I First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form / Fit
C. Compliance with all drawings, and specifications referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be
subjected to those tests, which will demonstrate that the articles comply with contract
requirements.

The contractor shall be responsible for providing necessary parts and repair of the First
Article (s) during testing.

The contractor shall be responsible for providing necessary parts and repair of the First
Article Sample (s) during testing.

IL Special Instructions:

Sample (s) may be considered as production items under the contract provided the
sample(s) can be refurbished to ready for issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as

production items only after all other units required under the contract have been produced
and are ready for shipment.

Notification of Shipment of Material For Government Testing:
A. Fourteen (14) days prior to shipment of First Article Sample (s) the contractor shall
notify the designated test facility, in writing of the anticipated shipping date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of First Article Samples, two (2) copies of the Material Inspection and
Receiving report (DD form 250), bearing the QAR’s signature and indication of
preliminary inspection, shall be forwarded to the PCO / ACO and the designated test
facility. The envelopes shall be clearly marked, “DO NOT OPEN IN MAILROOM”.

FIRST ARTICLE APPROVAL ( GOVERNMENT TESTING)



A. The contractor shall deliver two (2) units of lot/ item 001 within 300 calendar days
from the date of this contract to the government designated facility listed below.
NADEP Jacksonville
ATTN: Larry Giggey
FAT Office, Door #16
NAS Jacksonville, FL. 32212-0016

Marking of test sample (s) shipping container:
“FOR FIRST ARTICLE TESTING. NOT FOR RFI1, DO NOT TAKE UP IN
STOCK”. CONTRACT NUMBER:

A. For First Article Test, the shipping documentation shall contain this contract number
and the lot/item identification. The characteristics that the First Article must meet and the
testing requirements that are specified elsewhere in this contract.

B. If the First Article is disapproved, the contractor, upon Government request, shall
submit an additional First Article for testing. After each request, the contractor shall
make any necessary changes, modification, or repairs to the First Article or select another
First Article for testing. All costs related to these tests are to be borne by the contractor,
including any and all costs for additional tests following disapproval. The contractor
shall fumnish any additional First Article to the Government under the terms and
conditions and within the time specified by the Government.

The government shall act of this First Article within the time limit specified in
paragraph” B” above. The government reserves the right to require an equitable
adjustment of the contract price for any extension of the delivery schedule or for any
additional costs to the Government related to these tests.

C. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make
delivery within the meaning of the default clause of this contract.

D. Unless otherwise provided in the contract, and if the approved First Article is not
consumed or destroyed in testing, the contractor-

1) May deliver the approved First Article as part of the contract quantity if it
meets all contract requirements for acceptance.

2) Shall remove and dispose of any First Article from the government test facility
at the contractor’s expense.

E If the Government does not act within the time specified in paragraph B or C above,
the contracting officer shall, upon timely written request from the contractor, equitably
adjust under the changes clause of this contract the delivery or performance dates and/or
the contract price, and any other contractual term affected by the delay.



F. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of
the contractor. Before First Article approval, the costs thereof shall not be allocable to
this contract for 1) progress payments, or 2) termination settlements if the contract is
terminated for the convenience of the Government.

G The contractor shall produce both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article.

H. The contractor shall provide specific written notification to the procuring contractor
officer informing him/her of the shipment of any articles furnished in accordance with
this clause. Such notification must be addressed to the attention of the ACO with copies
to the testing activity. Failure to provide such notification shall excuse the government
from any delay in performing First Article Testing and informing the contractor of the
results thereof.

PRODUCTION LOT TESTING REQUIREMENTS
[WITNESSED AND ACCEPTED AT THE CONTRACTORS FACILITY]



The material produced under contract shall be accepted by the cognizant CAO/QAR upon
the successful completion of these requirements.

I. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select a minimum of two (2) item (s) at random
from the production lot, with the total number of items to be based on the lot size in
accordance with ANSI/ASQC Z1.4 -1993. In addition the QAR shall select one (1) item
(s) at random from each successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article
Approval.

C. Sample (s) are to be unpainted. Corrosive areas to be coated with a light
preservative.

I1. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawings and all specification referenced therein.

B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder

shall also be subjected to those tests, which will demonstrate that the sample(s) comply
with contract requirements.

I11. Testing location

A. The Production Lot inspection shall be performed at the contractor’s plant, by the
contractor and witnessed and accepted by the DCMC/QAR. Within fifteen (15) days of
completion of Production Lot Testing the CAO/QAR shall prepare and submit two (2)

copies of their test report with conclusions and recommendations to the Contracting
Officer All 1423 requirements apply.

B Sample(s) may be considered as production items under the contract provided
sample(s) can be refurbished to ready For Issue (RFI) condition and provided sample(s)
have inspection approval of the cognizant DCMC. Sample(s) may be shipped as

production items only after all other units required under the contract have been produced
and are ready for shipment.



PRODUCTION LOT TESTING (CONTRACTOR TESTING)

A. If the contractor fails to provide any Production Lot Samples for testing within the
time or times specified, or if the contracting officer disapproves any Production Lot
Samples, the contractor shall be deemed to have failed to make delivery within the
meaning of the default clause of this contract, and this contract shall be subject to
termination for default.

B. In order for a Production Lot to be acceptable, all samples representative of the lot
must pass all the contract requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the government may, at its option
and at no additional cost to the government, (I) terminate all or any portion of this
contract for default, (I) require the manufacture of a new Production Lot, or a rework of
the rejected Production Lot if the means and procedures by the contractor for rework are
acceptable to the government, or (III) require the submission of additional samples for
test. The foregoing procedures shall apply to new or reworked Production Lots in the
same way as they did to the original Production Lot.

C For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of a failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of reinspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.

D.Nothing contained in the foregoing provisions of this clause. and no action of the
government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled Default.



CONTRACT DA'(I;% REQUIREMENTS LIST

ata [téms)

FORM APPROVED
OMB NO. 0704-0188

PUBLIC REPORTING BURDEN FOR THIS COLLECTION OF INFORMATION I8 ESTIMATED TO AVERAGE 440 HOURS PER RESPONSE. INCLUDING THE TIME FOR REVIEWING INSTRUCTIONS,
SEARCHING EXISTING DATA SOURCES., GATHERING AND MAINTAINING THE DATA NEEDED AND COMPLETING AND REVIEWING THE COLLECTION OF INFORMATION. SEND COMMENTS
REGARDING THIS BURDEN ESTIMATE OR ANY OTHER ASPECT OF THIS COLLECTION OF INFORMATION, INCLUDING SUGGESTIONS FOR REDUCING THIS BURDEN TO DEPT. OF DEFENSE,
WASHINGTON HEADQUARTERS SERVICES, DIRECTORATE FOR INFORMATION OPERATIONS AND REPORTS, 1215 JEFFERSON DAVIS HWY, SUITE 1204, ARLINGTON, VA. 22202-4302, AND TO
THE OFFICE OF MANAGEMENT AND BUDJET, PAPERWORK REDUCTION PROJECT (0704-0188) , WASH. DC 20503, PLEASE DO NOT RETURN YOUR FORM TO EITHER OF THESE ADDRESSES.
SEND COMPLETED FORM TO THE GOVERNMENT ISSUING CONTRACTING OFFICER FOR THE CONTRACT / PR NO. LISTED IN BLOCK E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP ™

OTHER

D. SYSTEM/ITEM E. CONTRACT/PR. NO.

3120 00-434-6739

F. CONTRACTOR

1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
3 REQUEST FOR WAIVER
4. AUTHORITY (Data acquisition document 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
DI-CMAN-80640B DEFENSE SUPPLY CENTER RICHMOND
7. DD 250 REQ (9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT <
LT 8 )
REQUIRED AS REQ b. COPIES
8 APP CODE 11. AS OF DATE |13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Draft Final
Reg |Repro
16. REMARKS DCMC / ACO 1/0
DCMC/ QAR 1/0
PCO 1/0
NAVICP-P 1/0
15. TOTAL 4/0
1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO. .
4 REQUEST FOR DEVIATION
4. AUTHORITY (Data acquisition document | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
DI-CMAN-80641B DEFENSE SUPPLY CENTER RICHMOND
7. DD 250 REQ 9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
" STATEMENT -
LT REQUIRED AS REQ ‘ b. COPIES
8. APP CODE 11. AS OF DATE | 13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Draft Final
Reg {Repro
16. REMARKS DCMC/ ACO 1/0
DCMC/ QAR 1/0
PCO 1/0
NAVICP-P 1/0
15. TOTAL 4/0
G. PREPARED BY H. DATE 1. APPROVED BY J. DATI-;( \
John Towarnicki M 706#4'&«464& V 2 m




CONTRACT DA’(I;‘% ltlEIQUI)REMENTS LIST FORM APPROVED

altems OMB NO. 0704-018¥

PUBLIC REPORTING BURDEN FOR THIS COLLECTION OF INFORMATION [ ESTIMATED TO AVERAGE 440 HOURS PER RESPONSE, INCLUDING THE TIME FOR REVIEWING INSTRUCTIONS,
SEARCHING EXISTING DATA SOURCES. GATHERING AND MAINTAINING THE DATA NEEDED AND COMPLETING AND REVIEWING THE COLLECTION OF INFORMATION. SEND COMMENTS
REGARDING THIS BURDEN ESTIMATE UR ANY OTHER ASPECT OF THIS COLLECTION OF INFORMATION, INCLUDING SUGGESTIONS FOR REDUCING THIS BURDEN TO DEPT. OF DEFENSE,
WASHINGTON HEADQUARTERS SERVICES, DIRECTORATE FOR INFORMATION OPERATIONS AND REPORTS, 1215 JEFFERSON DAVIS HWY.. SUITE 1204, ARLINGTON, VA, 22202-4302, ANDTO
THE OFFICE OF MANAGEMENT AND BUDIET, PAPERWORK REDUCTION PROJECT (0704-0188) , WASH. DC 20503. PLEASE DO NOT RETURN YOUR FORM TO EITHER OF THESE ADDRESSES.
SEND COMPLETED FORM TO THE GOVERNMENT {SSUING CONTRACTING OFFICER FOR THE CONTRACT / PR NO. LISTED IN BLOCK E.

A. CONTRACT LINE ITEM NO. ~ [B.EXHIBIT C. CATEGORY:
TDP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/ PR. NO. F. CONTRACTOR
3120 00-434-6739
1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
1 CERTIFICATION DATA REPORT COMPLETE PROCESS OP SHEETS
4. AUTHORITY (Data acquisition document | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
DI-MISC-80678/T1 DEFENSE SUPPLY CENTER RICHMOND
7. DD 250 REQ [9. DIST '10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
STATEMENT . . :
LT REQUIRED AS REQ SEE BLOCK #16 b. COPIES
& APP CODE 11. AS OF DATE | 13. DATE OF SUBSEQUENT SUBMISSION  |a. ADDRESSEE Draft Final
A AS REQ SEE BLOCK #15 - Reg [Repro
16. REMARKS DCMC / ACO = 1 1o
PARA. 10.1,10.2, 10.2.1, 10.2.2, 10.2.4, 10.2.5 SHALL APPLY
* UPON SUBMISSION OF FIRST ARTICLE/ PRODUCTION LOT TEST SAMPLE (s) BCMC I OAR w1
** IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL COMPLETION OF Me/Q
FAT/ PLT. PCO /0
NAVICP 1/0
15. TOTAL 4/0
1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
2 CERTIFICATION DATA REPORT COMPLETF, INSPECTION METHOD SHEETS
4. AUTHORITY (Data acquisition document | 5. CONTRACT REFERENCE 6. REQUIRING OFEICE
No.)
DEFENSE SUPPLY CENTER RICHMOND
7.DD 250 REQ |9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
STATEMENT . .
LT REQUIRED AS REQ SEE BLOCK #16 b. COPIES
8. APP CODE 11. AS OF DATE | 13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Drafi Final
A : AS REQ SEE BLOCK #1°6 Reg |Repro
16. REMARKS DCMC / ACO R
PARA. 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4, 10.5 SHALL APPLY
* \ ~Q J 4 q 3
"UPON SUBMISSION OF FIRST ARTICLE / PRODUCTION LOT TEST SAMPLE (5) DCMC / QAR 1 10
AT TIME OF CONTRACT COMPLETION.
PCO 1/0
NAVICP 1/0
15. TOTAL 4/0
G. PREPARED BY H. DATE 1. APPROVED BY - 1. DATE
John Towarnicki John Towarnicki 27-NOV-01




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

for red

Public reporting burden for this collection of information Is estimated to average 110 hours pe response, including the time for reviewing instructions, §earcll.ing
existing data sources, gathering and maintaining the data ded, and completing and reviewing the collection of informati Send ts regarding this

burden estimate or any other aspect of this collection of infor i luding sugg

ing this burden , to Department of Defense, Washington

Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202—430?, and to the
Office of Manag| t and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO I_QOT RETURN your form to either of
these addressess. Send completed form to the Government Issuing Contracting Officer of the Contract/PR No. listed in Block E. .

A. CONTRACT LINE ITEM NO. |B. EXHIBIT C. CATEGORY:

TOP

T™_ ____ OTHER

3120 00-434-6739

D. SYSTEM/ITEM E. CONTRACT/PR F. CONTRACTOR

W

CERTIFICATION DATA / REPORTS

1. DATATTEM | 2. TITLE OF DATA ITEM 3. SUBTITLE

17, PRICE GROUP

4. AUTHORITY (Data Acquisition| 5. CONTRACT REFERENCE
DI-MISC-80678/T3

6. REQUIRING OFFICE
NADEP - JAX

7. DD 250 9. DIST 10. FREQUENCY 12. DATE OF FIRST
REQ SUBMISSION

14. DISTRIBUTION

18, ESTIMATED
TOTAL PRICE

LT STATEMENT |[AS REQ. SEE BLOCK 16*

REQUIRED

8. APP CODE 11. AS OF DATE 13. DATEIF

SUBSEQUENT
A ASREQ SEE BLOCK 16*

b. COPIES

a. ADDRESSEE Final
Draft

Reg | Repro

PARA. 10.1,10.2,10.2.1.102.2,10.2.4,10.5 APPLY

DCMC / ACO 170

DCMC/ QAR * 1/0

BLOCK#12 -UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (S)

PCO r 1/0

AND/OR PRODUCTION LOT SAMPLE.

NAVICP 10

BLOCK #3-SEPERATE REPORTS SHALL BE PROVIDED FOR THE
BELOW LISTED SUB TITLES. CERTIFICATION REPORTS FOR PRIME

PROCESS AND MATERIAL SPECIFICATIONS SHALL INCLUDE

CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES

ARE PRIME (OEM) APPROVED SOURCES.

BLOCK #5 - CONTRACT REFERENCE: P/N: ( 77445) 648775

1. CERTIFICATION OF APPROVED MATERIALS

2. CERTIFICATION OF APPROVED MATERIAL SOURCES

THESE CERTIFICATIONS MUST BE PROVIDED AT FIRST ARTICLE /

PRODUCTION LOT TEST OR COMPLETION OF CONTRACT IF TESTING

IS WAIVED.

These certifications are required at First Article Testing or contract completion it testing
is waived.

4/0

G. PREPARED BY H. DATE I. APPROVED BY

J. DATE

John Towarnicki . John Towarnicki 27-NOV-01
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