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A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TOP ™

OTHER

4031954

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM . 3. SUBTITLE

A001 FIRST ARTICLE TEST PLAN 5342-01-077-6602NZ

7. PRICE GROUP

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-NDTI-80809

6. REQUIRING OFFICE

OC-ALC/LPFR

7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION
REQUIRED

YES ONCE SEE BLOCK 16

14. DISTRIBUTION

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

A SEE BLOCK 16

a. ADDRESSEE

b. COPIES

18. ESTIMATED
TOTAL PRICE

Draft

Final

Reg | Repro

16. REMARKS .
Contractor shall provide a plan that ensures all drawing requirements are met
On each first article. The plan shall include the equipment and facilities used

to verify all drawing requirements. As a minimum, the plan shall address
the following:

a. A list of all drawing dimensions, surface texture, etc. to be inspected and
the equipment to be used to verify each dimension, surface texture, etc. An
actual drawing shall be submitted that correlates the dimensions on the
drawing to those identified on the list.

b. A plan to verify that all non-destructive inspections are met.
¢. A plan to verify that all visual inspections requirements are met.

d. A plan to verify material properties to include mechanical properties,
metallurgical properties, and chemical compositions.

e. A plan to ensure that manufacturing processes are performed by OEM
(Pratt & Whitney) certified vendors.

f. A plan to ensure that the forging/casting source is OEM approved for the
specific forging/casting, if applicable.

Guidelines for first article test plans are contained within LPF-QAR-003,
attached.

A government representative must coordinate on the first article test plan. The
first article test plan shall be received 30 calendar days from the date of
contract.

OC-ALC/ENRS

2
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A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
4039154
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A001 FIRST ARTICLE REPORT 5342-01-077-6602NZ
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-NDTI-80809 OC-ALC/LPFR
7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
REQUIRED
YES ONCE SEE BLOCK 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
. SUBMISSION Draft
A SEE BLOCK 16 Reg | Repro

16. REMARKS OC-ALC/ENRS 2

The first article test report shall satisfy all requirements in the first article test 3001 STAFF DR.

plan. All drawing requirements must be satisfied including dimensions, visual STE 2Q74

inspections, non-destructive inspections (NDIs), manufacturing processes and TINKER AFB,

material requirements. The test report shall indicate the subvendors utilized to OK 73145-3036

perfporm all manufacturing processes and assurance that they are OEM (Pratt &

Whitney) certified to perform that process. A copy of the part process sheets ATTN: F.A.

shall be provided also. A government representative must coordinate on the test | MONITOR

report. Guidelines for the test reports are contained within LPF-QAR-003,

attached.

The first article test report shall be received at OC-ALC/ENRS 120 calendar

days from the date of the contract.
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FIRST ARTICLE REQUIREMENTS
(AFMCI 64-110, AFMCI 23-102 AND FAR Part 9, Sub Part 9.3) (Additional instructions on page 3)

1. DATE
28 Jul 03

3. PART NUMBER
4039154

2. PR/MIPR NUMBER

4. NSN
5342-01-077-6602NZ

5. FIRST ARTICLE QUANTITY
THE FIRST ARTICLE IS 3

AND WILL BE: D PART OF PRODUCTION QUANTITY

UNIT(S} OF LOT/ITEM 1

IN ADDITION TO PRODUCTION QUANTITY

6. ARTICLES

D WILL WILL NOT

SERVE AS MANUFACTURING
STANDARD

7. LONG LEAD TIME ITEMS

[] reauieo NOT REQUIRED

{See FAR 52.209-3 or -4, alternate 0

8. SPECIAL REQUIREMENT/PRODUCTION FACILITIES (See FAR 52.209-3 or -4 Alternate I

REQUIRED

D NOT REQUIRED

“The First Article offered must be manufactured at the facilities in which that item is to be produced under contract, of if the First Article is a
component not manufactured by the contractor, such component must be manufactured at the facilities in which the component is ta be produced
for the contract. A certification to this effect must accompany each First Article which is offered.”

9. TEST/INSPECTION REQUIREMENTS

A CONTRACTOR TESTING [:] GOVERNMENT TESTING

Performance or other characteristics which the First Articles must meet

are identified in drawing 4039154, sub-tier drawings
and specifications identified therein.

B. The detailed technical requirements for First Article approval tests are
contained in _Block 12 of this form and LPF-QAR-003,

(Cite Spec and Para number)
c. TEST PLAN REQUIRED
(1) DD Form 1423 ELIN_A001
(2) Delivery due __30 _ calendar days from date of contract.

(3) Number of days for government approval/disapproval _ 45

days.

D. Contractor’s notification to ACO and_PCQ

(Requesting Activity)

of test time and location due_ 10 days prior to start of testing.

e [X]

m

TEST REPORT REQUIRED
DD Form 1423 ELIN_A002

(2) Duse __120 calendar days from date of contract.
(3) Forward to _OC-ALC/ENRS 3001 Staff Drive, Ste 2074

Tinker AFE, OK 73145 . )

(4) Government written notice of approval/disapproval due 60

days after receipt of contractor’s report.

F. FIRST ARTICLE DELIVERY:
(1) Due within calendar days from date of contract.

(2) Notify calendar days prior to shipment.

(3) Delivered to government at

OC-ALC/ENRS

3001 Staff Drive, Ste 2Q74

Tinker AFB, OK 73145-3036 Attn: F.A. Monitor
(Set Forth Consignee and Address)

(4) Government written notice of approval/disapproval withinég

days after receipt of first article package.

G. Estimated cost of government testing/inspection evaluation.
$ 500

N

5 ,471%/"/ Y ST

10. DISPOSITION OF FIRST ARTICLES

D Approved First Articles will be forwarded to

x] o

Residual components of disapproved First Articles

finsert quantity) First Articles will be expended in testing.
will be
returned to the contractor/ will be retained by

pending disposition instructions from

the contractor.

First Articles will be installed on aircraft/equipment to determine
Proper fit/function, Approved article will remain on the
aircratt/equipment and will not be forwardad to USAF Supply. but

will be considered part of the contract quantity.

D Disapproved First Articles will be returned to the contractor/
will be retained by pending

disposition instructions from the contractor.
D On purchase requests designated as direct shipments, the
following disposition will apply. (NOTE: Always applicable on
Foreign Military Sales (FMS)).
a. Approved First Articles will be returned to the contractor for
shipment with production item.
b. Disposition of disapproved First Artictes will remain the

same as marked above.

See block 12 of this form

Other Disposition:

AFMIC FORM 260, 19970501 (EF-V3)

PREVIOUS EDITION IS OBSOLETE



11. CONDITION(S) FOR WAIVER OF FIRST ARTICLE APPROVAL

a. Offerors who have previously furnished production quantities of the same or similar article to the prime contractor tor delivery to the
X Government, X DoD, X Air Force.

b. E] Offerors currently in production of the same or similar article for a Government, DoD, Air Force contract and who
have received First Article approval under the existing contract.

C. Offerors who have previously furnished production quantities of the same or similar article to the X Government, X DoD,
X Air Force, provided articles thus furnished, have exhibited satisfactory performance in garvice in the opinion on the Air Force.

d. Provided not more than 36 months have elapsed since completion of the contract.

e. [] First Article testing will not be waived.

f. See Ramarks in block 12 below.

NOTE TO BUYER: UNDER CONDITIONS A AND C ABOVE, THE COGNIZANT ENGINEERING ACTIVITY WILL DECIDE WHETHER OR NOT
THE ITEM HAS EXHIBITED SATISFACTORY PERFORMANCE IN SERVICE AND PREPARE AND RETAIN SUPPORTING DOCUMENTATION
TO FULLY JUSTIFY THE DECISION. The buyer must solicit dual prices that is, both with and without requirement for first article approval) AND

MUST FURNISH THE COGNIZANT ENGINEER ACTIVITY WITH THE FOLLOWING INFORMATION ON THE PREVIOUSLY SUPPLIED
ARTICLE:

A. PROCURING OFFICE B. CONTRACT NUMBER C. DATE OF CONTRACT D. SPECIFICATION NUMBER AND REV.

12. REMARKS
9.B. First article test requirements shall be per LPF-QAR-003 and the following:

a. All three first articles shall be inspected in accordance with the requirements of paragraphs 3.1,3.2,3.3, 3.4,and 3.5
of LPF-QAR-003.

b. The assembly detail part numbers shall be inspected per paragraphs 3.1, 3.2, 3.3, 3.4, and 3.5 of LPF-QAR-003 prior
to assembly.

After completion of inspections per 9.B.a above, one article shall be destructively tested/evaluated in accordance with
the requirements of paragraph 3.6 of LPF-QAR-003.

10. Disposition of first Articles:

a. Approved first article(s) will be retained at the contractor's facility for reconditioning (if necessary) with final acceptance

the same as for production items. If a first article is expended in testing, approval of first article will constitute
acceptance.

b. Disapproved first article(s) shall be retained at the contractor's facility, unless specified otherwise by the PCO.

11. The cognizant Government engineering authority shall be the final authority for determining if a contractor meets the
conditions of waiver identified in 11.a or l1.c.

First article testing is waived if the offeror is the prime contractor, Pratt & Whitney.

This is a critical part used in the F100 series turbine engine. Poor quality parts will have an adverse effect on mission
capability and system safety. For this reason, First Article Testing is required to insure first time manufacturers or

manufacturers that have not produced the item within three years manufacture parts in accordance with the drawing and
specification requirements.

13. COGNIZANT ENG ORGANIZATION RESPONSIBLE FOR CONDUCTING

14. PR INITIATOR (Name, Organization, Phone)
AND/OR APPROVING TEST Name, Organization, Phone)

Kyle Polk, OC-ALC/LPFRB, DSN 884-8784 7/28/03

AFMC FORM 260, 19970501 (Reverse) PAGE 2




