FIRST ARTICLE REQUIREMENTS 1. DATE
(AFMCI 64-110, AFMCI 23-102 and FAR Part 9, Sub Part 9.3) (Additional Instructions on Page 3) 6 Mar 03
2. PIR/MIPR NUMBER 3. PART NUMBER 4. NSN
546R181G01 5995-01-190-2801
5. FIRST ARTICLE QUANTITY
THE FIRST ARTICLE IS 2 UNIT(S) OF LOT/ITEM
AND WILL BE: I:] PART OF PRODUCTION QUANTITY IN ADDITION TO PRODUCTION QUANTITY
6. ARTICLES 7. LONG LEAD TIME ITEMS
I:] WILL WILL NOT SERVE AS A MANUFACTURING I:] REQUIRED NOT REQUIRED
STANDARD (See FAR 52.209-3 or -4, alternate I}
8. SPECIAL REQUIREMENT/PRODUCTION FACILITIES (See FAR 52.209-3 or -4 Alternate /)
REQUIRED [ ] noT ReauireD
"The First Article offered must be manufactured at the facilities in which that item is to be produced under the contract, or if the First Article is a component not
manufactured by the contractor, such component must be manufactured at the facilities in which the component is to be produced for the contract. A
certification to this effect must accompay each First Article which is offered.”
9. TEST/INSPECTION REQUIREMENTS F. FIRST ARTICLE DELIVERY:

A CONTRACTOR TESTING | | GOVERNMENT TESTING

Performance or other characteristics which the First Articles must meet

are CONTRACT, DATA PACKAGE. AND ALL QA
PROVISIONS OF THE VENDOR DRAWING

B. The detailed technical requirements for First Article approval tests are

containedin  IN CONTRACT. DATA PACKAGE, AND

(Cite Spec and Para number)

C. TEST PLAN REQUIRED
(1) DD Form 1423 ELIN

(2) 30 lendar days from date of contract.
(3)  Number of days for government approval/disapproval

Delivery due
_45
days.

WR-ALC/LNEXP

(Requesting Activity)
prior to start of testing.

D. Contractor's notification to ACO and

of test time and location due

10

E. [ |TESTREPORT REQUIRED
(1) DD Form 1423 ELIN
(2) Due 180  :ndar days from date of contract.

() WR-ALC/LNEAW

Forwarded to

(1) Due within _ 180  calendar days from date contract.
10

(3) Delivered to government at

DLA CENTRAL RECEIVING/ DDWG-ER/ FIRST

(2) Notify calendar days prior to shipment.

ARTICLE SPECIAL HANDLING/ BLDG 376/

455 BYRON ST/ ROBINS AFB. GA 31098-1887

(Set Forth Consignee and Address)

(4) Government written notice of approval/disapproval within
days after receipt of first article package.

60

G. Estimated cost of aovernment testing/inspection evaluation.

$ $2,500.00

(4) Government written notice of approval/disapproval due 60
days after receipt of contractor's report.
10. DISPOSITION OF FIRST ARTICLE . " . .
S CLES I:l Disapproved first articles will be returned to the contractor/
Dpproved First Articles will be forwarded to D will be retained by pending
disposition instructions from the contractor
D 2 ert quantity). first articles will be expended intesting. D Qn purghase requests designated as direct shipments the follow?ng
Residual components of dispproved first articles will be disposition will apply. - (NOTE: Always applicable on Foreign

returned to the contractor/ will be retained by

pending disposition instructions from

the contractor.

First articles will be installed on aircraft/equipment to determine proper
fit/function. Approved article will remain on the aircraft/equipment and
will not be forwarded to USAF Supply, but will be considered part of the
contract quantity.

Military Sales (FMS)).

a. Approved first articles will be returned to the contractor for
shipment with production item.

b. Disposition of disapproved first articles will remain the same as
marked above.

Other Disposition:

]

AFMC FORM 260,MAY 96(EF-V2) (PerForm Pro)

PREVIOUS EDITION WILL BE USED




11. CONDITION(S) FOR WAIVER OF FIRST ARTICLE APPROVAL

a.

‘:l Offerors who have previously furnished production quantities of the same or similar article to the prime contractor for delivery to the
Government, DoD, X  AirForce.

Offerors currently in production of the same or similar article for a Government, DoD, X akirdfokeeho have received First
Article approval under the existing contract.

Offerors who have previously furnished production quantities of the same or similar articles for a Government, DoD,
X Air Forcgrovided articles thus furnished have exhibited satisfactory performance in service, in the opinion of the Air Force.

Provided not more than 36 M nths have elapsed since completion of the contract.

First Article testing will not be waived.

aon o

See Remarks in block 12 below.

NOTE TO BUYER: UNDER CONDITIONS A AND C ABOVE, THE COGNIZANT ENGINEERING ACTIVITY WILL DECIDE WHETHER OR NOT THE
ITEM HAS EXHIBITED SATISFACTORY PERFORMANCE IN SERVICE AND PREPARE AND RETAIN SUPPORTING DOCUMENTATION TO FULLY
JUSTIFY THIS DECISION. THE BUYER MUST SOLICIT DUAL PRICES (That is, both with and without requirement for first article approval) AND MUST
FURNISH THE COGNIZANT ENGINEERING ACTIVITY WITH THE FOLLOWING INFORMATION ON THE PREVIOUSLY SUPPLIED ARTICLE:

A. PROCURING OFFICE B. CONTRACT NUMBER C. DATE OF CONTRACT D. SPECIFICATION NUMBER AND REVISION

12. REMARKS

13. COGNIZANT ENG ORGANIZATION RESPONSIBLE FOR CONDUCTING 14. PR INITIATOR (Name, Organization, Phone)

AND/OR APPROVING TEST (Name, Organization, Phone)
WR-ALC/LNEXP 478-926-3155
ROBINS AFB GA (Steven Diep)

AFMC FORM 260, MAY 96, (EF-V2) PAGE 2




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington,
DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in

Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP ™

OTHER

X

D. SYSTEM/ITEM
AN/ALQ-131/546R181GO1

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

3. SUBTITLE

TEST PROCEDURES

ACCEPTANCE TEST PROCEDURES
(ATP)

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

DI-NDTI-80603/T

6. REQUIRING OFFICE
WR-ALC/LNEXP

7. DD 250 REQ

DD

9. DIST STATEMENT
REQUIRED

10. FREQUENCY

ONE/R

12. DATE OF FIRST SUBMISSION

BLK 16

DISTRIBUTION

b. COPIES

8. APP CODE 11. AS OF DATE

BLK 16

13. DATE OF SUBSEQUENT

SUBMISSION
A D

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

a. ADDRESSEE Final

Draft

Reg Repro

BLK 16
16, REMARKS

BLK 4: ALL PRODUCTION AND FIRST ARTICLE UNITS SHALL BE
%"E%E%%bb{{éCCORDANCE WITH THE GOVERNMENT APPROVED TEST

BLK 8: APPROVAL/DISAPPROVAL OF FIRST SUBMISSION WILL BE
FURNISHED WITHIN 45 DAYS AFTER RECEIPT,
APPROVAL/DISAPPROVAL OF SUBSEQUENT SUBMISSIONS WILL BE
FURNISHED WITHIN 30 DAYS AFTER RECEIPT. THE TEST PROCEDURE
SHALL COMPLY WITH THE SPECIFICATIONS AND QUALITY
ASSURANCE PROVISIONS OF THE POD'S PRIME CONTRACTOR'S
DRAWINGS AS WELL AS ALL DOCUMENTATION REFERENCED IN THE
ENGINEERING DATA LIST OF THIS CONTRACT.

BLK 11: FIRST SUBMISSION SHALL BE NO LATER THAN 30 DAYS
AFTER CONTRACT AWARD.

BLK 12 AND 13: REVISIONS SHALL BE FURNISHED WITHIN 30 DAYS
AFTER RECEIPT OF WR-ALC COMMENTS.

WR-ALC/ 1 1 0

LNEAW

265 PERRY ST

ROBINS AFB,

GA. 31098-1607

15. TOTAL sy 1 1 0

G. PREPARED BY H. DATE . APPROVED BY

06MARO3

J. DATE

DD Form 1423-1, JUN 90 (EG)

Previous editions are obsolete.

Page of Pages
Desianed using Perform Pro, May 94




CONTRACT DATA REQUIREMENTS LIST

(1 Data ltem)

Form Approved
OMB No. 0704-0188

Public reporting burden for
gathering and maintaining

this collection of information is estimated to average 110 hours per response, inciuding the time for reviewing instructions, searching existing data sources,
the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this

Collection of information, Including suggestions for reducing this burden, to Department of Defenss, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington,

DC 20503. Please
Block E.

DO NOT RETURN your form to either of these addresses. Send completed form to the Government issuing Contracting Officer for the Contract/PR No. listed in

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TOP

™

OTHER

X

D. SYSTEM/ITEM E. CONTRACT/PR NO.

AN/ALQ-131/546R181G01

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

3. SUBTITLE
ACCEPTANCE TEST REPORTS (ATR)

po————
17. PRICE GROUP

TEST/ INSPECTION REPORT FOR FIRST ARTICLES
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
DI-NDTI-80809B/T WR-ALC/LNEXP TOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION | 14, DISTRIBUTION
DD REQUIRED ONE/R BLK 16 o COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a ADDRESSEE Final
A D BLK 16 EMSBLK 16 Oret e | Repro
16. REMARKS WR-ALC/ 1 1 0l
BLK 4: TEST REPORT SHALL DOCUMENT TESTING OF FIRST ARTICLES ‘
IN ACCORDANCE WITH GOVERNMENT APPROVED TEST PROCEDURE. | LNEAW \
BLK 8: APPROVAL/DISAPPROVAL OF TEST REPORTS WILL BE 265 PERRY ST |
FURNISHED CONCURRENT WITH APPROVAL/DISAPPROVAL OF FIRST |ROBINS AFB, 1
ARTICLES. APPROVAL/DISAPPROVAL WILL BE FURNISHED WITHIN 60 [ GA 31098-1607 |
DAYS AFTER RECEIPT. : |
BLK 11: TEST REPORTS SHALL BE SUBMITTED CONCURRENT WITH |
DELIVERY OF FIRST ARTICLES. |
BLK 12 AND 13: REVISIONS SHALL BE FURNISHED WITHIN 30 DAYS !
AFTER RECEIPT OF WR-ALC COMMENTS. |
\
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15. TOTAL ——— 1 1 O Z‘
G. PREPARED BY H. DATE |. APPROVED BY J. DATE ‘
06MARO3 \
DD Form 1423-1, JUN 90 (EG) Previous editions are obsolete. Page of Pages |

Designed using Perform Pro, May 94




