QUALITY ASSURANCE PROVISIONS

P/N: (89771) 40969

NSN: 1560-01-233-1554

NOMEN: TANK BAFFLE ASSEMBLY, EXTENTED RANGE
CRITICALITY : CAI

DATE OF DETERMINATION: 02/27/04

APPLICABLE CLAUSES:

I. Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number (89771) 40969 Rev “BASIC” and all details and
specifications referenced therein.

II. Quality/Inspection Requirements
A. 1SO 9000 equivalent of MIL-1-45208 applies.
B. First Article Testing applies. Government Testing
C. Production Lot Testing applies. Contractor Testing
D. Mandatory Inspection applies.

III. Supplemental Requirements

A. ISO 9000 equivalent of MIL-Q-9858 (paragraphs 3.1-3.5, 5.1-5.2, and 6.1-6.2)
applies.

B. The contractor shall include on the detailed process/operation sheets developed, a
tracking method that is traceable to the contract, all manufacturing sources performing
processes/operations both those performed in-house and those outsourced and a tracking
method that is traceable to the contract. These sheets shall not be revised or altered after
the successful completion of First Article or Production Lot Testing without approval
from the ESA located at NAS CHERRY POINT via the PCO. Any proposed change may
require a new First Article Inspection.

C. The Inspection Method Sheets (IMS) which list the characteristics of each item
produced under the contract shall have traceability to the raw material, casting, or
forging. The tracking method used on the IMS shall have traceability to the contract. In
addition, the contractor is responsible for providing completed IMS showing the actual
dimensions taken for all critical characteristics.



QUALITY ASSURANCE PROVISIONS (continued)

D. Markings shall be IAW MIL-STD-130 latest revision, method and location shall
be IAW the drawing.

IV. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the
contractor as follows:

A. Level of Inspection (LOI).
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be I/A/W sampling plan
acceptable to the QAR.

B. Critical Characteristics for P/N: (89771) 40969 REV “BASIC” NONE
1) 75283-21 NONE
2) 75283-19 NONE
3) 75283-17 NONE
4) 78283-15 NONE
5) 75283-13 NONE
6) 75283-11 NONE
7) 758287-3 NONE
8) 75287-1 NONE
9) 75286-3 NONE
10) 75286-1 NONE
11)75285-1 NONE
12) 75284-1 NONE

C. Major and Minor Characteristics

1) Shall be defined by the contractor subject to QAR concurrence, unless defined
on applicable drawings and associated specifications.

V. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,
jigs, dies, patterns, templates, mylars, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject item(s) will
not be provided by the Government and is the sole responsibility of the contractor. The
foregoing applies notwithstanding any reference to such equipment or the furnishing
thereof that may be contained in any drawing or referenced specification.



FIRST ARTICLE TEST REQUIREMENTS (GOVERNMENT TESTING)

P/N: (89771) 40969

NSN: 1560-01-233-1554

NOMEN: TANK BAFFLE ASSEMBLY, EXTENTED RANGE
CRITICALITY : CAIl

DATE OF DETERMINATION: 02/27/04

I. First Article Inspection/Test Criteria:
The tests to be performed under the First Article approval clause of the contract are:

A. Compliance with:
(89771) 40969 REV “BASIC”, and all details and specifications referenced
therein.

B. Identification: Verification and certification that the parts are identified per
the requirements of (89771) 40969 REV “BASIC” and all specifications referenced
therein.

C. Packaging and Preservation: Verification that the parts have been packaged
and preserved per the requirements of the contract.

D. Visual: Verification and certification of the overall workmanship of the First
Article Sample(s).

E. Dimensional: Verification and certification of 100% dimensional check of the
First article Sample.

F. Fit/Form
G. Material Analysis of the First Article Sample(s)
H. Review of documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Article(s) to be delivered hereunder shall also be
subjected to those tests that will demonstrate that the articles comply with contract
requirements. The contractor shall be responsible for providing necessary parts and
repair of the First Article(s) during testing.



FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING)
(continued)

II. Samples to be submitted for testing:
A. Quantity (2) each.
B. Estimated Cost: TBD
III. Special Instructions:
A. Upon successful first article inspection all processes are to be frozen.

B. Contractor shall provide 2 sample(s).One will be destroyed during testing and will
not be returned to the contractor. 2 sample(s) may be considered as production
items under the contract provided the sampie could be refurbished to ready for
issue (RFI) condition and provided the sample has inspection approval of the
cognizant QAR. Sample(s) may be shipped as production items only after all
other units required under the contract have been produced and are ready for
shipment.

C. Waiver of the destruction of the First Article test piece may be granted if the
contractor provides a test coupon that is of the same material and has undergone
the same special processes as the First Article test piece. Certification statements
for material and processes will be provided with these test coupons.

IV. Notification of Shipment of Material for Government Testing

A. Fourteen (14) days prior to shipment of the First Article Sample(s) the
contractor shall notify the designated test facility, in writing of the anticipated shipping
date, with an information copy to the PCO, ACO, and QAR. The contractor shall also
arrange for preliminary inspection of test sample(s) by the ACO/QAR. The First Article
Sample(s) shall be forwarded to the following First Article point of contact at the
designated test facility:

NAVAL AIR DEPOT

FIRST ARTICLE TEST-STA. 31B
ATTN: CODE 3.3.2 (252) 464-7748
BLDG 154B CLEVELAND DR.
MCAS CHERRY POINT, NC 28533



B. Upon shipment of First Article Sample(s), two (2) copies of the Material
Inspection and Receiving Report (DD Form 250), bearing the QAR's signature and
indication of preliminary inspection, shall be forwarded to the PCO/ACO DSCR Code
DSCR-VGC, and the designated test facility. In addition, the contractor must supply all
detailed process/operation sheets, Inspection Method Sheets, First Article Test Report
(signed by the QAR), and all Certificates of Compliance for material (including chemical
analysis), Magnetic Particle
Inspection and any out-sourced process conducted on the First Article Sample(s). These
forms and documentation may either be placed in the shipping container with the
sample(s) or sent separately, however the envelopes shall be clearly marked, "DO NOT
OPEN IN MAILROOM." These forms and documentation shall be sent to the following
point of contact:

NADEP , CHERRY POINT , FAT TEST OFFICE
Within 120 days after receipt of the sample(s) the test site shall complete

testing/evaluation and submit a copy of their test report with conclusions and
recommendations to Contract Office or NAVICP 073.



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

P/N: (89771) 40969

NSN: 1560-01-233-1554

NOMEN: TANK BAFFLE ASSEMBLY, EXTENTED RANGE
CRITICALITY : CAI

DATE OF DETERMINATION: 02/27/04

APPLICABLE CLAUSES:

A. The contractor shall deliver 2 unit(s) of lot/item within 180 calendar days from the
date of this contract to the Government, with marking on the test sample(s) shipping
container to read: "FOR FIRST ARTICLE TESTING. NOT RFI MATERIAL. DO
NOT TAKE UP IN STOCK. CONTRACT NUMBER: For First Article Test, the
shipping documentation shall contain this contract number and the lot/item identification.
The characteristics that the First Article must meet the testing requirements are specified
elsewhere in this contract.

B. Within 120 calendar days after the Government testing facility receives the First
Article Sample(s), the QAR's signed Material Inspection and Receiving Report, DD Form
250 and all detailed Process/Operation Sheets, Inspection Method Sheets, First Article
Test Report (Signed by the QAR), and all Certificates of Compliance for material
(including chemical analysis), Fluorescent Penetrant Inspection, any out-sourced process
conducted on the First Article Sample(s) and all technical data used to manufacture the
First Article Sample(s), the contracting officer shall notify the contractor, in writing, of
the conditional approval, approval or disapproval of the First Article. The notice of
conditional approval or approval shall not relieve the contractor from complying with all
requirements of the specifications and all other terms and conditions of this contract. A
notice of conditional approval shall state any further action required of the contractor. A
notice of disapproval shall cite reasons for the disapproval.

C. Ifthe First Article is disapproved, the contractor, upon Government request, shall
submit an additional First Article for testing. After each request, the contractor shall
make any necessary changes, modification, or repairs to the First Article or select another
First Article for testing. All costs related to these tests are to be borne by the contractor,
including any and all costs for additional tests following disapproval. The contractor
shall furnish any additional First Article to the Government under the terms and
conditions and within the time specified by the Government. The Government shall act
on this First Article within the time limit specified in paragraph C above. The
Government reserves the right to require an equitable adjustment of the contract price for
any extension of the delivery schedule or for any additional costs to the Government
related to these tests.

D. If the contractor fails to deliver any First Article on time, or the contracting
officer disapproves any First Article, the contractor shall be deemed to have failed
to make delivery within the meaning of the default clause of this contract.



E. Unless otherwise provided in the contract, the contractor

1) May deliver the approved First Article as a part of the contract quantity,
provided it meets all contract requirements for acceptance and was not consumed or
destroyed in testing and,;

2) Shall remove and dispose of any First Article from the Government test facility
at the contractor's expense.

F. If the Government does not act within the time specified in paragraph C above, the
contracting officer shall, upon timely written request from the contractor, equitably adjust
under the changes clause of this contract the delivery or performance dates and/or the
contract price, and any other contractual term affected by the delay.

G. The contractor is responsible for providing operating and maintenance instructions,
spare parts support, and repair of the First Article during any First Article Test.

H. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of
the contractor. Before First Article approval, the costs thereof shall not be allocable to
this contract for

1) progress payments, or

2) termination settlements if the contract is terminated for the convenience of the
Government.

I. The contractor shall produce both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article and
production lot.

J. The contractor shall provide specific written notification to the procuring contracting
officer informing him of the shipment of any article(s) furnished in accordance with this
clause. Such notification must be addressed to the attention of the ACO with copies to
DSCR-VGC or NAVICP 073 and to the testing activity. Failure to provide such
notification shall excuse the Government from any delay in performing First Article
Testing and informing the contractor of the results thereof.




PRODUCTION LOT TESTING REQUIREMENTS (CONTRACTOR TESTING)

P/N: (89771)40969

NSN: 1560-01-233-1554

NOMEN: TANK BAFFLE ASSEMBLY, EXTENTED RANGE
CRITICALITY : CAl

DATE OF DETERMINATION: 02/27/04

The Production Lot Test shall be performed at the contractor’s facility and be
witnessed and accepted by the DCMA QAR. A written test report shall be
forwarded to the PCO IAW DD1423 requirements.

The material produced under contract shall be accepted by the cognizant ACO/QAR
contingent upon the successful completion of these requirements.

I. Production Lot Test Sampling Requirements
The tests to be performed under the Production Lot approval clause of the contract are:

A. The cognizant CAO/QAR shall select the applicable number of items at
random from the production lot per the ANSVASQC Z1.4 Sampling
Procedures and Tables for Inspection by Attributes. In addition the QAR shall
select the applicable number of items at random from each successive lot or
portion thereof per the ANSI/ASQC Z1.4 Sampling Procedures and Tables for
Inspection by Attributes.

B. Production Lot Testing to be completed during production after First Article
approval.

II. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

C. Compliance with drawing (89771) 40969 REV_BASIC and specifications
referenced therein.

D. Dimensional Check



E. Review of documentation as provided under CDRL (DD1423) requirements.
In addition to the above tests, the Production Lot Sample(s) to be inspected hereunder

shall also be subjected to those tests, which will demonstrate that the sample(s) comply
with contract requirements.

III. Testing Location, Cost and Estimated Lead-Time
A. All testing to be accomplished at contractor's facility.
Within fifteen days of completion of Production Lot Testing, the CAO/QAR shall

prepare and submit two copies of their test report with conclusions and recommendations
to the DSCR-VGC or NAVICP 073, the Basic Design Engineer, and the ACO.

IV. Notification of Testing

The contractor shall notify the PCO, ACO and QAR prior to conducting Production Lot
Tests so that the Government may witness such testing.

V. Inspection of Samples

A. Upon inspection of Production Lot Sample(s), two (2) copies of the Material
Inspection and Receiving (DD Form 250), bearing the QAR's signature and indication of
preliminary inspection, shall be forwarded to DSCR with duplicate copies to NADEP
CHERRY POINT and to the designated test facility. The envelope shall be clearly
marked. "DO NOT OPEN IN MAILROOM".

B. Sample(s) may be considered as production items under the contract provided
the sample(s) can be refurbished to Ready for Issue condition and provided the sample(s)
have inspection approval of the cognizant CAO/QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.



PRODUCTION LOT APPROVAL (CONTRACTOR TESTING)

P/N: (89771) 40969

NSN: 1560-01-233-1554

NOMEN: TANK BAFFLE ASSEMBLY, EXTENTED RANGE
CRITICALITY : CAI

DATE OF DETERMINATION: 02/27/04

A. The Production Lot Samples shall be selected at random by the cognizant government inspector. The
samples shall be identified by contract number, lot number and be clearly marked as follows:
PRODUCTION LOT TEST SAMPLES
NOT RFI MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be tested in sufficient time prior to the delivery date of the production articles to
allow a 10 day period for testing and written notification by the contracting officer of the approval or
disapproval of the samples. Within 15 days of the receipt of the samples, the CAO shall notify the
contracting officer, DSCR-VGC, of the results of the testing, together with a recommendation for approval
or disapproval.

C. In the event the contractor does not receive written notification of approval or disapproval of the
samples for a particular production lot within 25 days from their submission for testing, the contract
delivery schedule shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the time or times
specified, or if the contracting officer disapproves any Production Lot Samples, the contractor shall be
deemed to have failed to make delivery within the meaning of the default clause of this contract, and this
contract shall be subject to termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the lot must pass all the
contract requirements. In the event a sample fails to pass such requirements, the lot will be rejected. In
such event, the government may, at its option and at no additional cost to the government: 1) terminate all
or any portion of this contract for default; 2) require the manufacture of a new Production Lot, or a rework
of the rejected Production Lot if the means and procedures proposed by the contractor for rework are
acceptable to the Government, or; 3) require the submission of additional samples for test. The foregoing
procedures shall apply to new or reworked production lots in the same way as they did to the original
Production Lot.

F. For each additional sample or each resubmission of a modified sample which the contractor is required
to submit for approval hereunder as a result of a failure of a previous sample to conform to the
requirements of the specification, the contractor shall pay to the government the costs of reinspection,
examination and retesting and the contractor and his sureties (if any) shall be liable for the amount of such
costs.

G. Nothing contained in the foregoing provisions of this clause, and no action of the Government in
accordance herewith, shall in any way prejudice the right of the Government under the clause of this
contract entitled Default.
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