FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

NSN: 2840-01-350-1070
P/N: (99207) 5053T45G01
NOMENCLATURE: T64 STAGE 3 NOZZLE SEAL RING

APPLICABLE CLAUSES:

A. The contractor shall deliver unit(s) of lot/item within 180 calendar days from the date of this
contract to the activity listed below for the purpose of partial inspection/testing and preparation
of test report per the requirements specified in MIL-HDBK-831 prior to forwarding sample(s)
with report to the Government designated test facility listed below:

Commanding Officer

Naval Air Depot

Attn: Code 3.3.2 (Mr. Steve Lundberg)
PSC Box 8021

Cherry Point, NC 28533-0021

B. The contractor shall deliver 2 unit(s) of lot/item within 180 calendar days from the date of
this contract to the Government Marking of test sample(s) shipping container: "FOR FIRST
ARTICLE TESTING. NOT RFI MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT
NUMBER: ..o For First Article Test, the shipping documentation shall contain
this contract number and the lot/item identification. The characteristics that the First Article
must meet the testing requirements are specified elsewhere in this contract.

C. Within 120 calendar days after the Government testing facility receives the First Article
Sample(s), the QAR's signed Material Inspection and Receiving Report, DD Form 250 and all
detailed Process/Operation Sheets, Inspection Method Sheets, First Article Test Report (Signed
by the QAR), and all Certificates of Compliance for material (including chemical analysis),
Fluorescent Penetrant Inspection, any out-sourced process conducted on the First Article
Sample(s) and all technical data used to manufacture the First Article Sample(s), the contracting
officer shall notify the contractor, in writing, of the conditional approval, approval or disapproval
of the First Article. The notice of conditional approval or approval shall not relieve the
contractor from complying with all requirements of the specifications and all other terms and
conditions of this contract. A notice of conditional approval shall state any further action
required of the contractor. A notice of disapproval shall cite reasons for the disapproval.

D. If the First Article is disapproved, the contractor, upon Government request, shall submit an
additional First Article for testing. After each request, the contractor shall make any necessary
changes, modification, or repairs to the First Article or select another First Article for testing.

All costs related to these tests are to be borne by the contractor, including any and all costs for
additional tests following disapproval. The contractor shall furnish any additional First Article to
the Government under the terms and conditions and within the time specified by the



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING) continued

Government. The Government shall act on this First Article within the time limit specified in
paragraph B above. The Government reserves the right to require an equitable adjustment of the
contract price for any extension of the delivery schedule or for any additional costs to the
Government related to these tests.

E. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract.

F. Unless otherwise provided in the contract, the contractor

1) May deliver the approved First Article as a part of the contract quantity, provided it
meets all contract requirements for acceptance and was not consumed or destroyed in testing
and;

2) Shall remove and dispose of any First Article from the Government test facility at the
contractor's expense.

G. If the Government does not act within the time specified in paragraph B or C above, the
contracting officer shall, upon timely written request from the contractor, equitably adjust under
the changes clause of this contract the delivery or performance dates and/or the contract price,
and any other contractual term affected by the delay.

H. The contractor is responsible for providing operating and maintenance instructions, spare
parts support, and repair of the, First Article during any First Article Test.

I. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of the

contractor. Before First Article approval, the costs thereof shall not be allocable to this contract
for

1) progress payments, or

2) termination settlements if the contract is terminated for the convenience of the
Government.

J. The contractor shall produce both the First Article and the production quantity at the same
facility and shall submit a certification to this effect with each First Article.

K. The contractor shall provide specific written notification to the procuring contracting officer
informing him of the shipment of any; article(s) furnished in accordance with this clause. Such
notification must be addressed to the attention of the ACO with copies to DSCR-VC and to the
testing activity. Failure to provide such notification shall excuse the Government from any delay
in performing First Article Testing and informing the contractor of the results thereof.



PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING)

P/N: (99207) 5053T45G01

NOMEN: STAGE 3 NOZZLE SEAL RING
NSN: 2840-01-350-1070

QUANTITY: 2

The material produced under contract shall be accepted by the cognizant CAO/QAR upon the
successful completion of these requirements.

1. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select the applicable number of items at random from the
production lot per the ANSI/ASQC Z1-4 Sampling Procedures and Tables for Inspection by
Attributes. In addition the QAR shall select the applicable number of items at random from each

successive lot or portion thereof per the ANSI/ASQC Z1-4 Sampling Procedures and Tables for
Inspection by Attributes.

B. Production Lot Testing to be completed during production after First Article Approval.
C. Sample(s) are to be unpainted. Corrosive areas to be coated with a light preservative.

D. If sample(s) are not destroyed during testing, they will be put into Defense Logistic
Agency stock.

II. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with General Electric Drawing (99207) 5053T45 Reyv. C or latest revision
and all details and specifications referenced therein.

B. Identification: Verification and certification that the parts are serialized and identified per
the requirements of General Electric Drawing (99207) 5053T45 Rev. C or latest revision and
all details and specifications referenced therein.

C. Packaging and Preservation: Verification that the parts have been packaged and preserved
per the requirements of the contract.

D. Visual: Verification and certification of the overall workmanship of the Production Lot
Sample(s).

E. Dimensional: Verification and certification of 100% dimension check of finished
Production Lot Sample(s).

F. Non-Destructive Inspection: Verification and certification of Fluorescent Penetrant
Inspection per P3TF2.



G. Verification and certification of Brazing per P9TF1 CL-B.
PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING)

H. Fit/Form/Function: Verification and certification of fit/form/function to the next higher
assembly, T64 Power Turbine Casing, P/N (99207) 6011T24.

. Material Analysis of the Production Lot Sample(s). NOTE: A destructive material
analysis can be waived ONLY if a destructive material analysis was conducted by the
Engineering Support Activity (ESA), AIR-4.3.4.1, Naval Air Depot, Cherry Point, NC
during a successful First Article Inspection. However, all applicable material certificates of
compliance will have to be provided for the production lot for verification of the material.

1) Destructive material analysis to verify material composition of Sub-Assembly P/N
5053T45P01, Backup Ring, AMS 5665 or AMS 5540.

2) Destructive material analysis to verify material composition of Sub-Assembly P/N
5053T45P02, Honeycomb, AMS 5536.

3) Destructive material analysis to verify material composition of Braze Filler BSOTF143.

J. Review of documentation as provided under DD 1423 requirements.

In addition to the above tests, the Product Lot Sample(s) to be delivered hereunder shall also be
subjected to those tests that will demonstrate that the sample(s) comply with contract
requirements.

II1. Testing Location

A. The contractor is to ship sample(s) and all required documentation and technical data to:

Commanding Officer

Naval Air Depot

Attn: Code 3.3.2 (Mr. Steve Lundberg)
PSC Box 8021

Cherry Point, NC 28533-0021

B. The shipping container marking: "FOR PRODUCTION LOT TESTING. NON RFI
MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT NUMBER .

Within fifteen (15) days of completion of Production Lot Testing the CAO/QAR shall prepare

and submit two (2) copies of their test report with conclusions and recommendations to the
Contracting Officer.



PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING) continued
Shipment and Distribution of Sample(s):

A. TFourteen (14) days prior to shipment of Production Lot Sample(s) the contractor shall
notify the designated test facility, in writing of the anticipated shipping date, with an information
copy to the PCO, ACO and the QAR. The contractor shall also arrange for preliminary
inspection of test samples by the CAO/QAR.

B. Upon shipment of the Production Lot Sample(s), two (2) copies of the Material
Inspection and Receiving Report (DD Form 250), bearing the QAR's signature and indication of
preliminary inspection, shall be forwarded to the PCO/ACO DSCR (Code DSCR-VC), and the
testing facility. In addition, the contractor shall provide all detailed Process/Operation Sheets,
Inspection Method Sheets, First Article Test Report (Signed by the QAR), and all Certificates of
Compliance for material (including chemical analysis), Fluorescent Penetrant Inspection, any
out-sourced process conducted on the Production Lot Sample(s) and all technical data used to

manufacture the Production Lot Sample(s) to the testing facility. The envelopes shall be clearly
marked, "DO NOT OPEN IN MAILROOM".

C. Production Lot Sample(s) may be considered as production items under the contract
provided the sample(s) can be refurbished to Ready for Issue (RFI) condition and provided
sample(s) have inspection approval from the cognizant DCMAO and the ESA engineer
(H53ISST.6 (AIR-4.4.8.2)). Sample(s) may be shipped as production items ONLY after all
other units required under contract have been produced and are ready for shipment.

D. Sample(s) will be returned to the contractor. The contractor must provide material
disposition instructions to:

Commanding Officer

Naval Air Depot

Attn: Code 3.3.2 (Mr. Steve Lundberg)
PSC Box 8021

Cherry Point, NC 28533-0021

E. The designated test facility and the contracting officer shall be notified as to all shipping
data applicable to the sample(s), such as bill of lading number, method of shipment, etc. within
fourteen (14) days prior to shipping.



PRODUCTION LOT TESTING APPROVAL (GOVERNMENT TESTING)

NSN: 2840-01-350-1070
P/N: (99207) 5053T45G01
NOMENCLATURE: T64 STAGE 3 NOZZLE SEAL RING

A. The Production Lot Samples shall be:

1. Selected at random by the cognizant government QAR. Such samples shall be submitted

via the cognizant government inspector, and all transportation charges prepaid by the contractor
to:

Commanding Officer

Naval Air Depot

Attn: Code 3.3.2 (Mr. Steve Lundberg)
PSC Box 8021

Cherry Point, NC 28533-0021

2. The samples shipping container and samples shall be identified by contract number, lot
number and be clearly marked as follows:

PRODUCTION LOT TEST SAMPLES
NON-RFI MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be delivered to the testing facility in sufficient time prior to the delivery
date of the production articles to allow a 90 day period for testing and written notification by the
contracting officer of the approval or disapproval of the samples. Within 120 days of the receipt
of the samples, the testing facility shall notify the contracting officer, PCO/ACO of the results of
the testing, together with the recommendation for approval or disapproval.

C. In the event the contractor does not receive written notification of approval or disapproval of
the samples for a particular lot within 120 days from their submission for such testing, the
contract delivery schedule shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the time or
times specified, or if the contracting officer disapproves any Production Lot Samples, the
contractor shall be deemed to have failed to make delivery within the meaning of the default
clause of this contract, and this contract shall be subject to termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the lot must pass
all the contract requirements. In the event a sample fails to pass such requirements, the lot will
be rejected. In such event, the government may, at its option and at no additional cost to the
government, (I) terminated all or any portion of this contract for default, (II) require the
manufacture of a new Production Lot, or a rework of the rejected Production Lot if the means
and procedures by the contractor for rework are acceptable to the government, or (111) require the



PRODUCTION LOT TESTING (GOVERNMENT TESTING) continued

submission of additional samples for test. The foregoing procedures shall apply to new or
reworked Production Lots in the same way as they did to the original Production Lot.

F. For each additional sample or each resubmission of a modified sample which the contractor
is required to submit for approval hereunder as a result of a failure of a previous sample to
conform to the requirements of the specification, the contractor shall pay to the government the
costs of reinspection, examination and retesting and the contractor and his sureties (if any) shall
be liable for the amount of such costs.

G. The contractor must provide material disposition instructions to the First Article Coordinator

at the Naval Air Depot, Cherry Point, NC (Mr. Steve Lundberg, Code 3.3.2) for the return of
the production lot samples.

H. Nothing contained in the foregoing provisions of this clause, and not action of the
government in accordance herewith, shall in any way prejudice the right of the government
under this clause of this contract entitled default.
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INSTRUCTIONS FOR COMPLETING DD FORM 1423
(See DoD 5010.12-M for detailed instructions.)

FOR GOVERNMENT PERSONNEL

Item A. Self-explanatory.

Item B. Self-explanatory.

ltem C. Mark (X) appropriate category: TDP - Technical Data
Package; TM - Technical Manual; Other - other category of data,
such as "Provisioning,""Configuration Management," etc.

ltem D. Enter name of system/item being acquired that data will
support.

ltem E. Self-explanatory (to be filled in after contract award).
ltem F. Self-explanatory (to be filled in after contract award).
Item G. Signature of preparer of CDRL.

Item H. Date CDRL was prepared.

ltem |.  Signature of CDRL approval authority.

Item J. Date CDRL was approved.

ltem 1. See DoD FAR Supplement Subpart 4.71 for proper
numbering.

Item 2. Enter title as it appears on data acquisition document
cited in ltem 4.

ltem 3. Enter subtitle of data item for further definition of data item
(optional entry).

ltem 4. Enter Data Item Description (DID) number, military
specification number, or military standard number listed in DoD
5010.12-L (AMSDL), or one-time DID number, that defines data
content and format requirements.

ltem 5. Enter reference to tasking in contract that generates
requiren)went for the data item (e.g., Statement of Work paragraph
number).

Item 6. Enter technical office responsible for ensuring adequacy
of the data item.

Item 7. Specify requirement for inspection/acceptance of the data
item by the Government.

tem 8. Specify requirement for approval of a draft before
preparation of the final data item.

ltem 9. For technical data, specify requirement for contractor to
mark the) appropriate distribution statement on the data (ref. DoDD
5230.24).

Iltem 10. Specify number of times data items are to be delivered.
ltem 11. Specify as-of date of data item, when applicable.
ltem 12. Specify when first submittal is required.

Item 13. Specify when subsequent submittals are required, when
applicable.

ltem 14. Enter addressees and number of draft/final copies to be
delivered to each addressee. Explain reproducible copies in Item
16.

ltem 15. Enter total number of draft/final copies to be delivered.

ltem 16. Use for additional/clarifying information for ltems 1

through 15. Examples are: Tailoring of documents cited in ltem 4;

Clarification of submittal dates in items 12 and 13; Explanation of

(rjeproducible copies in ltem 14.; Desired medium for delivery of the
ata item.

FOR THE CONTRACTOR

Iltem 17. Specify appropriate price group from one of the following
groups of effort in developing estimated prices for each data item
listed on the DD Form 1423.

a. Group|. Definition - Data which is not otherwise essential to the
contractor’s performance of the primary contracted effort (production,
development, testing, and administration) but which is required by DD
Form 1423.

Estimated Price - Costs to be included under Group | are those
applicable to preparing and assembling the data item in conformance
with Government requirements, and the administration and other
expenses related to reproducing and delivering such data items to the
Government.

b. Group II. Definition - Data which is essential to the performance
of the primary contracted effort but the contractor is required to
perform additional work to conform to Government requirements with
regard to depth of content, format, frequency of submittal, preparation,
control, or quality of the data item.

Estimated Price - Costs to be included under Group |l are those
incurred over and above the cost of the essential data item without
conforming to Government requirements, and the administrative and
other expenses related to reproducing and delivering such data item to
the Government.

¢. Group lll. Definition - Data which the contractor must develop for
his internal use in performance of the primary contracted effort and
does not require any substantial change to conform to Government
requirements with regard to depth of content, format, frequency of
submittal, preparation, control, and quality of the data item.

Estimated Price - Costs to be included under Group Il are the
administrative and other expenses related to reproducing and
delivering such data item to the Government.

d. Group IV. Definition - Data which is developed by the contractor
as part of his normal operating procedures and his effort in supplying
these data to the Government is minimal.

Estimated Price - Group |V items should normally be shown on
the DD Form 1423 at no cost.

ltem 18. For each data item, enter an amount equal to that portion of
the total price which is estimated to be attributable to the production or
development for the Government of that item of data. These
estimated data prices shall be developed only from those costs which
will be incurred as a direct result of the requirement to supply the data,
over and above those costs which would otherwise be incurred in
performance of the contract if no data were required. The estimated
data prices shall not include any amount for rights in data. The
Government’s right to use the data shall be governed by the pertinent
provisions of the contract.

DD FORM 1423 (BACK), AUG 96




DEPARTMENT OF THE NAVY

NAVAL AIR DEPOT
PSC BOX 8021

CHERRY POINT, NC 28533-0021 N REPLY REFER TO

4408
Ser H53ISST.8-TLB/06008

19 NOV Zius
From: Commanding Officer

To:  Commanding Officer, Naval Inventory Control Point (Code 734.12), 700 Robbins
Avenueg, Philadelphia PA 19111-5098

Subj:  REQUEST FOR ENGINEERING SOURCE APPROVAL FOR ALTERNATE SOURCE
QUALIFICATION (ASQ) TECHNICAT. DATA PACKAGE (TDP) 06008, T64, STAGE

THREE TURBINE NOZZLE SEAL RING, P/N (99207) 5053T45G01, NSN 2840-01-
350-1070; AS FURNISHED BY UNION MACHINE (51992)

Ref:  (a) 339 DSCR-JL-03-06008 of 7 Mar 03

(b) ASQ Desktop Reference Manual for Technical Review for New Sources of Critical
Safety Paits o[ 7 Apr 99

(c) NAVAIRINST 4200.25D

kncl: (1) ASQ TDP T64 06008
(2) ASQ TDP Technical Review Checklist
(3) Quality Assurance Provisions
(4) First Article Testing Requirements (Government Testing)
(5) First Article Approval (Government Testing)
(6) Production Lot Testing Requircments (Government Tesling)
(7) Production Lot Testing (Government Testing)
(8) Contract Data Requirements List

(9) NAVICP-P Site Survey Report of Umon Machine (31 August 00)

1. Reference (a) requested that we perform a final engineering review per the requirements of
references (b) and (c) on the subject ASQ TDP, forwarded as enclosure (1). Union Machine of
Groveland, Massachusetts has requested source approval under Category II on the basis of having
previously manufactured a similar item, for Defense Logistics Agency (DLA). There is no record

of an ASQ TDP being submitted by Union Machine previously for the subject engine control
drive assembly.

2. After review of enclosure (1), enclosure (2) identifies our findings/concems. The Quality
Assurance Provisions, First Article Inspection, Production Lot Inspection, Contract Data
Requirement List and Site Survey Report are forwarded as enclosures (3) through (9).

3. This ASQ TDP is conditionally accepted pending the inclusion of the following requirements:

UNSURPASSED SERVICE TO THE FLEE'T, RELENTLESS FOCUS ON QUALITY



Subj: REQUEST FOR ENGINEERING SOURCE APPROVAL FOR ALTERNATE SOURCE
QUALIFICATION (ASQ) TECHNICAL DATA PACKAGE (TDP) 06008, T64, STAGE
THREE TURBINE NOZZLE SEAL RING, P/N (99207) 5053T45G01, NSN 2840-01-350-
1070; AS FURNISHED BY UNION MACHINE (51992)

a. Union Machine shall only use General Electric approved sub-vendors.

b. Enclosurcs (3) through (8) shall be included in any resulting contract.

4. The points ot contact for this ASQ TDP is Mr. Timothy L. Bennett (H531SST.8), DSN

451-8968 or (252) 464-8968 and Mr. Clyde Styron (H531SST.6) DSN 451-7128 or (252) 464-7128.

ey

. G. BATTEN
By direction

Copy to.
COMNAVAIRSYSCOM Patuxent River MD (AIR-4.1C) (w/o encls)




MANDATORY QUALITY ASSURANCE PROVISIONS

P/N: (99207) 5053T45G01
NOMEN: STAGE 3 NOZZLE SEAL RING
NSN: 2840-01-350-1070

APPLICABLE CLAUSES:

Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance
with drawing number (99207) 5053T45, Revision "C" or latest revision and all details and
specifications referenced therein.

1. Process/Operation Sheets Revision "C" or latest revision date shall be utilized in manufacture
of the articles to be furnished hereunder.

II. Quality/Inspection Requirements
A. MIL-1-45208 applies or ISO 9000 equivalent.
B. MIL-Q-9858 applies or ISO 9000 equivalent.
C. First Article testing applies. (Government Testing)
D. Production Lot Testing applies. (Government Testing)
E. Site Survey required.

III. Supplemental Requirements

A. Additionally, paragraphs 3.1-3.5, 5.1-5.2, and 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent apply.

B. The contractor shall identify on the process/operation sheets developed, a tracking
method that is traceable to the contract, and identify all manufacturing sources performing
processes/operations outside of their facilities. These sheets shall not be revised or altered after
the successful completion of First Article or Production Lot Testing without approval from the
ESA located at the Naval Air Depot, Cherry Point, North Carolina, via the PCO.

C. The Inspection Method Sheets, which list the characteristics of each item produced under
the contract shall have serial number traceability to the raw material, casting, or forging. The
tracking method used on the inspection/method sheets shall be traceable to the contract.

D. The contractor shall provide all certificates of compliance for any material purchased or
any processes performed by a sub-vendor, i.e. heat treat, NDI, plating, painting, etc. All material
and/or process sub-vendors shall be OEM approved sources.



MANDATORY QUALITY ASSURANCE PROVISIONS continued

E. Markings should be I/A/W MIL-STD-130 latest revision, paragraphs 5.3.3(a), (b), (c) and
(g). Method and location shall be I/A/W drawing.

IV. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the contractor as
follows:

A. Level of Inspection (LOI).
1) Critical Characteristics: 100% inspection shall apply

2) Major and Minor Characteristics - LOI shall be I/A/W sampling plan acceptable to the
QAR

B. Critical Characteristics General Electric Drawing (99207) 5053T45:

1) Material Analysis of SUB-ASSEMBLY, P/N 5053T45P01, BACKUP RING, AMS
5665 OR AMS 5540

2) Material Analysis of SUB-ASSEMBLY, P/N 5053T45P02, HONEYCOMB, AMS 5536
3) Material Analysis of Braze Filler Material BSOTF143

4) Non-Destructive: Fluorescent Penetrant Inspect Per P3TF2 CL-A

5) Verification and certification of brazing per P9TF1 CL-B.
C. Major and Minor Characteristics

1) Shall be defined by the contractor subject to QAR concurrence, unless defined on
applicable drawings and associated specifications.

V. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures, jigs, dies,
patterns, templates, mylars, special tooling, test equipment, or any other manufacturing aid
required for the manufacture and/or testing of the subject item(s) will not be provided by the
Government or any other source and is the sole responsibility of the contractor. The foregoing
applies notwithstanding any reference to such equipment or the furnishing thereof that may be
contained in any drawing or referenced specification.

VI. The following manufacturing aid(s) will be furnished for the purpose(s) indicated and shall
be returned to the Government after use as intended and not later than the delivery date of the
last production item of the contract EQUIPMENT PURPOSE COGNIZANT ACTIVITY.






FIRST ARTICLE TEST REQUIREMENTS (GOVERNMENT TESTING)

P/N: (99207) 5053T45G01

NOMEN: STAGE 3 NOZZLE SEAL RING
NSN: 2840-01-350-1070

I. First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:

A. Compliance with General Electric Drawing (99207) 5053T45, Rev. C or latest
revision and all specifications referenced therein.

B. Identification: Verification and certification that the parts are serialized and
identified per the requirements of General Electric Drawing (99207) 5053T45, Rev. C or latest

revision and all specifications referenced therein.

C. Packaging and Preservation: Verification that the parts have been packaged and
preserved per the requirements of the contract.

D. Verification and certification of the overall workmanship of the First Article
Sample(s).

E. Dimensional:100% dimensional.

F. Non-Destructive Inspection: Verification and certification of Fluorescent Penetrant
Inspection per P3TF2.

G. Verification and certification of brazing per P9TF1 CL-B.

H. Fit/Form: Verification and certification of fit/form to the next higher assembly, T64
Power Turbine Casing P/N (99207) 6011T24.

I. Material Analysis of the First Article Sample(s):

1) Destructive material analysis to verify material composition of Sub-Assembly
P/N 5053T45P01, Backup Ring, AMS 5665 or AMS 5540.

2) Destructive material analysis to verify material composition of Sub-Assembly
P/N 5053T45P02, Honeycomb, AMS 5536.

3) Destructive material analysis to verify material composition of Braze Filler
BSOTF143.

J. Review of documentation as provided under DD 1423 requirements.



FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING) continued

In addition to the above tests, the First Article(s) to be delivered hereunder shall also be
subjected to those tests, which will demonstrate that the articles comply with contract

requirements. The contractor shall be responsible for providing necessary parts and repair of the
First Article(s) during testing.

II. Samples to be submitted for testing:
A. Quantity 2 each.
B. Estimated Cost: T.B.D.

II1. Special Instructions:

A. Upon successful first article inspection all processes are to be frozen. Any changes to
the manufacturing process will be cause for a new First Article Inspection.

B. One sample will be destroyed during testing and will not be returned to the contractor.
One sample may be considered as production items under the contract provided the sample could
be refurbished to ready for issue (RFI) condition and provided the sample has inspection
approval of the cognizant QAR. Sample(s) may be shipped as production items only after all
other units required under the contract have been produced and are ready for shipment.

C. Waiver of the destruction of the First Article test piece may be granted if the
contractor provides a certified test coupon that is of the same material and has undergone the
same special processes as the First Article test piece.

D. One sample is to be unpainted and all corrosive areas are to be coated with a light
preservative on both samples.

Notification of Shipment of Material for Government Testing

A. Fourteen (14) days prior to shipment of the First Article Sample(s) the contractor
shall notify the designated test facility, in writing of the anticipated shipping date, with an
information copy to the PCO, ACO, and QAR. The contractor shall also arrange for preliminary
inspection of test sample(s) by the CAO/QAR. The First Article Sample(s) shall be forwarded to
the following First Article point of contact at the designated test facility:

Commanding Officer

Naval Air Depot

Attn: Code 3.3.2 (Mr. Steve Lundberg)
Bldg. 159, Door R-4

Cherry Point, NC 28533-0021



FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING) continued

B. Upon shipment of First Article Sample(s), two (2) copies of the Material Inspection
and Receiving Report (DD Form 250), bearing the QAR's signature and indication of
preliminary inspection, shall be forwarded to the PCO/ACO DSCR Code DSCR-VC, and the
designated test facility. In addition, the contractor must supply all detailed process/operation
sheets, Inspection Method Sheets, First Article Test Report (Signed by the QAR), and all
Certificates of Compliance for material (including chemical analysis), Fluorescent Penetrant
Inspection and any out-sourced process conducted on the First Article Sample(s). These forms
and documentation may either be placed in the shipping container with the sample(s) or sent
separately, however the envelopes shall be clearly marked, "DO NOT OPEN IN MAILROOM."
These forms and documentation shall be sent to the following point of contact:

Commanding Officer

Naval Air Depot

Attn: Code 3.3.2 (Mr. Steve Lundberg)
Bldg. 159, Door R-4

Cherry Point, NC 28533-0021

Within 120 days after receipt of the sample(s) the test site shall complete testing/evaluation and
submit a copy of their test report with conclusions and recommendations to DSCR-VC.



