CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data

needed, and completing and reviewing the collection of information.

Send comments regarding thisi burden estimate or

any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215

Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.

other provision of law, no person shall be subject to any penalty for failing to comply with a collection of

information if it does not display a currently valid OMB control number.
above address.
Block E.

Please DO NOT RETURN ycur form to the
Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in

Respondents should be aware that notwithstanding any

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:
TDP[ ] T™M[] OTHER[X]
D. SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR

21620-01-107-6835

1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE

0001 CERTIFICATION DATA/REPORTS

COMPLETE PROCESS/OPERATION SHEETS

17.PRICE GROUP

4 .AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE

6 .REQUIRING OFFICE

18.ESTIMATED
TOTAL PRICE

DI-MISC-80678/T1 N/A NADEP NORTH ISLAND
7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14 .DISTRIBUTION
REQUIRED
LT AS REQ AS REQ 0. COPIES
8 .ADP CODE B 11.AS OF DATE 13.DATE OF SUBSEQUENT :
A SUBMISSION a. ADDRESSEE Draft Final
N/R AS REQ Reg Repro
16 .REMARKS
Paragraphs 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4 and 10.5 apply. SEE BLK 16* 00 01 00
Block 9: Statement B, US Government, Naval Inventory Control Point. SEE BLK 16** 00 01 00
Block 12: First submission to be made upon submission of DSCR/JUTB 00 01 00
(DUE AT TIME OF FIRST ARTICLE/PRODUCTION LOT TEST OR AT CONTRACT COMPLETION CAO/QAR 00 0l 00
IF TESTING IS WAIVED.) testing sample.
* Block 14: Make submission to NADEP North Island Attn: Mrs Debbie Rodr Code
93001 Bldg 341 NAS North Island, San Diego CA 92135-7058
Block 13: Second submission required if the process/operation changes after
approval of (DUE AT TIME OF FIRST ARTICLE / PRODUCTION LOT TEST OR AT
CONTRACT COMPLETION IF TESTING IS WAIVED.) test.
** Block 14: NADEP North Island Attn: Mrs Debbie Rodr Code 93001 Bldg 341 NAS
North Island, San Diego CA 92135-7058
Block 14: When NAVICP 02 is referenced in distribution, forward to the NAVICP
code cited on Block 10.A. on page 1.
15.TOTAL 00 04 00
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
0002 CERTIFICATION DATA/REPORTS COMPLETED INSPECTION METHOD SETS
4 .AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6 .RE2QUIRING OFFICE 18 .ESTIMATED
DI-MISC—80678/T2 TOTAL PRICE
N/A NADEP JACKSONVILLE
7.DD 250 REQ 9.DEST STATEMET 10.FREQUENCY 12.DATE OF FIRST SUBMISSION
REQUIRIED AS REQ AS REQ 14 DISTRIBUTION
LT
8 .ADP CODE B 11A8 OF DATE 13DATE OF SUBSEQUENT k. COPIES
SUBMISSION a. ADDRESSEE Final
A N/A AS REQ Draft Reg Repro
16 .REMARKS
Paragraphs 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4 and 10.5 apply. CAO/QAR 30 01 00
Block 9: Statement B, US Government, Naval Inventory Control Point. SEE BLK 16* J0 01 00
Block 12: First submission to be made upon submission of DSCR/JUTB 30 01 00
(DUE AT TIME OF FIRST ARTICLE/PRODUCTION LOT TEST OR AT CONTRACT COMPLETION SEE BLK 16** J0 01 00
IF TESTING IS WAIVED.) testing sample.
* Block 14: Submit to NADEP North Island Attn: Mrs Debbie Rodr Code 93001
Bldg 341 NAS North Island, San Diego CA 92135-7058
Block 13: Second submission required if the process/operation changes after
approval of (DUE AT TIME OF FIRST ARTICLE / PRODUCTION LOT TEST OR AT
CONTRACT COMPLETION IF TESTING IS WAIVED.) test.
** Block 14: Submit to: NADEP North Island Attn: Mrs Debbie Rodr Code 93001
Bldg 341 NAS North Island, San Diego CA 92135-7058
Block 14: When NAVICP 02 is referenced in distribution, forward to the NAVICP
code cited on Block 10.A. on page 1.
15.TOTAL 0 04 00
G.PREPARED BY H.DATE ]I.APPROVED BY J.DATE
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2003 2003
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CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

Form Approved

OMB No.

0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and ma:ntaining the data

needed,

and completing and reviewing the collection of information.

Send comments regarding this burden estimate or

any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215

Jefferson Davis Highway,

Suite 1204,

Arlington, VA 22202-4302.

Respondents should be aware that notwithstanding any

other provision of law, no person shall be subject to any penalty for failing to comply with a collection of

information if it does not display a currently valid OMB control number.

above address.
Block E.

Please DO NOT RETURN your form to the

Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in

A.CONTRACT LINE ITEM NO.

B.EXHIBIT

C.CATEGORY:

TDP[] T™[] OTHER[X]
D. SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR
1620-01-107-6835
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.8SUBTITLE
0003 REQUEST FOR WAIVER N/A

17.PRICE GROUP

4 .AUTHORITY

DI-CMAN-80641B

(Data Acquisition Document No.)

N/A

5.CONTRACT REFERENCE

6 .REQUIRING OFFIZE

SEE BLOCK 16

7.DD250 REQ

9.DIST STATEMENT
REQUIRED

10FREQUENCY

12DATE OF FIRST SUBMISSION

14 .DISTRIBUTION

18 .ESTIMATED
TOTAL PRICE

LT AS REQ AS REQ b. COPIES
8 .ADP CODE B 11.AS OF DATE 13 .DATE OF SUBSEQUENT
A SUBMISSION a. ADDRESSEE Craft Final
N/A AS REQ Reg Repro
16 .REMARKS NADEP North 00 01 00
Island
Block 6: Forward additional copy to NAVICP code cited in Block 10.A on page DSCR/JUTB 00 01 00
1.
1. This Data Item Description (DID) contains the format, content and
preparation instructions for the data product resulting from the work task
described in paragraph 5.4.3.4 or 6.4.8.3.3 of MIL-STD-973.
2. Copies of the Request for Waiver form are available from the DODSSP
Standardization Documents Order Desk, Building 40, 700 Robbins Avenue,
Philadelphia, PA 19111-5098.
3. Format and Content: The request for Deviation format and content shall be
in accordance with Appendix E of MIL-STD—973.
15.TOTAL 00 02 00
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
0004 REQUEST FOR DEVIATION (RFD) N/A
4 .AUTHORITY (Data Acquisition Document No.} 5 .CONTRACT REFERENCE 6 .REQUIRING OFFICE 18.ESTIMATED
DI-CMAN—-80640B TOTAL PRICE
N/A SEE BLOCK 16
7.DD 250 REQ 9.DEST STATEMET 10.FREQUENCY 12.DATE OF FIRST SUBMISSION
REQUIRIED AS REQ AS REQ 14 DISTRIBUTION
LT
8.ADP CODE B 11A5 OF DATE 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION a. ADDRESSEE Final
A N/A AS REQ Draft | Reg Repro
16 .REMARKS
Block 6: Forward additional copy to NAVICP code cited in Block 10.A on page 1. DSCR/JUTB 00 01 00
1. This Data Item Description (DID) contains the format, content and preparation
instructions for the data product resulting from the work task described in paragraph
5.4.3.4 or 5.4.8.3.3 of MIL-STD-973.
2. Copies of the Request for Waiver form are available from the DODSSF Standardization
Documents Order Desk, Building 40, 700 Robbins Avenue, Philadelphia, PA 19111-5098.
3. Format and Content: The request for Deviation format and content shall be in
accordance with Appendix E of MIL-STD—973.
15.TOTAL 30 01 00
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
N00383 0733.16 | October 1, 2003 Mark Monaghan Oct.ober 1,
2003
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
0704-0188

OMB No.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including
the time for reviewing instructions, searching existing data sources, gathering and maintaining :he data needed, and
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense,
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway,
Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-
0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.
Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

Send completed form to the

A. CONTRACT LINE ITEM NO. |B. EXH/ATCH NO. C. CATEGORY:

TDP ™ OTHER X
D. SYSTEM/ITEM
1620-01-107-6835 E. CONTRACT/PR NO. F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE
GROUP
0005 CERTIFICATION DATA/REPORTS PROCESS AND MATERIAL CERTIFICATION
18.ESTIMATED
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE TOTAL
DI-MISC-80678/T3 N/A DSCC PRICE
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED AS REQ AS REQ b. COPIES
B
8. ADP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A N/A AS REQ a.ADDRESSEE |Draft freg [Repro
NADEP North

16. REMARKS Island 00 01 00
Paragraphs 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4 and 10.5 apply. DSCR/JUT:3 00 01 00
Block 9: Statement B, US Government, Naval Inventory Control Point.
Block 14: When NAVICP 02 is referenced in distribution, forward to the NAVICP
code cited on Block 10.A. on page 1.
Block 3: Separate reports shall be provided for the below listed subtitles and shall
include certification that all vendors performing these processes are prime
(OEM) approved sources. In the case where other than the OEM's specifications
are to be utilized, separate certifications are required.
Block 5: Contract Reference
1. CERTIFICATIONS OF APPROVED MATERIAL SOURCES
2. CERTIFICATION OF APPROVED MATERIAL
3. CERTIFICATIONS OF APPROVED PROCESS VENDORS FOR:

A) FLUORESCENT PENETRANT INSPECT PER PS21202 CLASS 2

B) SOLUTION HEAT TREAT PER PS15500

C) AGING PER PS15548
Block 12: First submission to be made upon submission of
(DUE AT TIME OF FIRST ARTICLE/PRODUCTION LOT TEST OR AT CONTRACT COMPLETION
IF TESTING IS WAIVED.) testing sample.

15. TOTAL 00 02 00
H. DATE I. APPROVED BY J. DATE

G. PREPARED BY October 1, 2003 |Mark Monaghan Cctober 1, 2003
N00383 0733.16

DD FORM 1423-1, AUG 96 PREVIOUS EDITION MAY BE USED
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QUALITY ASSURANCE PROVISIONS

NSN: 1620-01-107-6835
P/N: 74A450847-2001
NOMEN: Cover Sleeve-Drag Brace NLG

Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number 74A450847 to the latest revision and all details and

specifications referenced therein.

1. Quality/Inspection Requirements

MIL-1-45208 or I1SO 9000 equivalent applies:
First Article Testing applies:

Mandatory Inspection applies:

Production Lot Testing Applies:

Site Survey may be required

SESEOR e

Il. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 cr ISO 9000
equivalent apply.

B. The contractor shall identify on the process/operation sheets all manufacturing
sources performing processes/operations outside of their facilities. These sheets
shall not be revised or altered after the successful completion of First Article
and/or Production Lot Testing without approval from the Enginezring Support
Activity (ESA), via the PCO.

C. The Inspection Method Sheets, which list the characteristics of each item
produced under the contract shall have serial number traceability to the raw
material, casting, or forging. In addition, the contractor is responsible for
providing completed inspection method sheets showing the actual dirnensions
taken

D. Markings should be in accordance with MIL-STD-130 Rev. "K" paragraph
5.3.3(a), (b), (c), and (g). Method and location shall be in accordance with the
drawing.



III. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the
contractor, as follows:

A. Level of Inspection (LOI):
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be in accordance with a
sampling plan acceptable to the QAR.

B. Critical Characteristics:

1.4.3125 -16 UNJS - 3B 0O A .002
Minor DIA 4.2522 +.0083/ -.0000 Before Anodize:
Minor DIA 4.2517 +.0085/ -.0000 After Anodize
Pitch DIA 4.2729 +.0053/ -.0000 Before Anodize
Pitch DIA 4.2719 +.0057/ -.0000 After Anodize

C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrance, unless
defined on applicable drawings and associated specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment
such as fixtures, jigs, dies, patterns, templates, mylars, special tooling,
test equipment, or any other manufacturing aid required for the
manufacture and/or testing of the subject items will not be provided by
the Government or any other source and is the sole responsibility of the
contractor. The foregoing applies notwithstanding any reference to
such equipment or the furnishing thereof that may be contained in any

drawing



FIRST ARTICLE TESTS REQUIRED (Government Testing)
L First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form / Fit
C. Compliance with all drawings, and specifications
referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be
subjected to those tests which will demonstrate that the articles comply with contract
requirements.

The contractor shall be responsible for providing necessary parts and repair of the First
Article (s) during testing.

The contractor shall be responsible for providing necessary parts and repair of the First
Article Sample (s) during testing.

II. Special Instructions:

Sample (s) may be considered as production items under the contract provided the
sample(s) can be refurbished to ready for issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

Notification of Shipment of Material For Government Testing:
A. Fourteen (14) days prior to shipment of First Article Sample (s) the contractor shall
notify the designated test facility, in writing of the anticipated shipping date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of First Article Samples, two (2) copies of the Material Inspection and
Recelving report (DD form 250), bearing the QAR s signature and indication of
preliminary inspection, shall be fowarded to the PCO / ACO and the designated test
facility. The envelopes shall be clearly marked, “DO NOT OPEN IN MAILROOM”.



FIRST ARTICLE APPROVAL ( GOVERNMENT TESTING)

A. The contractor shall deliver two (2) units of lot / item 001 withir. 250 days from
the date of this contract to the government designated facility listed below.

NAVAL AVIATION DEPOT
ATTN: Mrs. Debbie Rodr
Code 93001 BLDG. 341

NAS NORTH ISLAND

SAN DIEGO, CA 92135-7058

Marking of test sample (s) shipping container:
“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN
STOCK”. CONTRACT NUMBER:

A. For First Article Test, the shipping documentation shall contain this contract number
and the lot/item indentification. The characteristics that the First Article must meet and
the testing requirements that are specified elsewhere in this contract.

B. The Government shall inform the contractor of sample disposition within 90
days after receipt of First Articles. If the First Article is disapproved, the contractor,
upon Government request, shall submit an additional First Article for testing. After each
request, the contractor shall make any necessary changes, modification, or repairs to the
First Article or select another First Article for testing. All costs related to these tests are
to be borne by the contractor, including any and all costs for additional tests following a
disapproval. The contractor shall furnish any additional First Article to the Government
under the terms and conditions and within the time specified by the Govarnment.

The government shall act of this First Article within the time limit specified in
paragraph” B” above. The government reserves the right to require an equitable
adjustment o f the c ontract price for any extension o f the d elivery s chedule or for any
additional costs to the Government related to these tests.

C. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make
delivery within the meaning of the default clause of this contract.

D. Unless otherwise provided in the contract, and if the approved First Article is not
consumed or destroyed in testing, the contractor-

1) May deliver the approved First Article as part of the contract quantity if it
meets all contract requirements for acceptance.

2) Shall remove and dispose of any First Article from the government test facility
at the contractor’s expense.



E 1If the Government does not act within the time specified in paragraph B or C above,
the contracting officer shall, upon timely written request from the cortractor, equitably
adjust under the changes clause of this contract the delivery or performance dates and/or
the contract price, and any other contractual term affected by the delay.

F. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of] the balance of the contract quantity is at the sole risk of
the contractor. Before First Article approval, the costs thereof shall not be allocable to
this contract for 1) progress payments, or 2) termination settlements if the contract is
terminated for the convenience of the Government.

G The contractor shall produce both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article.

H. The contractor shall provide specific written notification to the procu-ing contractor
officer informing him/her of the shipment of any articles furnished in accordance with
this clause. Such notification must be addressed to the attention of the ACO with copies
to the testing activity. Failure to provide such notification shall excuse the government
from any delay in performing First Article Testing and informing the contractor of the
results thereof.

PRODUCTION LOT TESTING REQUIREMENTS
[WITNESSED AND ACCEPTED AT THE CONTRACTORS FACILITY]
The material produced under contract shall be accepted by the cognizant CAO/QAR upon
the successful completion of these requirements.



THE PRODUCTION LOT SAMPLES SHALL BE INSPECTED AT
THE CONTRACTORS FACILITY.. WITNESSED AND ACCEPTED
BY THE DCMA/QAR. A WRITTEN TEST REPORT SHALL BE
FORWARDED TO THE CONTRACTING OFFICER. ALLL CDRL
DD1423 REQUIREMENTS APPLY.

I. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at randora from the
production lot. In addition the QAR shall select one (1) item (s) at random from each
successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article
Approval.

C. Sample (s) are to be unpainted. Corrosive areas to be coated with a light
preservative.

II. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawings and all specification referenced therein.

B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder
shall also be subjected to those tests, which will demonstrate that the sample(s) comply
with contract requirements.

I1I. Testing location

A. The Production Lot inspection shall be performed at the contractor’s plant, by
the contractor and witnessed and accepted by the DCMC/QAR. Within fifteen (15)
days of completion of Production Lot Testing the CAO/QAR shall prrepare and
submit two (2) copies of their test report with conclusions and recommendations to
the Contracting Officer All 1423 requirements apply.

B Sample(s) may be considered as production items under the contract provided
sample(s) can be refurbished to ready For Issue (RFI) condition and provided sample(s)
have inspection approval of the cognizant DCMC. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

PRODUCTION LOT TESTING (CONTRACTOR TESTING)



A. If the contractor fails to provide any Production Lot Samples for testing within the
time or times specified, or if the contracting officer disapproves any Production Lot
Samples, the contractor shall be deemed to have failed to make delivery within the
meaning of the default clause of this contract, and this contract shall be subject to
termination for default.

B. In order for a Production Lot to be acceptable, all samples representative of the lot
must pass all the contract requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the government may, at its option
and at no additional cost to the government, (I) terminate all or any portion of this
contract for default, (IT) require the manufacture of a new Production Lot, or a rework of
the rejected Production Lot if the means and procedures by the contractcr for rework are
acceptable to the government, or (III) require the submission of additional samples for
test. The foregoing procedures shall apply to new or reworked Production Lots in the
same way as they did to the original Production Lot.

C.For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of a failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of reinspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.

D.Nothing contained in the foregoing provisions of this clause. and no action of the
government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled default.



