AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE	PAGE	OF	PAGES
	1		5

2. AMENDMENT/MODIFICATION NO.	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. *(If applicable)*
0001	2004 JAN 28	LTC03311015543	

6. ISSUED BY CODE SP0400

Defense Supply Center Richmond
ATTN: DSCR Procurement
8000 Jefferson Davis Highway
Richmond,VA 23297-
Initiator: TIM SERFASS
PZGBD16 (804)279-3754 / FAX: (804)279-3715
E-mail: Timothy.Serfass@dla.mil

7. ADMINISTERED BY *(If other than Item 6)* CODE

8. NAME AND ADDRESS OF CONTRACTOR *(No., street, city, county, State and ZIP Code)*

CODE FACILITY CODE

(X) X

9A. AMENDMENT OF SOLICITATION NO.
SP0412-04-R-1115

9B. DATED *(SEE ITEM 11)*
2004 JAN 16

10A. MODIFICATION OF CONTRACT/ORDER NO.

10B. DATED *(SEE ITEM 13)*

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[X] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [ ] is extended, [X] is not extended.

Offeror must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the closing hour and date specified.

12. Accounting and Appropriation Data *(If required)*

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(X) A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: *(Specify authority)* THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES *(such as changes in paying office, appropriation data, etc).* SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER *(Specify type of modification and authority)*

E. IMPORTANT: Contractor [ ] is not, [ ] is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION *(Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*

Attachments 1 and 2 to the solicitation are replaced with the attached 4 pages. The DSCR-KD website will reflect the changes to the Attachments for downloading.

********** NO OTHER CHANGES ARE MADE TO THIS SOLICITATION ****************

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER *(Type or print)*		16A. NAME AND TITLE OF CONTRACTING OFFICER *(Type or print)*	
15B. CONTRACTOR/OFFEROR *(Signature of person authorized to sign)*	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY *(Signature of Contracting Officer)*	16C. DATE SIGNED

Pricing Worksheet

ITEM	NSN	NOMENCLATURE	Min. Order Qty	Max. Order Qty	Estimated Demand Base Period	Estimated Demand Option Period 1	Estimated Demand Option Period 2	Estimated Demand Option Period 3	Estimated Demand Option Period 4	Required PLT	Proposed PLT	Proposed Unit Price Base Period	Proposed Unit Price Option Period 1	Proposed Unit Price Option Period 2	Proposed Unit Price Option Period 3	Proposed Unit Price Option Period 4
0001	5995000355134	CABLE ASSEMBLY,RADI	2	12	6	6	6	6	6	120						
0002	5995000355141	CABLE ASSEMBLY,RADI	2	20	10	10	10	10	10	224						
0003	5995001508475	CABLE ASSEMBLY,RADI	5	40	20	20	20	20	20	219						
0004	5995001527255	CABLE ASSEMBLY,RADI	3	24	6	12	12	12	12	222						
0005	5995001675446	CABLE ASSEMBLY,RADI	2	16	0	8	8	8	8	114						
0006	5995001758196	CABLE ASSEMBLY,RADI	2	16	8	8	8	8	8	133						
0007	5995005679431	CABLE ASSEMBLY,RADI	20	176	88	88	88	88	88	90						
0008	5995010060433	CABLE ASSEMBLY,SPEC	2	14	7	7	7	7	7	188						
0009	5995010271466	CABLE ASSEMBLY,RADI	3	24	6	12	12	12	12	133						
0010	5995010548491	CABLE ASSEMBLY,RADI	5	40	20	20	20	20	20	202						
0011	5995010550958	CABLE ASSEMBLY,RADI	1	8	4	4	4	4	4	98						
0012	5995010590936	CABLE ASSEMBLY,RADI	1	8	0	4	4	4	4	56						
0013	5995010598715	CABLE ASSEMBLY,RADI	5	40	10	20	20	20	20	55						
0014	5995010854087	CABLE ASSEMBLY,RADI	2	14	7	7	7	7	7	188						
0015	5995010854090	CABLE ASSEMBLY,RADI	2	18	9	9	9	9	9	184						
0016	5995010857280	CABLE ASSEMBLY,RADI	2	16	8	8	8	8	8	144						
0017	5995010857880	CABLE ASSEMBLY,RADI	2	16	8	8	8	8	8	192						
0018	5995010862941	CABLE ASSEMBLY,MICR	1	6	3	3	3	3	3	144						
0019	5995010873450	CABLE ASSEMBLY,COAX	1	10	5	5	5	5	5	186						
0020	5995010876465	CABLE ASSEMBLY,RADI	2	22	0	11	11	11	11	179						
0021	5995010882525	CABLE ASSEMBLY,RADI	1	6	3	3	3	3	3	234						
0022	5995011078927	CABLE ASSEMBLY,RADI	1	4	2	2	2	2	2	192						
0023	5995011551949	CABLE ASSEMBLY,RADI	2	20	10	10	10	10	10	46						
0024	5995011899337	CABLE ASSEMBLY,RADI	3	24	6	12	12	12	12	129						
0025	5995011903532	CABLE ASSEMBLY,RADI	5	40	10	20	20	20	20	34						
0026	5995011903539	CABLE ASSEMBLY,RADI	5	40	20	20	20	20	20	50						
0027	5995011909712	CABLE ASSEMBLY,RADI	3	24	12	12	12	12	12	94						
0028	5995011911761	CABLE ASSEMBLY,RADI	2	14	7	7	7	7	7	107						
0029	5995011944285	CABLE ASSEMBLY,RADI	1	8	4	4	4	4	4	43						
0030	5995012031748	CABLE ASSEMBLY,RADI	2	16	0	8	8	8	8	118						
0031	5995012203639	CABLE ASSEMBLY,RADI	2	20	5	10	10	10	10	113						
0032	5995012266024	CABLE ASSEMBLY,RADI	10	88	44	44	44	44	44	71						
0033	5995012308523	CABLE ASSEMBLY,RADI	6	48	24	24	24	24	24	104						
0034	5995012449510	CABLE ASSEMBLY,RADI	6	48	24	24	24	24	24	96						
0035	5995012462293	CABLE ASSEMBLY,RADI	4	32	8	16	16	16	16	6						
0036	5995012810195	CABLE ASSEMBLY,SPEC	3	24	12	12	12	12	12	105						
0037	5995014312216	CABLE ASSEMBLY,RADI	2	12	6	6	6	6	6	132						
0038	5995014312220	CABLE ASSEMBLY,RADI	1	2	1	1	1	1	1	91						

SURGE and Sustainment Requirements and Pricing

ITEM	NSN	NOMENCLATURE	Delivery Days and Quantity for each Demand Period (D1 through D6)				
			D1 30 Days	D2 60 Days	D3 90 Days	D4 120 Days	D5 150 Days
6007	5995005679431	CABLE ASSEMBLY,RADI	0	1	3	3	3
6008	5995010271466	CABLE ASSEMBLY,RADI	1	1	1	1	1
6013	5995010854087	CABLE ASSEMBLY,RADI	1	1	1	1	1
6014	5995010854090	CABLE ASSEMBLY,RADI	1	1	1	1	1
6015	5995010857280	CABLE ASSEMBLY,RADI	1	1	1	1	1
6016	5995010857880	CABLE ASSEMBLY,RADI	1	1	1	1	1
6018	5995010873450	CABLE ASSEMBLY,COAX	1	1	1	1	1

ITEM	QUANTITY	DELIVERY	SURGE & Sustainment Unit Prices for each Contract Period				
			Base Period	Option Period 1	Option Period 2	Option Period 3	Option Period 4
6007AA	1	60 Days					
6007AB	3	90 Days					
6007AC	3	120 Days					
6007AD	3	150 Days					
6007AE	3	180 Days					

ITEM	QUANTITY	DELIVERY	SURGE & Sustainment Unit Prices for each Contract Period				
			Base Period	Option Period 1	Option Period 2	Option Period 3	Option Period 4
6008AA	1	30 Days					
6008AB	1	60 Days					
6008AC	1	90 Days					
6008AD	1	120 Days					
6008AE	1	150 Days					
6008AF	1	180 Days					

SURGE and Sustainment Requirements and Pricing

ITEM	QUANTITY	DELIVERY	SURGE & Sustainment Unit Prices for each Contract Period				
			Base Period	Option Period 1	Option Period 2	Option Period 3	Option Period 4
6013AA	1	30 Days					
6013AB	1	60 Days					
6013AC	1	90 Days					
6013AD	1	120 Days					
6013AE	1	150 Days					
6013AF	1	180 Days					

ITEM	QUANTITY	DELIVERY	SURGE & Sustainment Unit Prices for each Contract Period				
			Base Period	Option Period 1	Option Period 2	Option Period 3	Option Period 4
6014AA	1	30 Days					
6014AB	1	60 Days					
6014AC	1	90 Days					
6014AD	1	120 Days					
6014AE	1	150 Days					
6014AF	1	180 Days					

ITEM	QUANTITY	DELIVERY	SURGE & Sustainment Unit Prices for each Contract Period				
			Base Period	Option Period 1	Option Period 2	Option Period 3	Option Period 4
6015AA	1	30 Days					
6015AB	1	60 Days					
6015AC	1	90 Days					
6015AD	1	120 Days					
6015AE	1	150 Days					
6015AF	1	180 Days					

ITEM	QUANTITY	DELIVERY	SURGE & Sustainment Unit Prices for each Contract Period				
			Base Period	Option Period 1	Option Period 2	Option Period 3	Option Period 4
6016AA	1	30 Days					
6016AB	1	60 Days					
6016AC	1	90 Days					
6016AD	1	120 Days					
6016AE	1	150 Days					
6016AF	1	180 Days					

ITEM	QUANTITY	DELIVERY	SURGE & Sustainment Unit Prices for each Contract Period				
			Base Period	Option Period 1	Option Period 2	Option Period 3	Option Period 4
6018AA	1	30 Days					
6018AB	1	60 Days					
6018AC	1	90 Days					
6018AD	1	120 Days					
6018AE	1	150 Days					
6018AF	1	180 Days					