CONTRACT DA'(IZD%

REQUIREMENTS LIST

ata Items)

FORM APPROVED
OMB NO. (704-0188

PUBLIC REPORTING BURDEN FOR THIS COLLECTION OF INFORMATION 18 ESTIMATED TO AVERAGE 440 HOURS PER RESPONSE, INCLUDING THE TIME FOR REVIEWING INSTRUCTIONS,
SEARCHING EXISTING DATA SOURCES.. GATHERING AND MAINTAINING THE DATA NEEDED AND COMPLETING AND REVIEWING THE COLLECTION OF INFORMATION. SEND COMMENTS
REGARDING THIS BURDEN ESTIMATE OR ANY OTHER ASPECT OF THIS COLLECTION OF INFORMATION, INCLUDING SUGGESTIONS FOR REDUCING THIS BURDEN TO DEPT. OF DEFENSE,
WASHINGTON HEADQUARTERS SERVICES, DIRECTORATE FOR INFORMATION OPERATIONS AND REPORTS, 1215 JEFFERSON DAVIS HWY., SUITE 1204, ARLINGTON, VA. 22202-4302, AND TO

THE OFFICE OF MANAGEMENT AND BUDJET, PAPERWORK REDUCTION PROJECT (0704-0188) , WASH. DC 20503, PLEASE_DO NOT RETURN YOUR FORM TO EITHER OF THESE ADDRESSES,
SEND COMPLETED FORM TO THE GOVERNMENT [SSUING CONTRACTING OFFICER FOR THE CONTRACT / PR NO. LISTED IN BLOCK E.

NO.

2 CERTIFICATION DATA REPORT

AL CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/ PR. NO. F. CONTRACTOR
00-650-5680
1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
1 CERTIFICATION DATA REPORT COMPLETE PROCESS OP SHEETS
4. AUTHORITY (Data acquisition document 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
DI-MISC-80678/T1 DEFENSE SUPPLY CENTER RICHMOND
7. DD 250 REQ|9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
. STATEMENT . «
LT REQUIRED AS REQ SEE BLOCK #16 b. COPIES
8. APP CODE 11. AS OF DATE | 13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Drafl Final
A AS REQ SEE BLOCK #15 Reg [Repro
16. REMARKS DCMC / ACO * 1/0
PARA 10.1,10.2,10.2.1, 10.2.2, 10.2.4, 10.2.5 SHALL APPLY

* UPON SUBMISSION OF FIRST ARTICLE/ PRODUCTION LOT TEST SAMPLE (s) DOMC / OAR e 170
** IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL COMPLETION OF @
FAT/PLT. PCO 1/0

15. TOTAL 3/0
1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE

COMPLETE INSPECTION METHOD SHEETS

4. AUTHORITY (Data acquisition document | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
DEFENSE SUPPLY CENTER RICHMOND
7. DD 250 REQ | 9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT - . . -
LT REQUIRED ASREQ SEE BLOCK #16 b. COPIES
& APP CODE 11. AS OF DATE |13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Draft Final
A AS REQ SEE BLOCK #1°6 Reg |Repro
16. REMARKS DCMC/ ACO * 170
PARA. 10.1, 10.2, 10.2.1, 10.2.2. 10.2.4, 10.5 SHALL APPLY
* UPON SUBMISSION OF FIRST ARTICLE / PRODUCTION LOT TEST SAMPLE (s) DCMC/ QAR T 1/0
** AT TIME OF CONTRACT COMPLETION.
PCO 10
15. TOTAL
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Lodeont Qﬂq&d« 4 Jan 2002 Lolent ﬂl“qéed 4 jan 2002
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CONTRACT DATA REQUIREMENTS LIST

ta Items)

FORM APPROVED
OMB NO. 0704-0188

PUBLIC REPORTING BURDEN FOR THIS COLLECTION OF INFORMATION IS ESTIMATED TO AVERAGE 440 HOURS PER RESPONSE, INCLUDING THE TIME FOR REVIEWING INSTRUCTIONS,
SEARCHING EXISTING DATA SOURCES., GATHERING AND MAINTAINING THE DATA NEEDED AND COMPLETING AND REVIEWING THE COLLECTION OF INFORMATION. SEND COMMENTS
REGARDING THIS BURDEN ESTIMATE OR ANY OTHER ASPECT OF THIS COLLECTION OF INFORMATION, INCLUDING SUGGESTIONS FOR REDUCING THIS BURDEN TO DEPT. OF DEFENSE.
WASHINGTON HEADQUARTERS SERVICES, DIRECTORATE FOR INFORMATION OPERATIONS AND REPORTS, 1215 JEFFERSON DAVIS HWY., SUITE 1204, ARLINGTON, VA. 22202-4302, AND TO
THE OFFICE OF MANAGEMENT AND BUDIET, PAPERWORK REDUCTION PROJECT (0704-0188) , WASH. DC 20503, PLEASE DO NOT RETURN YOUR FORM TO EITHER OF THESE ADDRESSES
SEND COMPLETED FORM TO THE GOVERNMENT ISSUING CONTRACTING OFFICER FOR THE CONTRACT / PR NO. LISTED IN BLOCK E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/ PR. NO. F. CONTRACTOR
00-6505 ¢80
1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
3 REQUEST FOR WAIVER
4. AUTHORITY (Data acquisition document 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
DI-CMAN-80640B DEFENSE SUPPLY CENTER RICHMOND
7. DD 250 REQ | 9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
STATEMENT
LT C
REQUIRED AS REQ b. COPIES
K. APP CODE 11. AS OF DATE |13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Draft Final
Reg |Repro
16. REMARKS DCMC/ ACO 1/0
DCMC/ QAR 1/0
PCO 1/0
15. TOTAL 3/0
LDATA ITEM 2. TITLE OF DATA 1ITEM 3. SUBTITLE
NQ.
4 REQUEST FOR DEVIATION
4. AUTHORITY (Data acquisition document |5, CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
DI-CMAN-80641B DEFENSE SUPPLY CENTER RICHMOND
7. DD 250 REQ |9. DIST 10. FREQUENCY {12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
- STATEMENT < 3
LT REQUIRED AS REQ b. COPIES
R APP CODE 11. AS OF DATE |13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Draft Final
Reg  [Repro
16, REMARKS DCMC/ ACO 1/0
DCMC/ QAR 1/0
PCO 1/0
15. TOTAL 3/0
G. PREPARED BY H. DATE L. APPROVED BY J. DATE
| Dobent Fuohes 4 Jan 2002 Dobeont Fuclies 4 Jan 2002




CONTRACT DATA REQUIREMENTS LIST
(1 _Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours pe response,
existing data sources, gathering and maintaining the data needed
burden estimate or any other aspect of this collection of infor , including sugg
Headguarters Services, Directorate for Information Operations and Reports,

Office of Management and Budget, Paperwork Reduct
these addressess.

d

forr

Send completed form to the Government Issuing Contracting Officer of the Contract/PR No. listed in Block E.

including the time for reviewing instructions, searching
, and completing and reviewing the collection of information. Send comments regarding this
ion, i i Ing this burden, to Department of Defense, Washington
1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the
tion Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of

A. CONTRACT LINE ITEM NO. |B. EXHIBIT C. CATEGORY:

TOP___ TM_____  OTHER

| D. SYSTEMATEM
00-650-5680 / PC Bolt / bearing assy

E. CONTRACT/PR I'. CONTRACTOR

1. DATAITEM | 2. 1TILE OF DATA ITEM

CERTIFICATION DATA / REPORTS

3. SUBTITLE

W

17. PRICE GROUP

4. AUTHORITY (Data Acquisition
DI-MISC-80678/T3

5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DSCR

7. DD 250
RIZQ

LT

9. DIST 10. FREQUENCY 12. DATE OF FIRST 14.

SUBMISSION

DISTRIBUTION

18, ESTIMATED
TOTAL PRICE

STATEMENT

'8 ArP CODE

REQUIRED

AS REQ

SEE BLOCK 16*

11. AS OF DATE

13. DATETF
SUBSEQUENT

a. ADDRESSEE

b. COPIES

A ASREQ

Final

SEE BLOCK 16*

Reg

Repro

PARA. 10.1,10.2,10.2.1,102.2,102.4.10.5 APPLY

DCMC/ACO 1/0

DCMC/ QAR * 1/0

BLOCK#12 -UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (S)

PCO ** 1/0
AND/OR PRODUCTION LOT SAMPLE.

BLOCK #3-SEPERATE REPORTS SHALL BE PROVIDED FOR THE

BELOW LISTED SUB TITLES. CERTIFICATION REPORTS FOR PRIME

PROCESS AND MA'TERIAL SPECIFICATIONS SHALL INCLUDE

CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES
ARE PRIME (OEM) APPROVED SOURCES.

BLOCK #5 - CONTRACT REFERENCE: P/N: 6819699

Certification of approved material

Certification of approved material source(s)

Purt Number 6812028 “Source controlled™ to:

Roller Bearing Cornpany of America Part # LSSJ-6A

‘These certitications are required at First Article Testing , Production Lot Inspection, or
contract completion if testing is waived.

3/0

| —
G. PREPARED BY H. DATE L. APPROVED BY J. DATE

Robert Hughes

4 Jan 2002 Robent Huglies 4 Jan 2002

DD Form 1423-1, JUN 90
S/N 0102-LF-010-5500

Previous editions are obsolete.
1007/1K3




QUALITY ASSURANCE PROVISIONS

NSN: 2840-00-650-5680

P/N: (63005) 6819699

NOMEN: Propeller Control Shaft Pivot Bolt and Bearing Assembly

Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number 6819699 revision “E” , 6812028 revision “M”
,6819694 revision “C”, MS-16627-4081, and specifications referenced therein.

I._Quality/Inspection Requirements

MIL-1-45208 or ISO 9000 equivalent applies:

First Article Testing applies:

Mandatory Inspection applies: Refer to contract section C.
Production Lot Testing Applies

Site Survey may be required

moaT

I1. Supplemental Requirements

A. Additionally, para. 3.1-3.5,5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent apply.

B. The contractor shall identify on the process/operation sheets all manufacturing
sources performing processes/operations outside of their facilities. These sheets
shall not be revised or altered after the successful completion of First Article

and/or Production Lot Testing without approval from the Engineering Support
Activity (ESA), via the PCO.

C. The Inspection Method Sheets which list the characteristics of each item
produced under the contract shall have serial number traceability to the raw
material, casting, or forging. In addition, the contractor is responsible for

providing completed inspection method sheets showing the actual dimensions
taken

D. Markings should be in accordance with MIL-STD-130 Rev. "J" paragraph

5.3.3(a), (b),(c), and (g). Method and location shall be in accordance with the
drawing.



111, Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the
contractor, as follows:

A. Level of Inspection (LOI):
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be in accordance with a
sampling plan acceptable to the QAR.

B. Critical Characteristics:

Critical Characteristics:

(Shall be defined as below,unless defined by the Prime Contractor
Diametrical and liner dimensions having a total tolerance of 0.001 or less.

Surface finishes having a 16 value or less.
Any geometric feature control requirement with a total tolerance range of 0.002 or less.
Angular tolerances with a total range less than (1) one degree.

Threads specified to class (3) three or greater.

C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless
defined on applicable drawings and associated specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,
Jigs, dies, patterns, templates, mylars, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject items will
not be provided by the Government or any other source and is the sole responsibility of
the contractor. The foregoing applies notwithstanding any reference to such
equipment or the furnishing thereof that may be contained in any drawing



FIRST ARTICLE TESTS REQUIRED (Government Testing)
L First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form/Fit
C. Compliance with all drawings, and specifications
referenced therein.

D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be
subjected to those tests which will demonstrate that the articles comply with contract
requirements.

The contractor shall be responsible for providing necessary parts and repair of the First
Article (s) during testing.

The contractor shall be responsible for providing necessary parts and repair of the First
Article Sample (s) during testing.

11 Special Instructions:

Sample (s) may be considered as production items under the contract provided the
sample(s) can be refurbished to ready for issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as

production items only after all other units required under the contract have been produced
and are ready for shipment.

Notification of Shipment of Material For Government Testing:
A. Fourteen (14) days prior to shipment of First Article Sample (s) the contractor shall
notify the designated test facility, in writing of the anticipated shipping date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of First Article Samples, two (2) copies of the Material Inspection and
Receiving report (DD form 250), bearing the QAR s signature and indication of
preliminary inspection, shall be fowarded to the PCO / ACO and the designated test
facility. The envelopes shall be clearly marked, “DO NOT OPEN IN MAILROOM”.



FIRST ARTICLE APPROVAL ( GOVERNMENT TESTING)

A. The contractor shall deliver two (2) units of lot / item 001 within 250 days from
the date of this contract to the government designated facility listed below.

Naval Aviation Depot
Door 16 / First Article Test Office
NAS Jacksonville, Florida. 32212-0016

Marking of test sample (s) shipping container:

“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN
STOCK”. CONTRACT NUMBER:

A. For First Article Test, the shipping documentation shall contain this contract number
and the lot/item indentification. The characteristics that the First Article must meet and
the testing requirements that are specified elsewhere in this contract.

B. If the First Article is disapproved, the contractor, upon Government request, shall
submit an additional First Article for testing. After each request, the contractor shall
make any necessary changes, modification, or repairs to the First Article or select another
First Article for testing. All costs related to these tests are to be borne by the contractor,
including any and all costs for additional tests following a disapproval. The contractor
shall furnish any additional First Article to the Government under the terms and
conditions and within the time specified by the Government.

The government shall act of this First Article within the time limit specified in
paragraph” B” above. The government reserves the right to require an equitable

adjustment of the contract price for any extension of the delivery schedule or for any
additional costs to the Government related to these tests.

C. 1If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make
delivery within the meaning of the default clause of this contract.

D. Unless otherwise provided in the contract, and if the approved First Article is not
consumed or destroyed in testing, the contractor-

1) May deliver the approved First Article as part of the contract quantity if it
meets all contract requirements for acceptance.



2) Shall remove and dispose of any First Article from the government test facility
at the contractor’s expense.

E It the Government does not act within the time specified in paragraph B or C above,
the contracting officer shall, upon timely written request from the contractor, equitably
adjust under the changes clause of this contract the delivery or performance dates and/or
the contract price, and any other contractual term affected by the delay.

F. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of
the contractor. Before First Article approval, the costs thereof shall not b e allocable to

this contract for 1) progress payments, or 2) termination settlements if the contract is
terminated for the convenience of the Government.

G The contractor shall produce both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article.

H. The contractor shall provide specific written notification to the procuring contractor
officer informing him/her of the shipment of any articles furnished in accordance with
this clause. Such notification must be addressed to the attention of the ACO with copies
to the testing activity. Failure to provide such notification shall excuse the government

from any delay in performing First Article Testing and informing the contractor of the
results thereof.



PRODUCTION LOT TESTING REQUIREMENTS
[WITNESSED AND ACCEPTED AT THE CONTRACTORS FACILITY])
The material produced under contract shall be accepted by the cognizant CAO/QAR upon
the successful completion of these requirements.

L. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the
production lot. In addition the QAR shall select one (1) item (s) at random from each
successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article
Approval.

C. Sample (s) are to be unpainted. Corrosive areas to be coated with a light
preservative.

Il The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawings and all specification referenced therein.
B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder

shall also be subjected to those tests, which will demonstrate that the sample(s) comply
with contract requirements.

1I. Testing location

A. The Production Lot inspection shall be performed at the contractor’s plant, by the
contractor and witnessed and accepted by the DCMC/QAR. Within fifteen (15) days of
completion of Production Lot Testing the CAO/QAR shall prepare and submit two 2

copies of their test report with conclusions and recommendations to the Contracting
Officer All 1423 requirements apply.

B Sample(s) may be considered as production items under the contract provided
sample(s) can be refurbished to ready For Issue (RFI) condition and provided sample(s)
have inspection approval of the cognizant DCMC. Sample(s) may be shipped as

production items only after all other units required under the contract have been produced
and are ready for shipment.



PRODUCTION LOT TESTING (CONTRACTOR TESTING)

A. If the contractor fails to provide any Production Lot Samples for testing within the
time or times specified, or if the contracting officer disapproves any Production Lot
Samples, the contractor shall be deemed to have failed to make delivery within the

meaning of the default clause of this contract, and this contract shall be subject to
termination for default.

B. In order for a Production Lot to be acceptable, all samples representative of the lot
must pass all the contract requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the government may, at its option
and at no additional cost to the government, () terminate all or any portion of this
contract for default, (II) require the manufacture of a new Production Lot, or a rework of
the rejected Production Lot if the means and procedures by the contractor for rework are
acceptable to the government, or (III) require the submission of additional samples for
test. The foregoing procedures shall apply to new or reworked Production Lots in the
same way as they did to the original Production Lot.

C.For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of afailure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of reinspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.

D.Nothing contained in the foregoing provisions of this clause. and no action of the
government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled default.



