MANDATORY QUALITY ASSURANCE PROVISIONS

P/N: (99207) 4005T32P01
NOMEN: SEAL, AIR, STATIONARY TURBINE
NSN: 2840-00-907-1419

APPLICABLE CLAUSES:

Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance
with drawing number (99207) 4005T32, Revision "G" or latest revision and all details and
specifications referenced therein.

1. Process/Operation Sheets Revision "G" or latest revision date shall be utilized in manufacture
of the articles to be furnished hereunder.

II. Quality/Inspection Requirements
A. MIL-I1-45208 applies or ISO 9000 equivalent.
B. MIL-Q-9858 applies or ISO 9000 equivalent.
C. First Article testing applies. (Government Testing)
D. Production Lot Testing applies. (Government Testing)
E. Site Survey required.
III. Supplemental Requirements

A. Additionally, paragraphs 3.1-3.5, 5.1-5.2, and 6.1-6.2 of MIL-Q-9858 apply or ISO 9000
equivalent applies.

B. The contractor shall identify on the process/operation sheets, a tracking method that is
traceable to the contract, all manufacturing sources performing processes/operations outside of
their facilities. These sheets shall not be revised or altered after the successful completion of
First Article or Production Lot Testing without approval from the ESA located at the Naval Air
Depot, Cherry Point, North Carolina, via the PCO.

C. The Inspection Method Sheets, which list the characteristics of each item produced under
the contract shall have serial number traceability to the raw material, casting, or forging. The
tracking method used on the inspection/method sheets shall be traceable to the contract. In
addition, the contractor is responsible for providing completed inspection method sheets showing
the actual dimensions taken of all critical characteristics.



MANDATORY QUALITY ASSURANCE PROVISIONS continued

D. The contractor shall provide all certificates of compliance for any material purchased or
any processes performed by a sub-vendor, i.e. heat treat, NDI, plating, painting, etc. All
material and/or process sub-vendors shall be OEM approved sources.

E. Markings should be I/A/W MIL-STD-130 latest revision, paragraphs 5.3.3(a), (b), (c) and
(g). Method and location shall be I/A/W drawing.

IV. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the contractor as
follows:

A. Level of Inspection (LOI).
1) Critical Characteristics: 100% inspection shall apply

2) Major and Minor Characteristics - LOI shall be I/A/W sampling plan acceptable to the
QAR

B. Critical Characteristics General Electric Drawing (99207) 4005T32P01:

1) Note 2-With axis established by Dia. A and surf C the following conditions must be met:

@a) Diametral runout of Dia. B not to exceed .001 TIR.
@b) Face runout of surface D not to exceed .001 TIR.
@c) Radial out of flatness of surf C and D not to exceed .002 TIR in the free state.

2) Note 3-Fluorescent Penetrant inspect per P3-TE2.
3) Note 6-Free state out of roundness of Dia. A not to exceed .001 TIR.
4) Note 7-Braze weld must be applied in strict accordance with M50T1190-S3.

5) Note 8-After application of braze per M50T1190-S3 stress relieve part at 1225° for 2
hours.

6) Note 10-Coat per P16-TE4B CL-A (Silver alloy braze) using filler material B50T1400
and flux AMS 3411.

7) ©3.705 to 3.704 Dia. B
8) ©4.763 t0 4.761 Dia. A

9) Material analysis: Inconel AMS 5665
MANDATORY QUALITY ASSURANCE PROVISIONS continued



C. Major and Minor Characteristics

1) Shall be defined by the contractor subject to QAR concurrence, unless defined on
applicable drawings and associated specifications.



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

NSN: 2840-00-907-1419
P/N: (99207) 4005T32P01
NOMENCLATURE: SEAL, AIR, STATIONARY TURBINE

APPLICABLE CLAUSES:

A. The contractor shall deliver unit(s) of lot/item within 180 calendar days from the date of this
contract to the activity listed below for the purpose of partial inspection/testing and preparation
of test report per the requirements specified in MIL-HDBK-831 prior to forwarding sample(s)
with report to the Government designated test facility listed below:

Commanding Officer

Naval Air Depot

Attn: Code 3.3.2 (Mr. Steve Lundberg)
PSC Box 8021

Cherry Point, NC 28533-0021

B. The contractor shall deliver 2 unit(s) of lot/item within 180 calendar days from the date of
this contract to the Government Marking of test sample(s) shipping container: "FOR FIRST
ARTICLE TESTING. NOT RFI MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT
NUMBER: ....cccoccoiniiriniins For First Article Test, the shipping documentation shall contain
this contract number and the lot/item identification. The characteristics that the First Article
must meet the testing requirements are specified elsewhere in this contract.

C. Within 120 calendar days after the Government testing facility receives the First Article
Sample(s), the QAR's signed Material Inspection and Receiving Report, DD Form 250 and all
detailed Process/Operation Sheets, Inspection Method Sheets, First Article Test Report (Signed
by the QAR), and all Certificates of Compliance for material (including chemical analysis),
Fluorescent Penetrant Inspection, any out-sourced process conducted on the First Article
Sample(s) and all technical data used to manufacture the First Article Sample(s), the contracting
officer shall notify the contractor, in writing, of the conditional approval, approval or disapproval
of the First Article. The notice of conditional approval or approval shall not relieve the
contractor from complying with all requirements of the specifications and all other terms and
conditions of this contract. A notice of conditional approval shall state any further action
required of the contractor. A notice of disapproval shall cite reasons for the disapproval.

D. Ifthe First Article is disapproved, the contractor, upon Government request, shall submit an
additional First Article for testing. After each request, the contractor shall make any necessary
changes, modification, or repairs to the First Article or select another First Article for testing.

All costs related to these tests are to be borne by the contractor, including any and all costs for
additional tests following disapproval. The contractor shall furnish any additional First Article to
the Government under the terms and conditions and within the time specified by the



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING) continued

Government. The Government shall act on this First Article within the time limit specified in
paragraph B above. The Government reserves the right to require an equitable adjustment of the
contract price for any extension of the delivery schedule or for any additional costs to the
Government related to these tests.

E. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract.

F. Unless otherwise provided in the contract, the contractor

1) May deliver the approved First Article as a part of the contract quantity, provided it
meets all contract requirements for acceptance and was not consumed or destroyed in testing
and;

2) Shall remove and dispose of any First Article from the Government test facility at the
contractor's expense.

G. If the Government does not act within the time specified in paragraph B or C above, the
contracting officer shall, upon timely written request from the contractor, equitably adjust under
the changes clause of this contract the delivery or performance dates and/or the contract price,
and any other contractual term affected by the delay.

H. The contractor is responsible for providing operating and maintenance instructions, spare
parts support, and repair of the, First Article during any First Article Test.

I. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of the
contractor. Before First Article approval, the costs thereof shall not be allocable to this contract
for

1) progress payments, or

2) termination settlements if the contract is terminated for the convenience of the
Government.

J. The contractor shall produce both the First Article and the production quantity at the same
facility and shall submit a certification to this effect with each First Article.

K. The contractor shall provide specific written notification to the procuring contracting officer
informing him of the shipment of any; article(s) furnished in accordance with this clause. Such
notification must be addressed to the attention of the ACO with copies to DSCR-VC and to the
testing activity. Failure to provide such notification shall excuse the Government from any delay
in performing First Article Testing and informing the contractor of the results thereof.



FIRST ARTICLE TEST REQUIREMENTS (GOVERNMENT TESTING)
P/N: (99207) 4005T32P01
NOMEN: SEAL, AIR, STATIONARY TURBINE
NSN: 2840-00-907-1419
I. First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:

A. Compliance with (99207) 4005T32, Revision "G" or latest revision and all
specifications referenced therein.

B. Identification: Verification and certification that the parts are serialized and
identified per the requirements of (99207) 4005T32, Revision "G" or latest revision and all

specifications referenced therein.

C. Packaging and Preservation: Verification that the parts have been packaged and
preserved per the requirements of the contract.

D. Verification and certification of the overall workmanship of the First Article
Sample(s).

E. Dimensional:100 % dimensional.

F. Non-Destructive Inspection: Verification and certification of Fluorescent Pentrant
Inspection per P3-TE2.

G. Fit/Form: Verification and certification of fit/form to the next higher assembly, T58
Stage 1 Nozzle Support P/N (99207) 4002T91.

H. Material Analysis of the First Article Sample(s):

1) Destructive material analysis to verify material composition of Inconel AMS
5665.

2) Verification of compliance with Coat per P16-TE4B CL-A (Silver alloy braze)
using filler material B50T1400 and flux AMS 3411.

3) Verification of compliance with Braze weld must be applied in strict accordance
with M50T1190-S3.

I. Review of documentation as provided under DD 1423 requirements.



FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING) continued

In addition to the above tests, the First Article(s) to be delivered hereunder shall also be
subjected to those tests, which will demonstrate that the articles comply with contract
requirements. The contractor shall be responsible for providing necessary parts and repair of the
First Article(s) during testing.

II. Samples to be submitted for testing:
A. Quantity 2 each.
B. Estimated Cost: T.B.D.

III. Special Instructions:

A. Upon successful first article inspection all processes are to be frozen. Any changes to
the manufacturing process will be cause for a new First Article Inspection.

B. One sample will be destroyed during testing and will not be returned to the contractor.
One sample may be considered as production items under the contract provided the sample could
be refurbished to ready for issue (RFI) condition and provided the sample has inspection
approval of the cognizant QAR. Sample(s) may be shipped as production items only after all
other units required under the contract have been produced and are ready for shipment.

C. Waiver of the destruction of the First Article test piece may be granted if the
contractor provides a certified test coupon that is of the same material and has undergone the
same special processes as the First Article test piece.

D. One sample is to be unpainted and all corrosive areas are to be coated with a light
preservative on both samples.

Notification of Shipment of Material for Government Testing

A. Fourteen (14) days prior to shipment of the First Article Sample(s) the contractor
shall notify the designated test facility, in writing of the anticipated shipping date, with an
information copy to the PCO, ACO, and QAR. The contractor shall also arrange for preliminary
inspection of test sample(s) by the CAO/QAR. The First Article Sample(s) shall be forwarded to
the following First Article point of contact at the designated test facility:

Commanding Officer

Naval Air Depot

Attn: Code 3.3.2 (Mr. Steve Lundberg)
Bldg. 159, Door R-4

Cherry Point, NC 28533-0021



FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING) continued

B. Upon shipment of First Article Sample(s), two (2) copies of the Material Inspection
and Receiving Report (DD Form 250), bearing the QAR's signature and indication of
preliminary inspection, shall be forwarded to the PCO/ACO DSCR Code DSCR-VC, and the
designated test facility. In addition, the contractor must supply all detailed process/operation
sheets, Inspection Method Sheets, First Article Test Report (Signed by the QAR), and all
Certificates of Compliance for material (including chemical analysis), Fluorescent Penetrant
Inspection and any out-sourced process conducted on the First Article Sample(s). These forms
and documentation may either be placed in the shipping container with the sample(s) or sent
separately, however the envelopes shall be clearly marked, "DO NOT OPEN IN MAILROOM."
These forms and documentation shall be sent to the following point of contact:

Commanding Officer

Naval Air Depot

Attn: Code 3.3.2 (Mr. Steve Lundberg)
Bldg. 159, Door R-4

Cherry Point, NC 28533-0021

Within 120 days after receipt of the sample(s) the test site shall complete testing/evaluation and
submit a copy of their test report with conclusions and recommendations to DSCR-VC.



PRODUCTION LOT TESTING APPROVAL (GOVERNMENT TESTING)

NSN: 2840-00-907-1419
P/N: (99207) 4005T32P01
NOMENCLATURE: SEAL, AIR, STATIONARY TURBINE

A. The Production Lot Samples shall be:

1. Selected at random by the cognizant government QAR. Such samples shall be submitted
via the cognizant government inspector, and all transportation charges prepaid by the contractor
to:

Commanding Officer

Naval Air Depot

Attn: Code 3.3.2 (Mr. Steve Lundberg)
PSC Box 8021

Cherry Point, NC 28533-0021

2. The samples shipping container and samples shall be identified by contract number, lot
number and be clearly marked as follows:

PRODUCTION LOT TEST SAMPLES
NON-RFI MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be delivered to the testing facility in sufficient time prior to the delivery
date of the production articles to allow a 90 day period for testing and written notification by the
contracting officer of the approval or disapproval of the samples. Within 120 days of the receipt
of the samples, the testing facility shall notify the contracting officer, PCO/ACO of the results of
the testing, together with the recommendation for approval or disapproval.

C. In the event the contractor does not receive written notification of approval or disapproval of
the samples for a particular lot within 120 days from their submission for such testing, the
contract delivery schedule shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the time or
times specified, or if the contracting officer disapproves any Production Lot Samples, the
contractor shall be deemed to have failed to make delivery within the meaning of the default
clause of this contract, and this contract shall be subject to termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the lot must pass
all the contract requirements. In the event a sample fails to pass such requirements, the lot will
be rejected. In such event, the government may, at its option and at no additional cost to the
government, (I) terminated all or any portion of this contract for default, (II) require the
manufacture of a new Production Lot, or a rework of the rejected Production Lot if the means
and procedures by the contractor for rework are acceptable to the government, or (III) require the



PRODUCTION LOT TESTING (GOVERNMENT TESTING) continued

submission of additional samples for test. The foregoing procedures shall apply to new or
reworked Production Lots in the same way as they did to the original Production Lot.

F. For each additional sample or each resubmission of a modified sample which the contractor
is required to submit for approval hereunder as a result of a failure of a previous sample to
conform to the requirements of the specification, the contractor shall pay to the government the
costs of reinspection, examination and retesting and the contractor and his sureties (if any) shall
be liable for the amount of such costs.

G. The contractor must provide material disposition instructions to the First Article Coordinator
at the Naval Air Depot, Cherry Point, NC (Mr. Steve Lundberg, Code 3.3.2) for the return of
the production lot samples.

H. Nothing contained in the foregoing provisions of this clause, and not action of the
government in accordance herewith, shall in any way prejudice the right of the government
under this clause of this contract entitled default.



PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING)

P/N: (99207) 4005T32P01

NOMEN: SEAL, AIR, STATIONARY TURBINE
NSN: 2840-00-907-1419

QUANTITY: 2

The material produced under contract shall be accepted by the cognizant CAO/QAR upon the
successful completion of these requirements.

I. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select the applicable number of items at random from the
production lot per the ANSI/ASQC Z1-4 Sampling Procedures and Tables for Inspection by
Attributes. In addition the QAR shall select the applicable number of items at random from each
successive lot or portion thereof per the ANSI/ASQC Z1-4 Sampling Procedures and Tables for
Inspection by Attributes.

B. Production Lot Testing to be completed during production after First Article Approval.
C. Sample(s) are to be unpainted. Corrosive areas to be coated with a light preservative.

D. If sample(s) are not destroyed during testing, they will be put into Defense Logistic
Agency stock.

II. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with General Electric Drawing (99207) 4005T32, Revision "G" or latest
revision and all details and specifications referenced therein.

B. Identification: Verification and certification that the parts are serialized and identified per
the requirements of General Electric Drawing (99207) 4005T32, Revision "G" or latest
revision and all details and specifications referenced therein.

C. Packaging and Preservation: Verification that the parts have been packaged and preserved
per the requirements of the contract.

D. Visual: Verification and certification of the overall workmanship of the Production Lot
Sample(s).

E. Dimensional: Verification and certification of 100% dimension check of finished
Production Lot Sample(s).

F. Non-Destructive Inspection: Verification and certification of Fluorescent Penetrant
Inspection per P3-TE2.



PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING)

G. Fit/Form/Function: Verification and certification of fit/form/function to the next higher
assembly, T58 Stage 1 Nozzle Support P/N (99207) 4002T91.

H. Material Analysis of the Production Lot Sample(s). NOTE: A destructive material
analysis can be waived ONLY if a destructive material analysis was conducted by the
Engineering Support Activity (ESA), AIR-4.4.8.2, Naval Air Depot, Cherry Point, NC
during a successful First Article Inspection. However, all applicable material certificates of
compliance will have to be provided for the production lot for verification of the material.

1) Destructive material analysis to verify material composition of Inconel AMS 5665.

2) Destructive material analysis to verify material omposition of with Coat per P16-TE4B
CL-A (Silver alloy braze) using filler material BSOT1400 and flux AMS 3411.

I.  Review of documentation as provided under DD 1423 requirements.

In addition to the above tests, the Product Lot Sample(s) to be delivered hereunder shall also be
subjected to those tests that will demonstrate that the sample(s) comply with contract
requirements.

III. Testing Location
A. The contractor is to ship sample(s) and all required documentation and technical data to:

Commanding Officer

Naval Air Depot

Attn: Code 3.3.2 (Mr. Steve Lundberg)
PSC Box 8021

Cherry Point, NC 28533-0021

B. The shipping container marking: "FOR PRODUCTION LOT TESTING. NON RFI
MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT NUMBER !

Within fifteen (15) days of completion of Production Lot Testing the CAO/QAR shall prepare
and submit two (2) copies of their test report with conclusions and recommendations to the
Contracting Officer.



PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING) continued
Shipment and Distribution of Sample(s):

A. Fourteen (14) days prior to shipment of Production Lot Sample(s) the contractor shall
notify the designated test facility, in writing of the anticipated shipping date, with an information
copy to the PCO, ACO and the QAR. The contractor shall also arrange for preliminary
inspection of test samples by the CAO/QAR.

B. Upon shipment of the Production Lot Sample(s), two (2) copies of the Material
Inspection and Receiving Report (DD Form 250), bearing the QAR's signature and indication of
preliminary inspection, shall be forwarded to the PCO/ACO DSCR (Code DSCR-VC), and the
testing facility. In addition, the contractor shall provide all detailed Process/Operation Sheets,
Inspection Method Sheets, First Article Test Report (Signed by the QAR), and all Certificates of
Compliance for material (including chemical analysis), Fluorescent Penetrant Inspection, any
out-sourced process conducted on the Production Lot Sample(s) and all technical data used to
manufacture the Production Lot Sample(s) to the testing facility. The envelopes shall be clearly
marked, "DO NOT OPEN IN MAILROOM".

C. Production Lot Sample(s) may be considered as production items under the contract
provided the sample(s) can be refurbished to Ready for Issue (RFI) condition and provided
sample(s) have inspection approval from the cognizant DCMAO and the ESA engineer (H-
46FST.6 (AIR-4.4.8.2)). Sample(s) may be shipped as production items ONLY after all other
units required under contract have been produced and are ready for shipment.

D. Sample(s) will be returned to the contractor. The contractor must provide material
disposition instructions to:

Commanding Officer

Naval Air Depot

Attn: Code 3.3.2 (Mr. Steve Lundberg)
PSC Box 8021

Cherry Point, NC 28533-0021

E. The designated test facility and the contracting officer shall be notified as to all shipping
data applicable to the sample(s), such as bill of lading number, method of shipment, etc. within
fourteen (14) days prior to shipping.



CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

the tima for

hours

The public reporting burden for this
Hing and il

ion of i is esti to ge 440 p i

9 tho data naodod, and complobting and roviowing tho callootion of information. Bond commonto rogarding thic burdon ootimate or any othor aopcot

of this collection of intormation, including suggestiona for reducing the burden, to Depar of Del

and Reponts (0704-0188), 1215 Jeiterson Davis Highway, Suite 1204, Artington, VA 22202-4302.
shall ba subject to msyapenally for tailing to comply with a collection of intormation il it does not

grm nd completed form 1o the i

to the above address.

Issuing G

fense, Headqu
Reegondenls should be aware that notwihatanding any clher
i splay a currently valid OMB control number.

ing Otficar for the ContracvPR No. listed in Block E.

iewing Instructions, ssarching existing data

arters Services, Directorate for Inlormation Operations
rovision of law, no
lease DO NOT RETURN your

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY:
TDP ™

OTHER

D. SYSTEM/ITEM
2840-00-907-1419

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

3. sUmTTLE

DD FORM 1423, AUG 96 (EG)

PREVIOUS EDITIONMAY BE USED.

Page _l of Z Pages
Designed using Perform Pro, WHS/DIOR, Aug 96

0001 CERTIFICATION DATA REPORTS DETAILED PROCESS/OPERATION SHEETH
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE o TOTAL PRICE
DI-MISC-80678/T1 DEFENSE SUPPLY CENTER P
7. DD 250 REQ 9. :lss;uﬁ;gmw 10. FREQUENCY 12. DATE OF FIRST SUBMISSION | 14 DISTRIBUTION
LT AS REQUIRED BLOCK 16* b. COPIES :
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final ! )
SURMIESION Dratt |~
A BLOCK 16* e Reg | Repro l
18. REMARKS NAVAIRCP3.3.2 1
PARA. 10.1, 102, 10.2.1, 10.2.2, 10.2.4, 10.5 APPLY//*UPON SUBMISSION  [DSCR/VC 1
OF FIRST ARTICLE TESTING//**IF THE PROCESS/OPERATIONS CAO Tl ’
CHANGES AFTER APPROVAL OF FIRST ARTICLE TEST S TOTAL 3 )
1. DATA ITEM NO, 2. TITLE OF DATA ITEM 3, SUBTITLE | 17. PRICE GROUP
0002 CERTIFICATION DATA/ REPORT COMPLETE INSPECTION METHOD SHTS ’
4. AUTHORITY (Data Acquisition Document No.) 8. CONTRACY REFERENCE §. REQUIRING OFFICE . ToTA
L
DI-MISC-80678/T2 DEFENSE SUPPLY CENTER P l PRICE
7. DD 250 REQ Y msat STATEMENT | 10. FREQUENCY 12 DATE OF FIRST SUBMISSION | 44 DISTRIBUTION
LT REQUIRED AS REQUIRED BLOCK 16+ b COPIES l
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION Draft
A BLOCK 16* Reg | Repro l
16. REMARKS AVAIRCP 332 1
PARA. 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4, 10.5 APPLY//*UPON SUBMISSION  [FSCRIVC ||
OF FIRST ARTICLE TESTING//**IF THE PROCESS/OPERATIONS CAO 1717
CHANGES AFTER APPROVAL OF FIRST ARTICLE TEST o TOTAL 3 ‘
1. DATATEMNO. | 2. TITLE OF DATA iTEM 3, SUBTITLE ] 17. PRICE GROUP
0003 REQUEST FOR DEVIATION
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 16. ESTIMATED
DI-NDTI-806441B DEFENSE SUPPLY CONTER P ||| ™7
7. DD 250 REQ v gt:gus';:"r’msm 10. FREGUENCY 12_DATE OF ARST SUBMISSION | 14, DISTRIBUTION
LT AS REQUIRED BLOCK 16* b. COPIES ‘
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Einal
SUBMISSION Draft ‘
Reg | Repro
16, REMARKS CAO L
ORIGINAL AND TWQO COPIES NAVAIR CP3.3.2 1 l
DSCR/VC L ‘
15. TOTAL ooy 3
1. DATA ITEM NO. 2, TITLE OF DATA rrETu 3 SUBTITLE | 17. PRICE GROUP
0004 REQUEST FOR WAIVER !
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE €. REQUIRING OFFICE ’ s, ESTIMATED
DI-CMAN-80641B DEFENSE SUPPLY CENTER P TOTAL PRICE
7.D0 250 REQ 9. DSTSTATEMENT | 10. FREGUENGY 12. DATE OF FIRST SUBMISSION | 4. DISTRIBUTION '
LT AS REQUIRED BLOCK 16* b, COPIES ‘
8. APP CODE 11, AS OF DATE 13. DATE OF SUBSEQUENT a ADDRESSEE Finat 1
SUBMISSION Draft
Reg | Repro
18. REMARKS CAO 1 ’
ORIGINAL AND TWO COPIES NAVAIR CP 3.3.2 I
DSCR/VC T |
15, TOTAL sl 3
G. :H(EIP.ARED BY H. DATE 1. APPROVED BY J. DATE l
- 3 S . L-‘
/.émd"’;’f . Lz 20 January 04 W / /
[imothy L.Bennett v 5/0 of ‘




Form Approved
CONTRACT DATA REQUIREMENTS LIST o ot 0188
The pubiiv reporting burden for thie colloction of infarmatinn in estimated to average 440 hours per response, including the time lor reviewing instructions, searching existing data | |
sources, gathering and mainlaining the dala needad, and ¢ g the collection of information. Sena comments tegrding thia burden estimatc or any othor aspect
of thie collection of information, inCluding suggestions for reducing the burden, 10 Depactment of Defense, Washng:gn Headquarters Services, Directorate for Information Operations
and Reports (0704-0188), 1215 Jefterson Davis Highway, Suile 1204, Adington, VA 22202-4302. Re ts should be aware that notwithstanding any other nrowsm of law, No
rson shall be subject to any penalty for failing to comply with a collection af information it #t does nol display a currently vaiid OMB conlrol number. Please DO NOT RETURN your
rm lo lhe above address. d completed form to the Govemment 188uing Contracling Otficer for the ContractPA No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TOP ™ OTHER
D. SYSTEMITEM E. CONTRACT/PR NO. F. CONTRACTOR
2840-00-907-1419
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3 SUBTITLE
0001 CERTIFICATION DATA REPORTS DETAILED PROCESS/OPERATION SHEETS
A, AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE - TOTL PRICE
DI-MISC-80678/T1 DEFENSE SUPPLY CENTER R
7. DD 250 REQ 9. gi:gj;gsumr 10, FREQUENCY 12. DATE OF FIRST SUBMISSION | 4. DISTRIBUTION
LT AS REQUIRED BLOCK 16* b COPIES
1. APP CONF 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
HUBMISSION Dyaft
A | BLOCK 16* rag | o |
16. REMARKS NAVAIRCP3.3.2 I I
PARA. 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4, 10.5 APPLY//*UPON SUBMISSION  |BSCR/VGC [
OF FIRS| ARTICLE TESTING//**IF THE PROCLESS/OPERATIONS CAO i )
CHANGES AFTER APPROVAL OF FIRST ARTICLE TEST e TOTAL 3
1. DATA ITEM NO. 2. TITLE OF DATA [TEM 3. SUBTITLE
0002 CERTIFICATION DATA/ REPORT COMPLETE INSPECTION METHOD SHTS
s. AUTHORITY (Data Acquisition Docurment No.} 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MISC-80678/T2 DEFENSE SUPPLY CENTER R
7. DD 250 REQ 9. glESJL,B‘::LEMENT 10, FREQUENCY 12. DATE OF AIRST SUBMISSION 1 DISTRIBUTION
LT i AS REQUIRED BLOCK 16* b. COPIES
8. APP CODE ! 11. AS OF DATE 13. DATE OF SUBSEQUENT a ADDRESSEE Final
susmission Dratt —
A BLOCK 16* og | feore ||
16. REMARKS NAVATR CP 3.3.2 I
PARA. 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4, 10.5 APPLY//*UPON SUBMISSION  5SCR/VGC i !
OF FIRST ARTICLE TESTING//**IF THE PROCESS/OPERATIONS CAO i
CHANGES AFTER APPROVAL OF FIRST ARTICLE TEST o TOTAL 3 l
1, DATA ITEM NO. } 2. TITLE OF DATAITEM 3, SUBTITLE ‘[17. PRICE GROUP
0003  |REQUEST FOR WAIVER/DEVIATION |
4. AUTHORITY (Data Acquisition Document Na.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE . 18, ESTIMATED
DI-NDTI-80640C DEFENSE SUPPLY CENTERR | i| "0 "%
7. DD 250 REQ 8. glssguslzzgemem 10. FREQUENCY 12, DATE OF FIRST SUBMISSION | 44, DISTRIBUTION I
LT | AS REQUIRED BLOCK 16* b. COPIES i
8. arP CoDE l. 11, AG OF DATE 11 NATE OF SUBSEOQUENT a. ADDRESSEE Final
; SUBMISSION Oratt al ] ’
i Rag | Repro
16. REMARKS CAO 1
ORIGINAL AND TWO COPIES NAVAIR CP3.3.2 1 ‘
[DSCR/VGC 1 |
15. TOTAL =ty 3 '
1. DATA [TEM NO. 2, TITLE OF DATA ITEM 1. SUBTITLE i]17. PRICE GROUP
4. AUTHORITY (Data Acquisition Document No.) 3. CONTRACT REFERENCE . REGUIRING OFFICE | 78, ESTIMATED |
i| TOTALPRICE
7. DD 250 REQ o. :ﬁ:g usl;;;sum‘r 10 FAFOLIENCY 12. DATE OF FIRST SUBMISSION 1a. DISTRIBUTION !
— - b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Finat
SUBMISSION Oralt 2
18. REMARKS Reg | Repro i
e — 15. TOTAL e ’
WBED BY 4/ H. DATE I. APPROVED BY J. DATE |
7 ,(,Ml./j -6—"""’7"‘“‘ 20 January 04 () % /
- t— |5/s0/% ||
DD FORM 1423, AUG 96 (EG) PREVIOUS EDITI MAY BEYSED. Page _l of _Z _Pages

Designed using Periorm Pro, WHS/DIOR, Aug 96




