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QUALITY ASSURANCE PROVISIONS

C-321: SPECIFICATION:

NSN: 3120-00-006-0511  P/N: AS1B35517-11

NOMENCLATURE: BUSHING, SLEEVE

Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number (26512) A51B35517-11 REV “A” and all details and
specifications referenced therein.

1. Material shall be procured from Prime approved
source.

I Quality/Inspection Requirements

A. MIL-I1-45208 applies: Refer to contract section E.

B. First Article Testing applies: Refer to contract section 1.

C. Production Lot Testing applies: Refer to contract section C.
D. Mandatory Inspection applies: Refer to contract section C.

II1. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 apply.

B. The contractor shall include on the detailed process operation sheets developed,
a tracking method that is traceable to the contract, all in-house manufacturing
processes, and the identity of all manufacturing sources performing process/
operations outside of their facilities. These sheets shall not be revised or
altered after the successful completion of FIRST ARTICLE OR PRODUCTION
LOT TESTING without the approval from the Engineering Support Activity
(ESA) via the P.C.O.

C. The Inspection Method Sheets which list the characteristics of each item

produced under the contract shall have serial number traceability to the raw
material, casting, or forging,

D. Markings should be VA/W MILSTD-130 REV “H” Para. 5.3.3 (a), (b), (c) and (g).
Method and location shall be /A/W drawing.
IV. Mandatory Inspection Requirements:

During production, mandatory inspection is required to be accomplished by the
contractor as follows:




A. Level of Inspection (LOI).
1) Critical Characteristics: 100% inspection shall apply:

2) Major and Minor Characteristics-LOI shall be 1/A/W a sampling plan
acceptable to the QAR.

B. Critical Characteristics

NONE

C. Major and Minor Characteristics

1) Shall be defined by the contractor subject to QAR concurrence, unless
defined on applicable drawings and associated specifications.

V. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,
jigs, dies, patterns, templates, mylars, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of other source and is
the sole responsibility of the contractor. The foregoing applies notwithstanding any

reference to such equipment or the furnishing thereof that may be contained in any
drawing or referenced specification.




C-330 PRODUCTION LOT TESTING REQUIREMENTS

The material produced under contract shall be accepted by the cognizant CAO/QAR
contingent upon the successful completion of these requirements.

I. Production Lot Test Sampling Requirements

A. The cognizant CAO/QAR shall select two (2) items at random from thé first
Production Lot.

B. Production Lot Testing to be completed during production after First Article
approval.

I1. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawing Rev.”A” and associated
drawings, latest revisions, and specifications referenced therein

B. Form/Fit
C. Dimensional Check
D. Review of documentation as provided under CDRL (DD1423)

In addition to the above tests, the Production Lot Samples(s) to be delivered hereunder

shall also be subjected to those tests which will demonstrate that the sample(s) comply with
contract requirements.

I Testing Location, Cost and Estimated Leadtime
A. Ship samples/data to NAS Jacksonville

B. Shipping container marking: “PRODUCTION LOT SAMPLE-DO NOT
TAKE UP IN STOCK”.

C. Estimated Cost for Inspection/Test is $1,000.00..




D. Estimated Leadtime for Inspection/Test is 30 days.

Within fifteen days of completion of Production Lot Testing, NAVAVNDEPOT,
NAS Jacksonville and/or CAO/QAR shall prepare and submit two copies of their test
report with conclusions and recommendations to the Contracting Officer.

IV. Shipment and Distribution of Samples

A. Fourteen (14) days prior to shipment of production lot sample(s), the contractor
shall notify the designated test facility, in writing, of the anticipated shipping date, with
an information copy to the PCO The contractor shall also arrage for

preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of Production Lot Sample(s) two (2) copies of the Material Inspection
and Receiving Report (DD Form 250), bearing the QAR’s signature and indication of
preliminary inspection, shall be forwarded to the PCO with duplicate copies

to the designated test facility. The envelope shall be clearly marked. “DO NOT OPEN
IN MATLROOM.”

C. Sample(s) may be considered as production items under the contract provided the
sample(s) can be refurbished to Ready for Issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant. Sample(s) may be shipped as
production items only after all other units required under the contract have been
produced and are ready for shipment.

E. The designated test facility and the Contracting Officer shall be notified as to all
shipping data applicable to the sample, such as bill of lading number, method of shipment
etc. 150 days prior to shipment.




C-331 PRODUCTION LOT SAMPLES TESTING

A. The Production Lot Samples shall be selected at random by the cognizant government
inspector. Such samples shall be submitted via the cognizant government inspector, all
transportation charges prepaid by the contractor to:

NAVAL AVIATION DEPOT JAX
Attn:  Louis Heinricher Code 6.3.4.42
NAS Jacksonville, FL. 32212-0016

The samples shall be identified by contract number, lot number and be clearly marked as
follows:

PRODUCTION LOT SAMPLES
NOT RFI MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be delivered to the testing facility in sufficient time prior to the delivery
date of the production articles to allow a 75 day period for testing by the laboratory and written
notification by the contracting officer of the approval or disapproval of the samples. Within 45

days of the receipt of the samples, the testing facility shall notify the contracting officer, of the

results of the testing, together with a recommendation for approval or disapproval.

C. In the event the contractor does not receive written notification of approval or disapproval of
the samples for a particular production lot within 75 days from their submission for such testing,
the contract delivery schedule shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the time or
times specified, or if the contracting officer disapproves any Production Lot Samples, the
contractor shall be deemed to have failed to make delivery within the meaning of the default
clause of this contract, and this contract shall be subject to termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the lot must pass
all the contract requirements. In the event a sample fails to pass such requirements, the lot will be
rejected. In such event, the government may, at its option and at no additional cost to the
government, (1) terminate all or any portion of this contract for default, (II) require the )
manufacture of a new Production Lot, or a rework of the rejected Production Lot if the means
and procedures proposed by the contractor for rework are acceptable to the government, or (III)
require the submission of additional samples for test. The foregoing procedures shall apply to
new or reworked production lots in the same way as they did to the original




Production Lot.

F. For each additional sample or each resubmission of a modified sample which

the contractor is required to submit for approval hereunder as a result of a failure

of a previous sample to conform to the requirements of the specification, the contractor
shall pay to the government the costs of reinspection, shipping, examination,

and retesting by the government, and the contractor and his sureties (if any) shall be
liable for the amount of such costs.

G. All transportation charges incurred in the submission and return of any Production
Lot Sample shall be borne by the contractor.

H. Nothing contained in the foregoing provisions of this clause, and no action of the
government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled Default.




1-961 FIRST ARTICLE TESTS REQUIRED (GOVERNMENT TESTING

1. First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause
of the contract are:

A. Dimensional Check (100%)
B. Form/Fit

C. Compliance with drawing (26512) A51B35517-11 REV “A” and
specifications referenced therein.

D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Article(s) to be delivered hereunder shall also
be subjected to those tests which will demonstrate that the article(s) comply with
contract requirements.

The contractor shall be responsible for providing necessary parts and repair of the
First Article Sample(s) during testing.

I1. Special Instructions

A. Sample(s) may be considered as production items under the contract provided
the sample(s) can be refurbished to ready for issue (RFI) condition and provided the

sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped
as production items only after all other units required under the contract have been
produced and are ready for shipment.

B. Sample (s) will be returned to the contractor, if not destroyed in testing.




NOTIFICATION OF SHIPMENT OF MATERIAL FOR GOVERNMENT TESTING

Fourteen (14) days prior to shipment of First Article Sample(s), the contractor shall
notify the designated test facility, in writing of the anticipated shipping date, with an
information copy to the PCO. The contractor shall also arrange

for preliminary inspection of test samples by the CAO/QAR.

Upon shipment of First Article Sample(s), two (2) copies of the Material Inspection
and Receiving Report (DD Form 250), bearing the QAR’s signature and indication
of preliminary inspection, shall be forwarded to the PCO with duplicate copies to the
designated test facility. The envelope shall be clearly marked. “DO NOT OPEN IN
MAILROOM”,

Within 120 days after receipt of sample(s) the test site shall complete testing/evaluation
and submit two (2) copies of their test report with conclusions and recommendations to
PCO.




1-964 FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

A. The contractor shall deliver 2 units of lot/item 0001 within 180 calendar days from the date
of this contract to the Government at:

NAVAL AVIATION DEPOT JAX
Attn: Louis Heinricher Code 6.3.4.42
NAS Jacksonville, FL 32212-0016

Marking of test sample(s) shipping container:

“FOR FIRST ARTICLE TESTING. NOT RFI MATERIAL DO NOT TAKE UP IN STOCK.
CONTRACT NUMBER:

For First Article Test, the shipping documentation shall contain this contract number and the
lot/item identification. The characteristics that the First Article must meet and the testing
requirements are specified elsewhere in this contract.

B. Within 120 calendar days after the Government receives the First Article, the contracting
officer shall notify the contractor, in writing, of the conditional approval, approval or disapproval
of the First Article. The notice of conditional approval or approval shall not relieve the contractor
from complying with all requirements of the specifications and all other terms and conditions of
this contract. A notice of conditional approval shall state any further action required of the
contractor. A notice of disapproval shall cite reasons for the disapproval.

C. If the First Article is disapproved, the contractor, upon Government request, shall submit an
additional First Article for testing. After each request, the contractor shall make any necessary
changes, modification, or repairs to the First Article or select another First Article for testing. All
costs related to these tests are to be borne by the contractor, including any and all costs for
additional tests following disapproval. The contractor shall furnish any additional First Article to
the Government under the terms and conditions and within the time specified by the
Government.

The Government shall act on this First Article within the time limit specified in paragraph B
above. The Government reserves the right to require an equitable adjustment of the contract price
for any extension of the delivery schedule or for any additional costs to the Government related
to these tests. N

D. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract.




E. Unless otherwise provided in the contract, the contractor

1) May deliver the approved First Article as a part of the contract quantity,
provided it meets all contract requirements for acceptance and was not
consumed or destroyed in testing and;

2) Shall remove and dispose of any First Article from the Government test
facility at the contractor’s expense.

F. If the Government does not act within the time specified in paragraph B or C
above, the contracting officer shall, upon timely written request from the contractor,
equitably adjust under the changes clause of this contract the delivery or performance
dates and/or the contract price, and any other contractual term affected by the delay.

G. The contractor is responsible for providing operating and maintenance instructions,
spare parts support, and repair of the First Article during any First Article Test.

H. Before First Article approval, the acquisition of materials or components for, or

the commencement of production of, the balance of the contract quantity is at the sole

risk of the contractor. Before First Article approval, the costs thereof shall not be allocable
to this cntract for 1) progress payments, or 2) termination settlements if the contract is
terminated for the convenience of the Government.

1. The contractor shall produce both the First Article and the production quantity at
the same facility and shall submit a certification to this effect with each Firsi Article.

J. The contractor shall provide specific written notification to the procuring contracting

officer informing him of the shipment of any article(s) furnished in accordance with

this clause. Such notification must be addressed to the attention of PCO. Failure to

provide such notification shall excuse the Government from any delay in performing First Article
Testing and informing the contractor of the results thereo £




