QUALITY ASSURANCE PROVISIONS // FAT / PLT @ contractors facility

NSN00-033-7489

P/N .(99207) 6020T04G01

NOMEN .TF-34 Shroud Sector

Articles to be furnished hereunder shall be manufactured, tested and inspected in

accordance with drawing 6020T04G01 latest revision and all details and specifications
referenced therein.

L_Quality/Inspection Requirements

MIL-1-45208 or ISO 9000 equivalent applies:

First Article Testing applies:

Mandatory Inspection applies: Refer to contract section C.
Production Lot Testing Applies

Site Survey may be required

Pre-Award Survey required

ZTmoOOw»

Il._Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent apply.

B. The contractor shall identify on the process/operation sheets all manufacturing
sources performing processes/operations outside of their facilities. These sheets
shall not be revised or altered after the successful completion of First Article

and/or Production Lot Testing without approval from the Engineering Support
Activity (ESA), via the PCO.

C. The Inspection Method Sheets which list the characteristics of each item
produced under the contract shall have serial number traceability to the raw
material, casting, or forging. In addition, the contractor is responsible for

providing completed inspection method sheets showing the actual dimensions
taken

D. Markings should be in accordance with MIL-STD-130 Rev. "K" paragraph

5.3.3(a), (b),(c), and (g). Method and location shall be in accordance with the
drawing.



. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the
contractor, as follows:

A. Level of Inspection (LOI):
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be in accordance with a
sampling plan acceptable to the QAR.

B. Cntical Characteristics;

NONE

C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless
defined on applicable drawings and associated specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment
such as fixtures, jigs, dies, patterns, templates, mylars, special tooling,
test equipment, or any other manufacturing aid required for the
manufacture and/or testing of the subject items will not be provided by
the Government or any other source and is the sole responsibility of the
contractor. The foregoing applies notwithstanding any reference to

such equipment or the furnishing thereof that may be contained in any
drawing



FIRST ARTICLE TESTS REQUIRED (Government Testing at the contractors
facility)

I First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form / Fit

C. Compliance with all drawings, and specifications
referenced therein.

D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be inspected hereunder shall also be
subjected to those tests which will demonstrate that the articles comply with contract
requirements.

The contractor shall be responsible for providing necessary parts and repair of the First
Article (s) during testing.

The contractor shall be responsible for providing necessary parts and repair of the First
Article Sample (s) during testing.

I1. Special Instructions:

Sample (s) may be considered as production items under the contract provided the
sample(s) can be refurbished to ready for issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as

production items only after all other units required under the contract have been produced
and are ready for shipment.

Notification of Shipment of Material For Government Testing:
A. Fourteen (14) days prior to inspection of First Article Sample (s) the contractor shall
notify the designated test facility, in writing of the anticipated inspection date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

The contractor shall notify the Contracting Officer as well as NAVICP as soon as the

First Article Sample is available for dimensional inspection so that these commands can
contact the cognizant NADEP



FIRST ARTICLE APPROVAL  ( GOVERNMENT TESTING @ KTRS
PLANT) ’

A. The contractor shall present two (2) units of lot / item 001 within 200 days from
the date of this contract

A TEAM FROM_ the NADEP QUALITY ASSURANCE, ANDE & E,
SHALL

WITNESS THE DIMENSIONAL INSPECTION AT THE CON TRACTORS
PLANT. A COMPLETE 100% DIMENSIONAL INSPECTION SHALL BE

PERFORMED ND ALL MANUFACTURING DOCUMENTATION SHALL BE
REVIEWED..

Marking of test sample:

“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN
STOCK”. CONTRACT NUMBER:

A. For First Article Test, the shipping documentation shall contain this contract number
and the lot/item indentification. The characteristics that the First Article must meet and
the testing requirements that are specified elsewhere in this contract.

B.Within 120 calendar days after the Government receives the First Article, the
contracting officer shall notify the contractor, in writing, of the conditional approval,
approval or disapproval of the First Article. The notice of conditional approval or
approval shall not relieve the contractor from complying with all requirements of the
specifications and all other terms and conditions of this contract. A notice of conditional

approval shall state any further action required of the contractor. A notice of disapproval
shall cite the reasons for disapproval.

If the First Article is disapproved, the contractor, upon Government request, shall submit
an additional First Article for testing. After each request, the contractor shall make any
necessary changes, modifications, or repairs to the First Article or select another First
Article for testing. All costs related to these tests are to be borne by the contractor,
including any and all costs for additional testing following disapproval. The contractor
shall furnish any additional First Article to the Government under the terms and
conditions and within the time specified by the Government.



The Government shall act on this First Article within the time limit specified in paragraph
B above. The Government reserves the right to require an equitable adjustment of the

contract price for any extension of the delivery schedule or for any additional costs to the
Government related to these tests.

C. If the contractor fails to PROVIDE any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make
delivery within the meaning of the default clausc of this contract.

D. Unless otherwise provided in the contract, and if the approved First Article is not
consumed or destroyed in testing, the contractor-

1) May deliver the approved First Article as part of the contract quantity if it
meets all contract requirements for acceptance.

2) Shall remove and dispose of any First Article from the government test facility
at the contractor’s expense.

E If the Government does not act within the time specified in paragraph B or C above,
the contracting officer shall, upon timely written request from the contractor, equitably
adjust under the changes clause of this contract the delivery or performance dates and/or
the contract price, and any other contractual term affected by the delay.

F. Before First Article approval, the acquisition of materials or components for, or

the commencement of production of, the balance of the contract gquantity is at the

sole risk of the contractor. Before First Article approval, the costs thereof shall not

be allocable to this contract for 1) progress payments, or 2) termination settlements

if the contract is terminated for the convenience of the Government.

G The contractor shall produce both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article.

H. The contractor shall provide specific written notification to the procuring contractor
officer informing him/her of the shipment of any articles furnished in accordance with
this clause. Such notification must be addressed to the attention of the ACO with copies
to the testing activity. Failure to provide such notification shall excuse the government

from any delay in performing First Article Testing and informing the contractor of the
results thereof.,



PRODUCTION LOT TESTING REQUIREMENTS
[WITNESSED AND ACCEPTED AT THE CONTRACTORS FACILITY]

The material produced under contract shall be accepted by the cognizant CAO/QAR upon
the successful completion of these requirements.

THE PRODUCTION LOT INSPECTION SHALL BE PERFORMED
AT THE CONTRACTORS FACILITY WITNESSED AND
ACCEPTED BY THE DCMA/QAR. A LETTER OF FINDINGS
SHALL BE FORWARDED TO THE DEFENSE SUPPLY CENTER
PCO.

L. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select 2 item (s) at random from the production

lot. In addition the QAR shall select 2 item (s) at random from each successive lot or
portion thereof.

B. Production Lot Testing to be completed during production after First Article
Approval,

C. Sample (s) are to be unpainted. Corrosive areas to be coated with a light
preservative,

1. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawings and all specification referenced therein.
B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder

shall also be subjected to those tests which will demonstrate that the sample(s) comply
with contract requirements.

III. Testing location

A. The Production Lot inspection shall be performed at the contractor’s plant, by the
contractor and witnessed and accepted by the DCMC/QAR. Within fifteen (15) days of
completion of Production Lot Testing the CAO/QAR shall prepare and submit two (2)



copies of their test report with conclusions and recommendations to the Contracting
Officer All 1423 requirements apply.

B Sample(s) may be considered as production items under the contract provided
sample(s) can be refurbished to ready For Issue (RFI) condition and provided sample(s)
have inspection approval of the cognizant DCMC. Sample(s) may be shipped as

production items only after all other units required under the contract have been produced
and are ready for shipment.

PRODUCTION LOT TESTING (CONTRACTOR TESTING)

A. If the contractor fails to provide any Production Lot Samples for testing within the
time or times specified, or if the contracting officer disapproves any Production Lot
Samples, the contractor shall be deemed to have failed to make delivery within the

meaning of the default clause of this contract, and this contract shall be subject to
termination for default.

B. In order for a Production Lot to be acceptable, all samples representative of the lot
must pass all the contract requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the government may, at its option
and at no additional cost to the government, (I) terminate all or any portion of this
contract for default, (II) require the manufacture of a new Production Lot, or a rework of
the rejected Production Lot if the means and procedures by the contractor for rework are
acceptable to the government, or (III) require the submission of additional samples for

test. The foregoing procedures shall apply to new or reworked Production Lots in the
same way as they did to the original Production Lot.

C.For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of a failure of a

previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of reinspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.

D.Nothing contained in the foregoing provisions of this clause and no action of the
government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled Default.



CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188
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CONTRACT DATA REQUIREMENTS LIST

(2 Data Items)

Form Approved
OMB No. 0704-0188
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CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

Form Approved
oOMB No., 0704-0188

The public reporting burden for this collection of information is estlmated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and malntaining the data

nceded, and completing and reviewing the collectlion of informatiom.

Send comments regarding this burden estimate or

any other aspect of this collection of information, including suggestlous for reducing this burden, to Department of
Defense, Washington Headquatters Services, Directorate for Information Operations and Reports {0704-0188), 1215

Jefferson Davlis Highway, Suite 1204, Arlington, VA 22202-4302.

Respondents should be aware that notwithstanding any

other provision of law, no person shall be subject to any penalty for failing to comply with a collection of

{nformation if it does not display a currently valid OMB control numbar.
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Please DO NOT RETURN your form to the
Sand completed form to the Government Issulng Contracting Officer for the Contract/PR No. listed in

A.CONTRACT LINE ITEM NO.

B.BXHIBIT

C.CATEGORY
ToP(]

™[] OTHER[]

D. SYSTRM/ITEM
00-033-7489

K. CONTRACT/PR NO.

F . CONTRACTOR

1.DATA ITEM NO. 2.TITLE QF DATA

1 CERTIFICATION DATA REPORT

ITEM

3.SUBTITLE

COMPLETE

PROCESS OPERATION
SHEETS

17.PRICE GROUP

4. AUTHORITY (Data Acquisition Documant No.)

5, CONTRACT REFERENCE

6.REQUIRING OFFICE

16 .ESTIMATED

TOTAL PRICE
DI-MISC-80678/T1 DEFENSE SUPPLY CENTER
7.DD250 REQ 9.0TST STATEMEN? 10FREQUENCY T20ATE OF FIRST SUBMISSION 14 .DISTRIBUTION
REQUIRED
LT AS REQ. SEE BLOCK # 16 b. COPIES
8.ADP CODE 11.AS OF DATE | 13.DATE OF SUBSEQUENT
A SUBMISSION a. ADDRESSEE | prppe Floal
AS REQ. SEE BLOCK # 16 Reg | Repro
16 . REMARKS DCMC/ACO 1/
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,20.3 DCHC/QAR 1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/0
SAMPLE (S)
v+ IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL
COMPLETION OF FAT/PLT
NADEP -JAX
15.TOTAL 3/0
1.DATA ITEM NO. 2.TITLE OF DATAR ITEM 3.SUBTITLE 17.PRICE GROUP
2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS
4.AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE

DI-MISC-B0678/T2

6.RE2QUIRING OFFICE

18.ESTIMATED

TOTAL PRICE
DEFENSE SUPPLY CENTER
7.DD 250 REQ 9.DEST STATEMET 10.FREQUENCY 12.DATE OF FIRST SUBMISSION
REQUIRIED AS SEE BLOCK # 16 14 DISTRIBUTION
LT REQ
8.ADP CODE 11A8 OF DATE 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION a.ADDRESSEE Fipa)
A AS REQ. SEE BLOCK #16 Draft Reg | Repro
16 . REMARKS DCMC/ACO 1/0
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/¢
SAMPLE (S}
** AT TIME OF CONTRACT COMPLETION
NADEP - JAX
15.TOTAL 3/0
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
NAVICP-P 27 March 2002 NAVICP-P 27 March 2002
DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page 1 of 3 Pages




