. * QUALITY ASSURANCE PROVISIONS
C-321: SPECIFICATIONS:

NSN: 1615-00-054-4734  P/N: (78286) S6135-66700-041
NOMENCLATURE: Indicator Rod

Atrticles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number (78286) S6135-66700-041 REV."LATEST" and all
details and specifications referenced therein.

I. QUALITY/INSPECTION REQUIREMENTS

A. MIL-1-45208 applies:

B. First Article Testing applies:
C. Production Lot Testing applies:
D. Mandatory Inspection applies:

II. SUPPLEMENTAL REQUIREMENTS
A. Additionally, para. 3.1,3.5,5.1,5.2, 6.1, 6.2 of MIL-Q-9858 apply.

B. The contractor shall identify on the detailed process / operation sheets
developed, a tracking method that is traceable to the contract, all in-house
manufacturing processes, and the identity of all manufacturing sources
performing process/operations outside of their facilities. These sheets shall
not be revised or altered after the successful completion of FIRST
ARTICLE OR PRODUCTION LOT TESTING without the approval from
the Engineering Support Activity (ESA) viathe P.C.O..

C. The inspection method sheets, which list the characteristics of each item
produced under the contract shall have serial number trace ability to the raw
material, casting, or forgings. The tracking method used on the
inspection/method sheets shall be traceable to the contract. In addition, the
contractor is responsible for providing completed inspection method sheets
showing the actual dimensions taken of all critical characteristics.

D. Markings should be I/A/W MIL-STD-130 REV ."J" para. 5.3.3(a),(b).(c).(g).
Method and location shall be /A/W the drawing.

E. If the contractor is the successful offeror a Pre-Award survey shall be
required.

(1)



IlI. MANDATORY INSPECTION REQUIREMENTS:

During production, mandatory inspection is required to be accomplished by the
contractor as follows:

A. LEVEL OF INSPECTION (L.O.1L.)
1) Critical Characteristics: 100% inspection applies

2) Major and Minor Characteristics: L.O.1. shall be I/A/W a sampling plan
acceptable to the Q. AR..

B. CRITICAL CHARACTERISTICS FOR:

P/N: (78286) S6135-66700-041
NONE

P/N: (78286) S6135-66699
1. TAP AFTER RIVETING
TAP THRU-.250-20 UNC-2B

P/N: (78286) S6135 -66698
NONE

P/N: (78286) S6135 -63327
1. NOTE #4

C. MAJOR AND MINOR CHARACTERISTICS:

1) Shall be defined by the contractor subject to Q.A.R. concurrence, unless
defined on applicable drawings and associated specifications.

IV. Unless expressly provided for elsewhere in this clause, equipment such as
FIXTURES, JIGS, DIES, PATTERNS, TEMPLATES, MYLARS, SPECIAL
TOOLING, TEST EQUIPMENT, or any other manufacturing aid required for the
manufacture and/or testing of the subject item will not be provided by the
government or any other source and is the sole responsibility of the contractor. The
foregoing applies notwithstanding any reference to such equipment or the furnishing
thereof that may be contained in any drawing or referenced specification.

)



C-331 PRODUCTION LOT TESTING (CONTRACTOR TESTING)

A. The Production Lot Samples shall be:

B.

C.

D.

E.

1. Selected at random by the cognizant government inspector.
2. The samples shall be identified by contract number, lot number and be clearly
marked as follows:
PRODUCTION LOT TEST SAMPLES
NOT R.F.1. MATERIAL
DO NOT TAKE UP IN STOCK

Such samples shall be tested in sufficient time prior to the delivery date of the
production articles to allow a 60 day period for testing and written notification by
the contracting officer of the approval or disapproval of the samples. Within 90
days of the receipt of the samples, the CAO shall notify the contracting officer
with the results of the testing, together with a recommendation for approval or
disapproval.

In the event the contractor does not receive written notification of approval or
disapproval of the samples for a particular production lot within 90 days from
their submission for such testing, the contract delivery schedule shall be equitably
adjusted as necessary.

If the contractor fails to deliver any production lot samples for testing within the time
or times specified, or if the contracting officer disapproves any production lot
samples, the contractor shall be deemed to have failed to make delivery within the
meaning of the default clause of the contract, and this contract shall be subject to
termination for default.

In order for a production lot to be acceptable, all samples representative of the lot
must pass all of the contract requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such an event, the government may, at its
option and at no additional cost to the government, (I) terminate all or any portion
of this contract for default, (II) require the manufacture of a new production lot, or
a rework of the rejected production lot if the means and procedures proposed by
the contractor for rework are acceptable to the government, or (III) require the
submission of additional samples for test. The foregoing procedures shall apply to
new or reworked production lots in the same way as they did to the original
production lots .

F. For each additional sample or each resubmission of a modified sample which the

contractor is required to submit for approval hereunder as a result of the failure of
a previous sample to conform to the requirements of the specification, the
contractor shall pay to the government the cost of reinspection, shipping,
examination and retesting by the government, and the contractor and his sureties
(if any) shall be liable for the amount of such costs.
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G. Nothing contained in the foregoing provisions of this clause, and no action of the
government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled Default.
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CONTRACT DA'(I;.%

ata Itéems)

REQUIREMENTS LIST

FORM APPROVED
OMB NO. 0704-0188

PUBLIC REPORTING BURDEN FOR THIS COLLECTION OF INFORMATION IS ESTIMATED TO AVERAGE 440 HOURS PER RESPONSE, INCLUDING THE TIME FOR REVIEWING INSTRUCTIONS,
SEARCHING EXISTING DATA SOURCES., GATHERING AND MAINTAINING THE DATA NEEDED AND COMPLETING AND REVIEWING THE COLLECTION OF INFORMATION. SEND COMMENTS
REGARDING THIS BURDEN ESTIMATE OR ANY OTHER ASPECT OF THIS COLLECTION OF INFORMATION, INCLUDING SUGGESTIONS FOR REDUCING THIS BURDEN TO DEPT. OF DEFENSE,
WASHINGTON HEADQUARTERS SERVICES, DIRECTORATE FOR INFORMATION OPERATIONS AND REPORTS, 1215 JEFFERSON DAVIS HWY., SUITE 1204, ARLINGTON, VA. 22202-4302, AND TO
THE OFFICE OF MANAGEMENT AND BUDIJET, PAPERWORK REDUCTION PROJECT (0704-0188) , WASH. DC 20503. PLEASE DO NOT RETURN YOUR FORM TO EITHER OF THESE ADDRESSES.

SEND COMPLETED FORM TO THE GOVERNMENT [SSUING CONTRACTING OFFICER FOR THE CONTRACT / PR NO. LISTED IN BLOCK E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR. NO. F. CONTRACTOR
9G 1615-00-054-4734
1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
1 CERTIFICATION DATA REPORT COMPLETE PROCESS OP SHEETS
4. AUTHORITY (Data acquisition document 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.
) DI-MISC-80678/T1 DEFENSE SUPPLY CENTER RICHMOND
7. DD 250 REQ | 9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT .
LT REQUIRED AS REQ SEE BLOCK #16 b. COPIES
8. APP CODE 11. AS OF DATE |13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Draft Final
A AS REQ SEE BLOCK #15 Reg [Repro
16. REMARKS DCMC/ ACO * 1/0
PARA. 10.1,10.2, 10.2.1, 10.2.2, 10.2.4, 10.2.5 SHALL APPLY
* UPON SUBMISSION OF FIRST ARTICLE/ PRODUCTION LOT TEST SAMPLE (s) DCMC / QAR r 70
** [F PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL COMPLETION OF
FAT/ PLT. PCO 1/0
15. TOTAL 3/0
1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS
4. AUTHORITY (Data acquisition document 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
DI-MISC-80678/T2 DEFENSE SUPPLY CENTER RICHMOND
7. DD 250 REQ | 9. DIST 10. FREQUENCY ]12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT < <
LT REQUIRED AS REQ SEE BLOCK #16 b COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Draft Final
A AS REQ SEE BLOCK #1°6 Reg | Repro
16. REMARKS DCMC/ ACO * 1/0
PARA. 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4, 10.5 SHALL APPLY
* UPON SUBMISSION OF FIRST ARTICLE / PRODUCTION LOT TEST SAMPLE (5) DCMC/ QAR P 170
** AT TIME OF CONTRACT COMPLETION.
PCO 1/0
15. TOTAL
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Rickard E. Sehuaigen Richard £, Schwaigen Steet #1




CONTRACT DA"(I;/%

REQUIREMENTS LIST

ata Items)

FORM APPROVED
OMB NO. 0704-018%

PUBLIC REPORTING BURDEN FOR THIS COLLECTION OF INFORMATION IS ESTIMATED TO AVERAGE 440 HOURS PER RESPONSE, INCLUDING THE TIME FOR REVIEWING INSTRUCTIONS,
SEARCHING EXISTING DATA SOURCES.., GATHERING AND MAINTAINING THE DATA NEEDED AND COMPLETING AND REVIEWING THE COLLECTION OF INFORMATION. SEND COMMENTS
REGARDING THIS BURDEN ESTIMATE OR ANY OTHER ASPECT OF THI$ COLLECTION OF INFORMATION, INCLUDING SUGGESTIONS FOR REDUCING THIS BURDEN TO DEPT. OF DEFENSE,
WASHINGTON HEADQUARTERS SERVICES, DIRECTORATE FOR INFORMATION OPERATIONS AND REPORTS, 1215 JEFFERSON DAVIS HWY, SUITE 1204, ARLINGTON, VA. 22202-4302, AND TO
THE OFFICE OF MANAGEMENT AND BUDJET, PAPERWORK REDUCTION PROJECT (0704-0188) , WASH. DC 20503. PLEASE DO NOT RETURN YOUR FORM TO EITHER OF THESE ADDRESSES.
SEND COMPLETED FORM TO THE GOVERNMENT ISSUING CONTRACTING OFFICER FOR THE CONTRACT / PR NO. LISTED IN BLOCK E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY:

TDP ™

OTHER

D. SYSTEM/ITEM
9G 1615-00-054-4734

E. CONTRACT/PR. NO.

F. CONTRACTOR

1.DATA ITEM
NO.
3

2. TITLE OF DATA ITEM

REQUEST FOR WAIVER

3. SUBTITLE

4. AUTHORITY (Data acquisition document

No.)
DI-CMAN-80640B

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

DEFENSE SUPPLY CENTER RICHMOND

7. DD 250 REQ |9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14, " DISTRIBUTION
STATEMENT S
S RE
LT REQUIRED A Q b. COPIES
8. APP CODE 11. AS OF DATE | 13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Draft Final
Reg [Repro
16. REMARKS DCMC/ACO 1/0
DCMC/ QAR 1/0
PCO 1/0
t5. TOTAL 3/0
L.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
4 REQUEST FOR DEVIATION

4. AUTHORITY (Data acquisition document
No.)
DI-CMAN-80641B

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

DEFENSE SUPPLY CENTER RICHMOND

7. DD 250 REQ [ 9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT . .
LT REQUIRED AS REQ b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Draft Final
Reg |Repro
16. REMARKS DCMC/ACO 1/0
DCMC/ QAR 1/0
PCO 1/0
15. TOTAL 3/0
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
RICHARD E. SCHWAIGER Dichard E. Schuwaiger 45 203




CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours pe response, including the time for reviewing instructions, searching

existing data sources, gathering and maintaining the data needed, and completing and reviewing the coll of infor i Send

burden estimate or any other aspect of this collection of information, including suggesti

these addressess. Send completed form to the Government Issuing Contracting Officer of the Contract/PR No. listed in Block E.

ts regarding this
for reducing this burden , to Department of Defense, Washington
Headquarters Services, Directorate for Information Operutions and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the
Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 260503. Please DO NOT RETURN your form to either of

A. CONTRACT LINE ITEM NO. [B. EXHIBIT C. CATEGORY:

TOP ™ OTHER

D. SYSTEMATEM E. CONTRACT/PR F. CONTRACTOR
9G 1615-00-054-4734

1. DATATTEM | 2. TITLE OF DATA ITEM 3. SUBTITLE
CERTIFICATION DATA / REPORTS

w

17, PRICE GROUP

4. AUTHORITY (Data Acquisition | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MISC-80678/T3 DEFENSE SUPPLY CENTER RICHMOND

7. DD 250 9. DIST 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

REQ SUBMISSION

18. ESTIMATED
TOTAL FRICE

LT STATEMENT |AS REQ SEE BLOCK 16*

b. COPIES

& APPCODE| |TQURED .

SUBSEQUENT Draft

11. AS OF DATE 13. DATEIF ADDRESSEE

Final

A AS REQ SEE BLOCK 16*

Reg

Repro

PARA. 10.1,10.2,10.2.1,102.2,10.2.4,10.5 APPLY DCMC/ACO

1/0

DCMC/ QAR *

1/0

BLOCK#12 -UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (8) PCO **

1/0

AND/OR PRODUCTION LOT SAMPLE.

BLOCK #3-SEPERATE REPORTS SHALL BE PROVIDED FOR THE

BELOW LISTED SUB TITLES. CERTIFICATION REPORTS FOR PRIME
PROCESS AND MATERIAL SPECIFICATIONS SHALL INCLUDE

CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES

ARE NADEP CHERRY POINT (96916) APPROVED SOURCES.

BLOCK #5 - CONTRACT REFERENCE: P/N:56135-66700-041

MATERIAL P/N:S6135-66699-103 PAD MIL-P-17091
MATERIAL P/N:S6135-66699-102 & -101 MIL-S-18729

P/N:S6135-66699 BOND IN ACCORDANCE WITH $S-8672

WELD PER MIL-W-8611*PRIMER MIL-P-7962*MAGNETIC MIL-I-6868

CAD PLATE PER QQ-P-416

MATERIAL P/N:86135-66698 MIL-S-18729

HEAT TREAT TO 125,000 P.S.I. MIN. T.S. ROCKWELL C 26-33 PER MIL-H-6875

CAD PLATE PER QQ-P-416 TYPE Il OR II
P/N:S1635-63327 MATERIAL .032 X 12 WIRE 10.95 MIL-W-6101

CAD PLATE PER QQ-P-416*MAGNETIC PER MIL-I-6868

These certifications are required at First Article Testing or contract completion if testing]

is waived.

3/0

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

Richard E. Schwaiger 05/21/01 Richard E, Schnaiger 3 of 3

DD Form 1423-1, JUN 90 Previous editions are obsolete.
1007/183 S/N 0102-LF-010-5500




