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CONTRACT DATA REQUIREMENTS LIST

(2 Dats Ttemys)

FORM APPROVED

WASHINGTON HEADQUARTERS SERVICES, DIRECTORATE FOR INFORMATION OPERATIONS AND REPORT: S, 1213 JEFFERSON DAVIS oy SUITE 1204, ARLINGTON, VA 22207-4302, AND To

THE UFFICE OF MANAGEMENT AND BUDJET, PAPERWORK REDUCTION PROJECT (0704-018%, WASH. OC 20503 PLEASE YOUR FORM TO BITHER OF TRESE ADDRESSES.
SEND COMPLETED FORM TO THE GOVERNMENT ISSUING CONTRACTING OFFICER FOR THE CONTRACT / PR NO. LISTED IN BLOCK E

A- CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
[ TDP ™ OTHER

D. SYSTEM/ITEM E. CONTRACT/ PR, No. F. CONTRACTOR

$C 1620 00-074-1528
1.DATA ITEM 2. TITLE OF DATA 1TEM 3. SUBTITLE
NoO.
1 CERTIFICATION DATA REPORT COMPLETE PROCESS Op SHEETS
4. AUTHORITY (Dats acquisition document |5, CONTRACT REFERENCE 6. REQUIRING OFFICE
No.
) DI-MISC-80678/T1 DEFENSE SUPPLY CENTER RICHMOND
7.DD 250 REQ | 9. DIST 10. FREQUENCY [12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
STATEMENT
LT REQUIRED AS REQ SEE BLOCK #16 b. COPIES
8. APP CODE 11. ASOFDATE |[13. DatE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Draft Fina)
A AS REQ SEE BLOCK #15 Reg [Repro
16. REMARKS DCMC ACO . 1/0
PARA. 10.1. 10.2, 10.2.1,10.2.2, 10.2.4,10.2.5 SHALL APPLY

" UPON SUBMISSION OF FIRST ARTICLE/ PRODUCTION LOT TEST SAMPLE (s) DCMC/ QAR | 10

> IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL COMPLETION OF

FAT/PLT. PCO 1/0

[15. TOTAL 3/0
LDATAITEM — [2 TITLE OF DATA TTEM 3. SUBTITLE
NO.
2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS
4. AUTHORITY (Dsta acquisition dooument |5 CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
DI-MISC-80678/T2 DEFENSE SUPPLY CENTER RICHMOND
7.DD 250 REQ 9. DIST }0.FREQUENCY [12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
7 LT REQUIRED ASREQ SEE BLOCK #16 | b. COPIES
8. APP CODE 11. AS OF DATE [13.DATE OF SUBSEQUINTSUB‘M]SSION A ADDRESSEE Dmft Final
A ASREQ SEE BLOCK #1'6 Reg (Repro
16. REMARKS DCMC/ ACO * 170
PARA. 101,102, 10.2.1, 10.2.2, 10.2.4, 105 SHALL APPLY [
- UPON SUBMISSION OF FIRST ARTICLE / PRODUCTION LOT TEST SAMPLE (s) DCMC 7 QAR 1%
" AT TIME OF CONTRACT COMPLETION,
PCO 1/0 ‘1
|
15. TOTAL i
G. PREFARED BY H.DATE L. APPROVED BY J.?ATLE
)\ ek D, Leishry

Dolin D, Leighy

£ 1 ol 3
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CONTRACT DATA REQUIREMENTS LIST FORM APPROVED
@ Dataltems) OMB NO. 0704-0188
ON OF INFORMATION (S E§T IMATED TO AVERAOE 440 HOURS PER RESPONEE, INCLUDING THE TIME FOR REVIEWING INSTRUCTIONS,

THE OFFICE OF MANAGEMENT ANO BUDJET. « PAPERWORK REDUCTION PROJECT (0764-01
YEND COMPLETED FORM TO THE GOVERNMENT ISSUING CONTRACTING OFFICER FOR THE CONTRACT / PR NO. LISTED (N BLOCK E.

85). WASH. DC 20503, PLEASE DO N

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/ PR. NO. F. CONTRACTOR
9C 1620 00-074-1528
L.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
3 REQUEST FOR WAIVER
4. AUTHORITY (Dats acquisition document ] 5, CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
DI-CMAN-30640B DEFENSE SUPPLY CENTER RICHMOND
7.DD 250 REQ |9. DIST 10. FREQUENCY (12 DATE OF FIRST SUBMISSION 14, DISTRIBUTION
LT ls{ggggﬁ)m AS REQ b. COPIES
8. APP CODE 11. ASOF DATE {13.DATEOF SUBSEQUENT SUBMISSION  |a. ADDRESSEE Draft Final
Reg [Repro
16. REMARKS DCMC/ ACO 1/0
DCMC/ QAR 170
PCO 1/0
NAVICP-? 170
1S. TOTAL 40
1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
4 REQUEST FOR DEVIATION
4. AUTHORITY (Data acquisition document 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.,)
DI-CMAN-80641B DEFENSE SUPPLY CENT ER RICHMOND
7.DD 250 REQ |9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
LT STATEMENT ASREQ b. COPIES
REQUIRED L ,
8. AFP CODE 1. ASOF DATE |13 DATE OF SUBSEQUENT SUBMISSION 3. ADDRESSEE Draft Final
Reg [Repro
16, REMARKS DCMC/ACO 1/0
DCMC / QAR 1o
L PCO 1/0
NAVICP.P 1/0
15. TOTAL 4/0
G. PREPARED BY H. DATE L APPROVED BY J. DATE




Tl A e N

LiVUVIIOBOD NAVIUF PAGE 91

QUALITY ASSURANCE PROVISIONS 0731.16

NSN: 9C 1620 00-074-1528
P/N: (77272) A02L1008-4
NOMEN: Bolt Assembly, Shock-Strut Main Gear

Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance
with drawing number (77272) AO2L1008-4 Rev. "F ", or latest revision and all details and
specifications referenced therein.

L. Quality/Inspection Requirements

A MIL-1-45208 or ISO 9000 equivalent applies:
B. First Article Testing applies:

C. Mandatory Inspection applies:

D. Production Lot Testing Applies

Il Supplemental Requirements

A. Additionally, para. 3.1-3 5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000 equivelent
apply.

B. The contractor shall identify on the process/operation sheets all manufacturing
sources performing processes/operations outside of their facilities. These sheets shall
not be revised or altered after the successful completion of First Articleand/or Production
Lot Testing without approval from the Engineering Support Activity (ESA), via the
PCO.

C. The Inspection Method Sheets which list the characteristics of each item produced

under the contract shall have segial number traceability to the raw material, casting, or

forging. In addition, the contractor is responsible for providing completed inspection
method sheets showing the actual dimensions taken

D. Markings should be in accordance with MIL-STD-130 Rev., "J" paragraph 5.3.3(a),
(b),(c), and (g). Method and location shall be in accordance with the drawing,
III. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the contractor, as
follows:

A. Level of Inspection (LOI):

1) Critical Characteristics: 100% inspection shall apply.
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2) Major and Minor Characteristics - LOI shall be in accordance with a sampling
plan acceprable to the QAR

B. Critical Characteristics:
DRAWING (77272) A02L1008-4 Assembly

Critical Characteristics:
A02L1008-3 Pin
1) 2509/2511 dia,and shall majntajn a surface texture of 16 microinch

A02L1008-5 Bolt

1) 7/8-14 UNF-3A thd. per N.B.S. handbook H-28

2) Datum -A-~ 1.059/1.060 dia, and shall maintain a surface texture of 32 microinch (note # 8 and
#10 Apply

3) Detail B .2496/ 2480 dia

C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless defined
on applicable drawings and associated specifications.

IV." Unless expressly provided for elsewhere in this Clause, equipment such as fixtures, jigs,
dies, patterns, templates, mylars, special tooling, test equipment, or any other manufacturing aid
required for the manufacture and/or testing of the subject. items_will. not be provided by the -
Govemnment or any other source and is the sole responsibility of the Government or any other
source and is the sole responsibility of the contractor, The foregoing applies notwithstanding
any reference to such equipment or the fumishing thereof that may be contained in any drawing
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FIRST ARTICLE TESTS REQUIRED (Government Testing)
L First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form / Fit
C. Compliance with drawing, (77272) A02L1008-4 "F" and specifications
referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be subjected
to those tests which will demonstrate that the articles comply with contract requirements,

The contractor shall be responsible for providing necessary parts and repair of the First Article
(s) during testing.

The contractor shall be responsible for providing necessary parts and repair of the First Article
Sample (s) during testing.

IL Special Instructions:

Sample (s) may be considered as production items under the contract provided the sample(s) can
be refurbished to ready for issue (RFI) condition and provided the sample(s) have inspection
approval of the cognizant QAR. Sample(s) may be shipped as production items only after all
other units required under the contract have been produced and are ready for shipment.

Notification of Shipment of Material For Government Testing:
A. Fourteen (14) days prior to shipment of First Article Sample (s) the contractor shall notify the
designated test facility, in writing of the antisipapated shipping date, with an information copy to
the PCO, ACO, and QAR The contractor shall also arrange for preliminary inspection of test
samples by the CAO/QAR.

B. Upon shipment of First Article Samples, two (2) copies of the Material Inspection and
Recieving report (DD form 250), bearing the QAR s signiture and indication of preliminary
inspection, shall be fowarded to the PCO/ACO and the designated test facility. The envelopes
shall be clearly marked, “DO NOT OPEN IN MAILROOM”.
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FIRST ARTICLE APPROVAL ( GOVERNMENT TESTIN G)

A. The contractor shall deliver two (2) units of lot / item 001 within 180 calander days from the
date of this contract to the government designated facility listed below.

NADEP Cherry Point

F.AT. Control Center

Attn: Annie Brown, code: 6.1.523

PSC Box 8021

MCAS Cherry Point, NC 28533-5030

Marking of test sample (s) shipping container:
“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN STOCK”.
CONTRACT NUMBER:

For First Article Test, the shipping documentation shall contain this contract number and the
lot/item indentification. The characteristics that the First Article must meet and the testing
requirements that are specified elesewhere in this contract.

B. If the First Article is disapproved, the contractor, upon Govemment request, shall submit an
additional First Article for testing. After each request, the contractor shall make any necessary
changes, modification, or repairs to the First Article or select another First Article for testing.
All costs related to these tests are to be borne by the contractor, including any and all costs for
additional tests following a disapproval. The contractor shall furnish any additional First Article

Government.

The government shall act of this First Article within the time limit specified in paragraph” B”
above. The govemment reserves the right to require an equitable adjustment of the contract
price for any extension of the delivery schedule or for any additional costs to the Govermnment
related to these tests.

C. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract.

D. Unless otherwise provided in the contract, and if the approved First Article is not consumed
or destroyed in testing, the contractor-

1) May deliver the approved First Article as part of the contract quantity if it meets ajl
Contract requirements for acceptance.

2) Shall remove and dispose of any First Article from the government test facility at the
contractors €Xpense,
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the changes clause of this contract the delivery or performance dates and/or the contract price,
and any other contractual term affected by the delay.

G. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of the
contractor. Before First Article approval, the costs thereof shall not be allocable to this contract

H. The contractor shall produce both the First Article and the production quantity at the same
facility and shall submit a certification to this effect with each First Article.

I. The contractor shall provide specific written notification to the procuring contractor officer
informing him/her of the shipment of any articles fumished in accordance with this clause. Such
notification must be addressed to the attention of the ACO with copies to NAVICP 072 and to
the testing activity. Failure to provide such notiication shall excuse the government from any
delay in performing First Article Testing and informing the contractor of the sesults thereof,
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PRODUCTION LOT TESTING REQUIREMENTS

The material produced under contract shall be accepted by the cognizant CAO/QAR upon the
successful completion of these requirements.

I. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the production
lot. In addition the QAR shall select one (1) item (s) at random from each successive lot or
portion thereof.

B. Production Lot Testing to be completed during production after First Article Approval.
C. Sample (5) are 1o be unpainted. Corrosive areas to be coated with a light preservative.

IL. The tests to be performed under the Production Lot Sample testing provisions of the contract
are:

A. Compliance with drawing (772 72) AO2L1008-4 rev. "F" and al] specification
referenced therein,

B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder shall also
be subjected to those tests which will demonstrate that the sample(s) comply with contract
requirements.

II. Testing location

A. Ship sample(s)/data to
NADEP Cherry Point
F.A.T. Contro] Center
Attn: Annie Brown, code: 6.1.523
PSC Box 8021
MCAS Cherry Point, NC 28533-5030

B. Shipping container marking: NON RFI

Shipment and Distribution of Sample(s):
A, I-‘ou:_rteen (14) days prior to shipment of Production Lot Sample (s) the contractor shal] notify
the designated test facility, in writing of the antisipapated shipping date;-with an information - -

6
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copy to the PCO, ACO, and QAR The contractor shall also arrange for preliminary inspection of
test samples by the CAO/QAR.

B. Upon shipment of Production Lot Samples, two (2) copies of the Material Inspection and
Recieving report (DD form 250), bearing the QAR’s signiture and indication of preliminary

C. Sample(s) may be considered as production items under the contract provided sample(s) can
be refurbished to ready For Issue (RF]) condition and provided sample(s) have inspection
approval of the cognizant DCMAO. Sample(s) may be shipped as production items only after all
other units required under the contract have been produced and are ready for shipment.

D. Sample(s) will be returned to the contractor.

E. The designated test facility and the contracting officer shall be notified as to all shipping data
applicable to the sample(s), such as bill of lading number, method of shipment, etc...14 days
prior to shipping.
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PRODUCTION LOT TESTING (GOVERNMENT TESTING)

A.  The Production Lot Samples shall be:

1.Selected at random by the cognizant government QAR. Such sample(s) shall be
submitted via the cognizant government inspector, all transportation charges prepaid by the
contractor to:

NADEP Cherry Point

F.A.T. Control Center

Attn: Annie Brown, code: 6.1.523
PSC Box 8021

MCAS Cherry Point, NC 28533-5030

2. The samples shall be identified by contract number, lot number, and be clearly marked
as follows:
PRODUCTION LOT TEST SAMPLES
NOT R.F.I. MATERIAL
DO NOT TAKE UP IN STOCK

B.  Such samples shall be delivered to the testing facility in sufficient time prior to the
delivery date of the production articles to allow a 60 day period for testing and written
notification by the contracting officer of the approval or disapproval of the samples. Within 90
days of the reciept of the samples, the testing facility shall notify contracting officer, PCO /ACO
of the results of the testing, together with the recommendation for approval or disapproval.

C. In the event the contractor does not recieve written notification of approval or disapproal
of the samples for a particular lot within 60 days from their submission for such testing the
contract delievery schedle shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the time
or times specified, or if the contracting officer disapproves any Production Lot Samples, the
contractor shall be deemed to have failed to make delievery within the meaning of the default
clause of this contract, and this contract shall be subject to termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the lot must
pass all the contract requirements. In the event a sample fails to pass such requirements, the lot
will be rejected. In such event, the government may, at its option and at no additional cost to the
government, (I) terminate all or any porition of this contract for default, (II) require the
manufacture of a new Production Lot, or a rework of the rejected Production Lot if the means
and procedures by the contractor for rework are acceptable to the government, or (I1I) require
the submission of additional samples for test, The foregoing procedures shall apply to new or
reworked Production Lots in the same way as they did to the original Production Lot.

8
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sureties (if any) shall be liable for the amount of such costs.

G Nothing contained in the foregoing provisions of this clause. and no action of the
government in accordance herewith, shall in any way prejudice the right of the government
under the clause of this contract entitled Default,



