CONTRACT DATA REQUIREMENTS LIST Form Approved
(2 Data Items) OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the
above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:

9G 1560 00-168-2183 TDP[] T™™[] OTHER[ ]

D. SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR

1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP

1 CERTIFICATION DATA REPORT COMPLETE PROCESS OPERATION

SHEETS

4 .AUTHORITY (Data Acquisition Document No.) S .CONTRACT REFERENCE 6 .REQUIRING OFFICE 18 . ESTIMATED
TOTAL PRICE
DI-MISC-80678/T1 DEFENSE SUPPLY CENTER
RICHMOND
7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14 .DISTRIBUTION
REQUIRED
LT AS REQ. SEE BLOCK # 16 b. COPIES
8.ADP CODE 11.AS OF DATE 13.DATE OF SUBSEQUENT
A SUBMISSION a. RDDRESSEE | ore Final
AS REQ. SEE BLOCK # 16 Reg Repro
16 . REMARKS DCMC/ACO 1/0
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/0
SAMPLE (S)
** TF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL
COMPLETION OF FAT/PLT
15.TOTAL 3/0

1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE

17.PRICE GROUP

2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS
4 .AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6 .RE2QUIRING OFFICE 18.ESTIMATED
DI-MISC-80678/T2 TOTAL PRICE

DEFENSE SUPPLY CENTER

RICHMOND
7.DD 250 REQ 9 .DEST STATEMET 10.FREQUENCY 12.DATE OF FIRST SUBMISSION
REQUIRIED AS SEE BLOCK # 16 14 DISTRIBUTION
LT REQ.
8.ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION a.ADDRESSEE Final
A AS REQ. SEE BLOCK # braft [ Reg | Repro
16

16 .REMARKS DCMC/ACO 1/0
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/0
SAMPLE (S)
** AT TIME OF CONTRACT COMPLETION

15.TOTAL 3/0
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
NAVICP-P May 10,2002 NAVICP-P May 10,2002

DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page 1 of 3 Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved
(2 Data Items) OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the
above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:

TDP[ ] ™[]

OTHER[ ]

D. SYSTEM/ITEM
9G 1560 00-168-2183

E.CONTRACT/PR NO. F.CONTRACTOR

1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE

3 REQUEST FOR WAIVER

17.PRICE GROUP

4 .AUTHORITY (Data Acquisition Document No.) S .CONTRACT REFERENCE & .REQUIRING OFFICE

DI-CMAN-80640B DEFENSE SUPPLY CENTER

RICHMOND

18.ESTIMATED
TOTAL PRICE

7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14 .DISTRIBUTION
REQUIRED
LT AS REQ. SEE BLOCK #16 b. COPIES
:;ADP CODE 11.AS OF DATE l3.2§gilggI§§BSEQUENT 2. ADDRESSEE bratt rinal
AS REQ. SEE BLOCK #16 Reg Repr

16 . REMARKS DCMC/ACO 1/0
DCMC/QAR 1/0
PCO 1/0
NAVICP-P 1/0
15.TOTAL 4/0

1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE

4 REQUEST FOR DEVIATION

17.PRICE GROUP

4 .AUTHORITY (Data Acquisition Document No.} 5.CONTRACT REFERENCE
DI-CMAN-80641B

6 .RE2QUIRING OFFICE

DEFENSE SUPPLY CENTER

18 .ESTIMATED
TOTAL PRICE

RICHMOND
7.DD 250 REQ 9 .DEST STATEMET 10.FREQUENCY 12.DATE OF FIRST SUBMISSION
REQUIRIED AS REQ SEE BLOCK #16 14 DISTRIBUTION
LT
8 .ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION a.ADDRESSEE Final
a AS REOQ. SEE BLOCK #16 Draft Reg | Repro
16 . REMARKS DCMC/ACO 1/0
DCMC/QAR 1/0
PCO 1/0
NAVICP-P 1/0
15.TOTAL 4/0
G.PREPARED RY H.DATE I1.APPROVED BRY J.DATE
NAVICP-P May 10,2002 NAVICP-P May 10,2002
DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page 2 of 3 Pages




INSTRUCTION FOR COMPLETING DD FORM 1423
(See DoD 5010.12-M for detailed instructions.)

FOR GOVERNM
FOR GOVERNMENT PERSONNEL

Item A. Self-explanatory

Item B. Self-explanatory

Item C. Mark (X) appropriate category: TDP - Technical Data Package; TM - Technical
Manual Other - other category of data, such as AProvisioning,= AConfiguration
Management= ,etc.

Item D. Enter name of system/item being acquired that data will support.

Item E. Self-explanatory (to be filled in after contract award)

Item F. Self-explanatory (to be filled in after contract award)

Item G. Signature of preparer of CDRL

Item H. Date CDRL was prepared

Item I. Signature of CDRL approval authority

Item J. Date CDRL was approved

Item 1. See DoD FAR Supplement Subpart 4 71 for proper numbering.

Item 2. Enter title as it appears on data acquisition document cited in Item 4.

Item 3. Enter subtitle of data item for further definition of data item (optional entry)

Item 4. Enter Data Item Description (DID) number, military specification number, or military
standard number listed in DoD 5010.12-1 (AMSDL), or one-time DID number, that defines data

content and format requirements

Item 5. Enter reference to tasking in contract that generates requirement for the data item (e.g.,
Statement of Work paragraph number)

Item 6. Enter technical office responsible for ensuring adequacy of the data item
Item 7. Specify requirement for inspection/acceptance of the data item by the Government
Item 8. Specify requirement for approval of a draft before preparation of the final data item

Item 9. For technical data, specify requirement for contractor to mark the appropriate
distribution statement on the data (ref DoDD 5230.24)

Item 10. Specify number of times data items are to be delivered

Item 11. Specify as-of date of data item, when applicable

Item 12. Specify when first submittal is required

Item 13. Specify when subsequent submittals are required, when applicable

Item 14. Enter addressees and number of draft/final copies to be delivered to each addressee.
Explain reproducible copies it Item 16

Item 15. Enter total number of draft/final copies to be delivered
Item 16. Use for additional clarifying information for items 1 through 15. Examples are:

Tailoring of documents cited in Item 4; Clarification of submittal dates in Items 12 and 13;
Explanation of reproducible copies in Item 14; Desired medium for delivery of the data item.

FOR THE CONTRACTOR

Item 17. Specify appropriate price group from one of the following groups of effort in
developing estimated prices for each data item listed on the DD Form 1423

a. Group L. Definition - Data which is not otherwise essential to the contractorg
performance of the primary contracted effort (production development, testing, and
administration) but which is required by DD Form 1423

Estimated Price - Costs to be included under Group I are those applicable to preparing and
assembling the data item in conformance with Government requirements, and the administration
and other expenses related to reproducing and delivering such data items to the Government.

b. Group II. Definition - Data which is essential to the performance of the primary contracted
effort both the contractor is required to perform additional work to conform to Government
requirements with regard to depth of content, format, frequency of submittal, preparation,
control, or quality of the data item.

Estimated Price - Costs to be included under Group II are those incurred over and above the
cost of the essential data item without conforming to Government requirement, and the
administrative and other expenses related to reproducing and delivering such data item to the
Government.

¢. Group III. Definition - Data which the contractor must develop for his internal use in
performance of the primary contracted effort and does not require any substantial change to
conform to Government requirements with regard to depth of content, format, frequency of
submittal, preparation, control, and quality of the data item.

Estimated Price - Costs to be included under Group 11 are the administrative and other
expenses related to reproducing and delivering such data item to the Government.

d. Group IV Definition - Data which is developed by the contractor as part of his normal
operating procedures and his effort in supplying these data to the Government is minimal

Estimated Price - Group IV items should normally be shown on the DD Form 1423 at no
cost.

Item 18. For each data itemn, enter an amount equal to that portion of the total price whichis
estimated to be attributable to the production development for the Government of that items of
data. These estimated data prices shall be developed only from those costs which will be
incurred as a direct result of the requirement to supply the data, over and above those costs
which would otherwise be incurred in performance of the contract if not data were required.
The estimated data prices shall not include any amount for rights in data. The Governments
right to use the data shall be governed by the pertinent provisions of the contract




CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the
time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and

completing and reviewing the collection of information. Send comments regarding this burden estimate or any other

aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense,
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway,

Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-

0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the
Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. |[B. EXH/ATCH NO. C. CATEGORY:

16. REMARKS

PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 apply

* BLOCK # 12- UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (s)
AND/OR PRODUCTION LOT SAMPLE (s).

**BLOCK # 13- REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED
SUB-TITLES. These certifications are required at time of First
Article/Production Lot testing or contract completion if testing
is waived.

CERTIFICATION REPORTS FOR PRIME (OEM) PROCESSES AND MATERIAL
SPECIFICATIONS SHALL INCLUDE,

CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES ARE
PRIME (OEM) (78286)Sikorsky ACFT. APPROVED FOR THEIR SAID PROCESS [DCMC/ACO 1/0

DCMC/QAR * 1/0

BLOCK # 5- CONTRACT REFERENCE: P/N:65300-12158-101
Certifications are required for the below listed sub-titles
P/N:65300-12158-101 make from 65300-12158-001 forging
Material: 6AL-4V per ss8450

Fluorescent Penetrant insp. Per ASTM E1417

P/N: 65300-12158-102

Material: Titanium Alloy Rolled/ Forged per Mil-T-9047G notice
(2)

Fluorescent Penetrant insp. Per ASTM E1417
PCO *%* 1/0

TDP ™ OTHER
D. SYSTEM/ITEM 9G 1560 00-168-2183 E. CONTRACT/PR F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE

GROUP
5 CERTIFICATION DATA/ REPORTS
6. REQUIRING OFFICE ;8~ESTIMATE
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE DEFENSE SUPPLY CENTER TOTAL
DI-MISC-80678/T3 RICHMOND PRICE
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
LT REQUIRED AS SUBMISSION
REQ SEE BLOCK 1l6#** b. COPIES
8. ADP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A AS REQ sueMIssioN SEE BLOCK
16** 2 .ADDRESSEE Draft [rReg |Repro




G. PREPARED BY

NAVICP-P

H. DATE

I. APPROVED BY

May 10,2002 NAVICP-P

J. DATE

May 10,2002

DD FORM 1423-1,

AUG 96

PREVIOUS EDITION MAY BE USED

Page 3 of 3 Pages




QUALITY ASSURANCE PROVISIONS

NSN: 9G 1560 00-168-2183
P/N: (78286) 65300-12158-101
NOMEN: Link, Upper Forward Engine Mount- Rear

Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number (78286) 65300-12158-101 Rev. "C", or latest revision
and all details and specifications referenced therein.

I. Quality/Inspection Requirements

A. MIL-1-45208 or ISO 9000 equivalent applies:
B. First Article Testing applies:
C. Mandatory Inspection applies:

II. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent apply.

B. The contractor shall include on the detailed process/operation sheets
developed, a tracking method that is traceable to the contract, all in-house manufacturing
processes, and the identity of all manufacturing sources performing process/operations
outside their facilities. These sheets shall not be revised or altered after the successful
completion of First Article and/or Production Lot Testing without approval from the
Engineering Support Activity (ESA), via the PCO.

C. The Inspection Method Sheets, which list the characteristics of each item,
produced under the contract shall have serial number traceability to the raw material,
casting, or forging. The tracking method used on the inspection / method sheets shall be
traceable to the contract. In addition, the contractor is responsible for providing
completed inspection method sheets showing the actual dimensions taken of all critical
characteristics.

D. Markings should be in accordance with MIL-STD-130 Rev. "K" paragraph
5.3.3(a), (b),(c), and (g). Method and location shall be in accordance with the drawing.

ITII. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the
contractor, as follows:

A. Level of Inspection (LOI):

1) Critical Characteristics: 100% inspection shall apply.



2) Major and Minor Characteristics - LOI shall be in accordance with a sampling plan
acceptable to the QAR.

B. Critical Characteristics:
DRAWING : 65300-12158-101 make from 65300-12158-001 forging

Zone 4F

10-32 UNJF-3B thread per Mil-S-8879

chamfer 90° ™ 5° X .190/.220 dia.

3 places spaced on the basis of 60 holes equally spaced on a 13.340 dia. BC

These holes are to be maintained in true position within .003 of the minor dia. of the
threads and held perpendicular to datum B within .001

Zone 4G
This dimension .437/.445 is to be maintained in true position to datum A and datum D at
MMC within .005 MMC and to held perpendicular to datum A within .001

Zone 6H
This dimension datum B 3.250/3.260 is to be maintained parallel to datum A within .002

65300-12158-102

Zone 3C

This dimension .260 is to be maintained parallel to datum A within .002
Zone 3C

437/.439 dia.

C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless
defined on applicable drawings and associated specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,
jigs, dies, patterns, templates, Mylar’s, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject items will
not be provided by the Government or any other source and is the sole responsibility of
the Government or any other source and is the sole responsibility of the contractor. The
foregoing applies notwithstanding any reference to such equipment or the furnishing
thereof that may be contained in any drawing



FIRST ARTICLE TESTS REQUIRED (Government Testing)
L First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form / Fit
C. Compliance with all drawings, and specifications
referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be
subjected to those tests which will demonstrate that the articles comply with contract
requirements.

The contractor shall be responsible for providing necessary parts and repair of the First
Article (s) during testing.

The contractor shall be responsible for providing necessary parts and repair of the First
Article Sample (s) during testing.

IL Special Instructions:

Sample (s) may be considered as production items under the contract provided the
sample(s) can be refurbished to ready for issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

Notification of Shipment of Material For Government Testing:
A. Fourteen (14) days prior to shipment of First Article Sample (s) the contractor shall
notify the designated test facility, in writing of the anticipated shipping date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of First Article Samples, two (2) copies of the Material Inspection and
Receiving report (DD form 250), bearing the QAR ’s signature and indication of
preliminary inspection, shall be fowarded to the PCO / ACO and the designated test
facility. The envelopes shall be clearly marked, “DO NOT OPEN IN MAILROOM”.



FIRST ARTICLE APPROVAL ( GOVERNMENT TESTING)

A. The contractor shall deliver two (2) units of lot / item 001 within 250 days from
the date of this contract to the government designated facility listed below.

COMMANDING OFFICSE

NAVAIR DEPOT CHERRY POINT

ATTENTION: MS. ANNIE THOMAS CODE 6.1.523
PSC BOX 8020 / BUILDING 137

MCAS CHERRY POINT, NC. 28533-5030

Marking of test sample (s) shipping container:
“FOR FIRST ARTICLE TESTING. NOT FOR RFIL, DO NOT TAKE UP IN
STOCK”. CONTRACT NUMBER:

A. For First Article Test, the shipping documentation shall contain this contract number
and the lot/item indentification. The characteristics that the First Article must meet and
the testing requirements that are specified elsewhere in this contract.

B. 1If the First Article is disapproved, the contractor, upon Government request, shall
submit an additional First Article for testing. After each request, the contractor shall
make any necessary changes, modification, or repairs to the First Article or select another
First Article for testing. All costs related to these tests are to be borne by the contractor,
including any and all costs for additional tests following a disapproval. The contractor
shall furnish any additional First Article to the Government under the terms and
conditions and within the time specified by the Government.

The government shall act of this First Article within the time limit specified in
paragraph” B” above. The government reserves the right to require an equitable
adjustment of the contract price for any extension of the delivery schedule or for any
additional costs to the Government related to these tests.

C. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make
delivery within the meaning of the default clause of this contract.

D. Unless otherwise provided in the contract, and if the approved First Article is not
consumed or destroyed in testing, the contractor-

1) May deliver the approved First Article as part of the contract quantity if it
meets all contract requirements for acceptance.

2) Shall remove and dispose of any First Article from the government test facility
at the contractor’s expense.



E If the Government does not act within the time specified in paragraph B or C above,
the contracting officer shall, upon timely written request from the contractor, equitably
adjust under the changes clause of this contract the delivery or performance dates and/or
the contract price, and any other contractual term affected by the delay.

F. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of
the contractor. Before First Article approval, the costs thereof shall not be allocable to
this contract for 1) progress payments, or 2) termination settlements if the contract is
terminated for the convenience of the Government.

G The contractor shall produce both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article.

H. The contractor shall provide specific written notification to the procuring contractor
officer informing him/her of the shipment of any articles furnished in accordance with
this clause. Such notification must be addressed to the attention of the ACO with copies
to the testing activity. Failure to provide such notification shall excuse the government
from any delay in performing First Article Testing and informing the contractor of the
results thereof.



PRODUCTION LOT TESTING REQUIREMENTS

[WITNESSED AND ACCEPTED AT THE CONTRACTORS FACILITY]
The material produced under contract shall be accepted by the cognizant CAO/QAR upon
the successful completion of these requirements.
THE PRODUCTION LOT SAMPLES SHALL BE INSPECTED AT THE
CONTRACTORS FACILITY...WITNESSED AND ACCEPTED BY THE
DCMA/QAR. A WRITTEN TEST REPORT SHALL BE FORWARDED TO THE
CONTRACTING OFFICER. ALL 1423 REQUIREMENTS APPLY.

I. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the
production lot. In addition the QAR shall select one (1) item (s) at random from each
successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article
Approval.

C. Sample (s) are to be unpainted. Corrosive areas to be coated with a light
preservative.

II. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawings and all specification referenced therein.

B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder
shall also be subjected to those tests, which will demonstrate that the sample(s) comply
with contract requirements.

III. Testing location

A. The Production Lot inspection shall be performed at the contractor’s plant, by
the contractor and witnessed and accepted by the DCMC/QAR. Within fifteen (15)
days of completion of Production Lot Testing the CAO/QAR shall prepare and
submit two (2) copies of their test report with conclusions and recommendations to
the Contracting Officer All 1423 requirements apply.

B Sample(s) may be considered as production items under the contract provided
sample(s) can be refurbished to ready For Issue (RFI) condition and provided sample(s)
have inspection approval of the cognizant DCMC. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.



PRODUCTION LOT TESTING (CONTRACTOR TESTING)

A. If the contractor fails to provide any Production Lot Samples for testing within the
time or times specified, or if the contracting officer disapproves any Production Lot
Samples, the contractor shall be deemed to have failed to make delivery within the
meaning of the default clause of this contract, and this contract shall be subject to
termination for default.

B. In order for a Production Lot to be acceptable, all samples representative of the lot
must pass all the contract requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the government may, at its option
and at no additional cost to the government, (I) terminate all or any portion of this
contract for default, (II) require the manufacture of a new Production Lot, or a rework of
the rejected Production Lot if the means and procedures by the contractor for rework are
acceptable to the government, or (III) require the submission of additional samples for
test. The foregoing procedures shall apply to new or reworked Production Lots in the
same way as they did to the original Production Lot.

C.For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of a failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of reinspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.

D.Nothing contained in the foregoing provisions of this clause. and no action of the
government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled default.



PRODUCTION LOT TESTING (CONTRACTOR TESTING)

A. The Production Lot Samples shall be selected at random by the cognizant government
QAR.

The samples shall be identified by contract number, lot number and be clearly marked as
follows:

PRODUCTION LOT TEST SAMPLES
NOT RFI MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be tested in sufficient time prior to the delivery date of the
production articles to allow a 45 day period for testing and written notification by the
contracting officer of the approval or disapproval of the samples. Within 15 days of the
receipt of the samples, the CAO shall notify the contracting officer, Defense Supply
Center Richmond code: of the results of the testing, together with a recommendation for
approval or disapproval.

C. In the event the contractor does not receive written notification of approval or
disapproval of the samples for a particular production lot within 120 days from their
submission for such testing, the contract delivery schedule shall be equitably adjusted as
necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the
time specified, or if the contracting officer disapproves any Production Lot Samples, the
contractor shall be deemed to have failed to make delivery within the meaning of the
default clause of this contract, and this contract shall be subject to termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the lot
must pass all of the contract requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the Government may, at its option
and at no additional cost to the Government, (I) terminate all of any portion of this
contract for default, (II) require the manufacture of a new production lot, or a rework of
the rejected Production Lot if the means and procedures proposed by the contractor for
rework are acceptable to the Government, or (III) require the submission of additional
samples for test. The foregoing procedures shall apply to new or reworked production
lots in the same way as they did to the original Production Lot.

F. For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of the failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the Government the costs of reinspection, shipping, examination and retesting by
the Government, and the contractor and his sureties (if any) shall be liable for the amount
of such costs.

5



G. Nothing contained in the foregoing provisions of this clause, and no action of the
Government in accordance herewith, shall in any way prejudice the right of the
Government under the clause of this contract entitled default.



