QUALIFICATION REQUIREMENTS Page 1
FOR MANUFACTURE OF F100 ENGINE PARTS

P/N: 746523-2 Rev: 0
NSN: 2915003736399 20-Dec-01

I. HARDWARE DESCRIPTION

A. Nomenclature:
Yoke, Mounting

B. Function:
Mounting Bracket for F100-100/200/220 Augmentor Fuel Pump

C. Material Composition:

Stainless steel HS279 H1075 or AMS 5659 H1075

II. REFERENCE DOCUMENTS

A. LPF-QAR-004: “General Quality Assurance Requirements For F 100 Engine Components.”

III. JUSTIFICATION FOR QUALIFICATION REQUIREMENTS
Ref.: FAR Subpart 9.2, AFMCFAR Subpart 5309.2

The following paragraphs provide the justification for qualification requirements for this part.

A. Criticality of Part:

This is a Critical Application Item (CAI) used on the F-15 and F-16 aircraft primary propulsion
system, the Pratt & Whitney F100 engine. Failure of this part can result in secondary damage to
the engine and subsequent mission abort.

B. Complexity of Part:

This part is not complex to manufacture, however, it is used in a critical location and must
therefore require strict process control and quality standards.

C. Govermnment Risk:

The following paragraphs document the reasons why the risk to the government of buying this
part from an unqualified source is compound.

1. The probability of an unqualified source producing an unsatisfactory part is moderate.
2. The probability of an unqualified source failing to produce within schedule is moderate.

3. A high potential exists for an unqualified source to underestimate the manufacturing
difficulty and miss critical delivery schedules.

4. Untimely delivery critically impacts end item overhaul/repair schedules. Failure to deliver
on schedule may result in additional high cost emergency procurements.
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5. An inferior part can cause extensive damage to the end item resulting ina high cost of repair.

D. There are no costs incurred by an offeror for qualification testing and testing evaluation under
the requirements of paragraphs VLA or VL.B. However, the offeror’s development of a Source
Approval Request (SAR) package to be submitted for Government evaluation may cost as much
as $2500. In addition, the cost incurred by offerors for Government evaluation of their SAR
submitted under the requirements of paragraphs VI.A or VL.B may be as much as $1,200. This

cost may be borne by the Government if it is in the best interest of the Government to qualify
alternate sources.

IV. JUSTIFICATION FOR QUALIFICATION PRIOR TO CONTRACT AWARD
Ref.: AFMCFAR Subpart 5309.2

The following paragraphs provide the rationale for requiring a demonstration of the qualification
requirements prior to contract award.

A. The risk of default by the contractor must be minimized as the shortest combined administrative
and production lead-time is over 18 months. :

B. The technical risk must also be minimized due to the criticality of the part (Reference the section
“Criticality of Part” in paragraph IILA).

C. The manufacturing and processing techniques are critical to performance and reliability
(Reference the section “Criticality of Part” in paragraph IIL.A).

D. The risk to the government in determining a potential vendor's capability without an actual
demonstration of that capability must be minimized. The expertise that is required to
manufacture this part is not commonly available or easily obtained and therefore must be
demonstrated. (Reference the section “Complexity of Part” in paragraph IILB).

V. DATA AND DOCUMENTATION REQUIREMENTS

The following parag-raiphs document the data that must be submitted with a request for source
approval. All documentation submitted shall be the latest revision published. Documentation shall
be bound (preferably a three ring binder) with a table of contents and corresponding sections tabbed.

A. The potential Offeror must substantiate that they possess latest revision of the following data by
providing a copy in the source approval package, or must provide DCAS or other government
representative written verification that the potential vendor has the latest revision of the
following data:

1. Drawing Number: 746523 (Including all sub-assembly or detail drawings specified on this
drawing number)
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2. No QAD for top level drawings. As applicable, include the QAD for each stib-assembly or
detail part listed on the above drawing.

3. All applicable specifications called out on the drawing, and/or assembly and detail drawings,
and on the QAD (as applicable). These include: ‘

a) Process Specifications
b) Inspection Processes
¢) Material Specifications

B. The potential Offeror’s Quality Assurance System must meet or exceed the requirements
described in the attached document LPF-QAR-004.

C. The vendor shall supply a list of all manufacturing and inspection processes that will be
performed, both in-house or by sub-vendors. The vendor shall substantiate that sources to be
employed for any significant process, including themselves, with the exception of conventional
metal removal processes, are currently approved by Pratt & Whitney for the specific process
required or another OEM for an equivalent process. The vendor must supply the name and
address of each certified vendor to be used. In all cases where process approval is relative to an
OEM process specification other than Pratt & Whitney, the vendor shall provide the complete
specification and demonstrate the equivalence of the specifications.

VI. SUBSTANTIATION OF MANUFACTURING CAPABILITY

The following paragraphs document the methods to be used to substantiate a vendor's capability to
manufacture this item.

A. A vendor who has manufactured the item for the prime contractor or for other US DoD users of
the same item within the last five years may be approved as a source for the part provided that
the vendor was responsible for all material procurement, inspection, and finishing of the end
item, i.e., the prime manufacturer did not add any value to the end ticin. The vendor must submit
evidence of the scope of work for the part indicating that they had primary responsibility for all
operations necessary for the completion of the part for delivery to the customer. This evidence
shall incltude MANUFACTURING PROCESS SHEETS.

B. Other vendors will be considered for approval on the basis of their ability to manufacture a
similar item for the prime contractor, US DoD, or a NATO country. The following conditions
must be met for approval by similarity:

1. Submit evidence of the successful manufacture and sale of the similar item, to include
purchase orders and shipping documents reflecting production quantities within the last five
years. This evidence must document that the vendor had primary responsibility for all
operations necessary to produce the similar item, and that the similar item was accepted by
the customer. Also include a summary of quality deficiencies experienced within the last
two years of production of the similar item(s) with coordination from the Q. A. manager.
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The vendor shall provide SPECIFIC similarities and differences between the subject part and
the similar part.

2. The vendor shall substantiate that the similar component(s) submitted will satisfy the
following criteria:

a) Fabricated of the same alloy or an alloy from the same alloy family, e.g. Alpha
Titanium’s, Inconels, Austenitic Stainless Steels.

b) Ilustrates the ability of the vendor, in conjunction with their sub-vendors, to perform all

significant processes to be employed and maintain requisite tolerances and surface finish
requirements.

¢) The data must also show that the manufacturing and inspection/test processes for the
similar part demonstrate the full range of difficulty required for the subject part.
Included in this data shall be complete MANUFACTURING PROCESS SHEETS for the
similar item.

3. A first article requirement may be included in any contract resulting from approval based
upon similarity. The estimated cost of first article testing is $1,500.00. These tests may
include material properties analysis, dimensional analysis, and possibly rig test. At least
three first articles would be required with one first article requiring destructive testing.

VII. RESPONSIBLE ENGINEERING ORGANIZATION

The responsible organization for establishing these qualification requirements is the F100 Engine
Engineering Branch, within the Fighter Propulsion Division of the Oklahoma City Air Logistics

Center, Tinker Air Force Base, Oklahoma.

/ GRIZ {34 LOY-KRAFT,

d £100 Cngneering Source Approv
Fighter Propulsmn Division
Propuision Directorate

’
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1 APPLICATION

These requirements apply to all F100 engine parts.

2 PURPOSE

This document establishes the minimum technical requirements that prospective sources must satisfy
to obtain engineering approval of their quality system. All documentation provided as evidence of
compliance with requirements specified herein must be in English. Engineéring source approval
shall be valid for five years from the date of the OC-ALC letter notifying the contractor of
engineering source approval.

3 REQUIREMENTS

3.1 The Offeror must provide a Quality Assurance Manual that accurately portrays their current
quality assurance system. The Quality Assurance System must meet or exceed the requirements
as described in this document. Additionally, the Quality Assurance System must satisfy one of
the following:

3.1.1 Certified to ISO 9002 by the American National Standards Institute (ANSI) or the
International Standards Organization (ISO) in Geneva, Switzerland, or

3.1.2 Previously certified within the last three (3) years to MIL-1-45208A plus paragraphs 3.1
through 3.5, 5.1, 5.2, 6.1, and 6.2 of MIL-Q-9858A by the DCMC or other appropriate
government Quality Assurance Representative, or

3.1.3 Approved by the Original Equipment Manufacturer (OEM).

3.2 Proof of certification/approval must be provided and must be dated within the last three (3)
years. The decision to approve or disapprove the Quality Assurance System shall only be made
after a thorough review of the Offeror’s Quality Assurance Manual by the cognizant engineering
authority, OC-ALC/LPFR.

3.3 Copies of the latest document(s) which describe and govern the quality assurance system in
effect at the Offeror's facility(ies). If provided within the last year and no significant changes
have been incorporated this requirement may be waived. However, OC-ALC/LPFR as the
cognizant engineering activity for the F100 engine reserves the right to request an additional
copy in the event the previous submittal cannot be located.

3.4 Hamilton Sundsdtrand documentation identifying the specific conditions/restrictions (i.c.,
specific P/Ns, components, processes, or material this status applies to, production testing
required for material release, testing the LCS supplier is authorized to perform, etc.) imposed by
Hamilton Sundstrand with regard to Laboratory Control at Source (LCS) Supplier status if
Offeror is a HamiltonSundstrand-approved LCS Supplier. The fact that a sub-vendor is a
Hamilion Sundstrand LCS Supplier shall not relieve the Supplier of the responsibility of
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conducting follow-on quality assurance surveillance to ensure that sub-vendors are providing
conforming material.

3.5 Evidence that the emphasis in quality assurance planning is placed upon controlling processes to

preclude generation of non-conformance’s and is supplemented by sufficient inspections or tests
to assure effective process control.

3.6 Offeror procedures/specifications governing the control of significant processes proposed for use
in the fabrication of the approval item for assuring that:

3.6.1 Only Purchaser approved sources are used for raw material, significant processes, and
major sub-components and adequate consideration is given to a source's capability and
performance prior to placing an order.

3.6.2 The quality acceptance standards imposed in routine production acceptance both in-house
and by sub-vendors are complete and approved by Hamilton Sundstrand and the test

methods employed in routine production acceptance are sufficient to verify compliance
with these standards.

3.6.3 Fabrication performed in-house and by sub-vendors is accomplished in accordance with
work instructions specified in manufacturing process sheets, schedules, and/or technical
control plans which define the exact sequence of all production operations and all process
variables and all critical parameters of manufacturing operations which may directly affect
material structure, mechanical properties, surface finish and/or direction or lay of the
cutting action. The procedure shall also assure that work instructions have been approved
by the customer.

3.6.4 All inspection of characteristics, which serves as the basis for final acceptance of a
characteristic, including in-process inspections, are performed in accordance with work
instructions specified in inspection method sheets which define all characteristics specified
on the applicable Hamilton Sundstrand drawings and Quality Assurance Documents
(QAD's), the classification of each characteristic, the Acceptable Quality Level (AQL) for
cach classification of characteristic, sample size, frequency of inspection, the specific
inspection methodology to be utilized, and the required instrumentation. The procedure(s)
shall also assure that all inspection method sheets have been approved by the customer.

3.6.5 Specific Offeror audit procedures/guidelines which pertain to process and product audits
performed both in-house and at sub-vendor facilities. These procedures shall, as a
minimum assure:

3.6.5.1 Strict adherence to the sequence, parameters, and all other significant process
variables of manufacturing operations defined on manufacturing process sheets
approved by the customer is maintained both in-house and at sub-vendors'
facilities. Specific procedures for auditing and/or controlling requisite significant
processes must be provided.

3.6.5.2 Dedicated equipient is propérly maintained and calibrated and s capable of
adequately performing its intended application.
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3.6.5.3 General housekeeping and manufacturing practices employed do not adversely
affect the quality of the end product.

3.6.5.4 Established process controls and production acceptance plans are providing
products which conform to the Purchaser requirements.

3.6.6 Specific Offeror procedures for assuring that certificates of test or conformance provided
by sub-vendors of raw material and significant processes are complete and supported by
process data and numerical test results from an OEM-approved laboratory for the requisite

testing, are representative of material received, and the material is in conformance with
Purchaser requirements.

3.6.7 Adequate records are retained for documenting sub-vendor lists, sub-vendor quality
ratings, layout inspection reports, all Purchaser and OEM approvals, component
traceability, and objective evidence of conformance to product, process, and quality
acceptance requirements; and are available to the Purchaser upon request.

3.6.8 Evidence of a system for controlling non-conforming material to ensure:

3.6.8.1 The classification of all non-conforming characteristics in terms of critical, major,
and minor is approved by the Purchaser.

3.6.8.2 Final disposition of all non-conforming critical and major characteristics including
rework and repair is approved by the Purchaser prior to implementation.

3.6.8.3 Effective control of non-conforming material at sub-vendor facilities.

END OF DOCUMENT
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. This document provides guidelines for the preparation of first article test plans/test reports for F100
engme parts where referenced within the first article data of a contract.

2. FIRST ARTICLE QUANTITY. The quantity of first articles shall be per the contract. The quantity
of articles allowed for destructive testing, in accordance with the contract, shall be tested per the first
article procedure in its entirety, to include the destructive testing. The remaining articles shall only be
tested per the nondestructive portions of the procedure.

3. TESTING REQUIREMENTS.

3.1. Testing shall consist of, but shall not be limited to, the verification of the following.
3.1.1. Dimensional conformance including finish requirements.

3.1.2. Conformance to non-destructive inspection requirements (FPI, Ultra-sonic, Eddy Current,
X-ray, visual)

3.1.3. Conformance of material properties to include mechanical, metallurgical and chemical.

3.1.4. Conformance to other required processes, specifications, and standards listed on the
drawing including sub-tier specifications and standards, special requirements as described in the
engineering instructions (EI), quality plans, etc.

3.2. First articles shall be serialized. Serial Numbers are to be identified prior to commencement of
testing unless otherwise specified.

3.3. Dimensional Inspection.

3.3.1. All dimensions, as listed on the assembly drawing and detail drawings, to include drawing
notes, shall be measured where possible on all first articles 100% (no sampling allowed).

3.3.2. A tabular format shall be used with drawing dimension, tolerance, measurement, and
instrument/gagestooling/serial number used.

3.3.3. All tooling and gaging used for inspection and acceptance/rejection of first articles shall
have calibrations from a laboratory traceable to NIST and in accordance with ISO 10012-1
(formerly MIL-STD-45662), listed in a (tooling & gaging table) table, table shall include
nomenclature, serial number, calibration frequency, next calibration date, range, least increment,
and accuracy. Listing shall also include alignment tools and constraint fixtures.

3.3.4. Inspection results shall be presented in a table showing the feature measured, dimension
and tolerance, actual reading and gage serial number used.

3.4. Nondestructive Inspections (NDI), including Fluorescent Penetrant Inspections (FPI), Ultrasonic

Testing (UT), Eddy Current (EC), Radiographic Testing (x-ray), and visual inspections, shall meet the
following:
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3.4.1. All first articles shall receive 100% of the inspections identified on the QAD Sampling
shall not be allowed.

3.4.2. NDI shall be per the applicable specification(s).

3.4.3. Sources used shall be Hamilton Sundstrand approved per the OC-ALC/LPFR letter granting
source approval to the contractor.

3.4.4. NDIresults shall be presented in a table showing the feature inspected,
acceptance/rejection criteria used, results and gage/master serial number used. In cases where

photographic standards within a VIS specification are applied to an NDI, the inspection report
shall include a copy.

3.4.5. Inspection Masters/Transfer Masters shall have current calibrations. A copy of the
calibration(s) shall be included into the report.

3.4.6. Level Il or Level I inspectors, as applicable, shall be required. A copy of the inspector's
certification(s) shall be included into the report.

3.5. Visual Inspections shall include:

3.5.1. Visual inspection results shall be presented in a table showing the feature inspected,
acceptance/rejection criteria used, results, and gage/master serial number used (as applicable).

3.5.2. In cases where photographic standards within the VIS are used, the inspection report shall
include a copy.

3.6. Material properties testing shall include mechanical properties, metallurgical properties, and
chemical composition tests, as applicable, per the material specifications and the following:

3.6.1. Composition, heat treat condition, and other characteristics/properties, as listed in the
technical requirements section, acceptance section, and/or quality sections of the specification(s)
50 as to verify that the materals and processes are sounid, clean, and free of imperfections
detrimental to the performance of the part or assemblies.

3.6.2. In some cases a material suppliers certification will not be sufficient and the Contractor
shall have redundant testing performed.

3.6.3. Metallurgical microanalysis, as applicable, for raw materials, weldments, brazements, and

coatings shall be conducted. Results shall include the complete laboratory report including
photomicrographs.

3.6.4. Mechanical testing, as applicable, per manufacturing specifications and the drawing(s).

3.6.5. In cases where the applicable specifications require test reports, these shall accompany the
First Article Test Report (FATR).

4. SUBMITTAL.
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4.1. The First Article Test Plan (FATP) shall be delivered to the Contracting Officer in accordance
with the schedule as listed in the contract, or Form DD1423. The FATP shall provide a detailed
description of specific testing instructions to be used. Generalized instructions will not be acceptable.

4.2. The First Article Test Report (FATR) shall be delivered to the Contracting Officer in accordance
with the schedule as listed in the contract, or Form DD1423. All laboratory test results, including
those resultant from testing conducted at the contractor's facility and including sub-vendor testing,
shall be provided with the FATR in their complete form as provided by the testing laboratory(ies).

5. DISPOSITION OF PARTS.

5.1. When required by the contract, the remnants from destructive testing shall be delivered with the
First Article Test Report.

5.2, When required by the contract and following the completion of non-destructive testing, one
article shall be delivered to the Contracting Officer and packaged in accordance with contract
requirements. Marking on the package shall be UNSERVICEABLE - Condition Code "R".

Deliver this part with the First Article Test Report. The other(s) shall be handled in accordance with
the contract.

6. GENERAL REQUIREMENTS.

6.1. All First Articles and all Production Articles shall be fabricated from material whose
metallurgical state is in compliance with the drawing requirements, as well as all sub-tier
specifications and standards referenced therein.

6.2. All First Articles and all Production Articles shall be new manufactured under this contract. No
items manufactured under previous contracts shall be delivered without approval.

6.3. The subcontractors previously identified by the contractor as sources to be employed, to include
laboratory testing, shall be the only sources used. If the contractor wishes to employ a subcontractor
other than previously identified, they shall subsiantiate that the new source is OEM approved for the
specific testing required. A change in the address of a source shall be construed as a change of
source. Employment of alternate sources shall only be authorized byOC-ALC/LPFR.

6.4. Engineering Instructions shall take precedence over all other technical instructions.

END OF DOCUMENT
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AND WILL BE: D PART OF PRODUCTION QUANTITY

@ IN ADDITION TO PRODUCTION QUANTITY

FIRST ARTICLE REQUIREMENTS 1, DATE
\AFMCI 64-110, AFMCI 23-102 AND FAR Part 9, Sub Part 9.3/ (Additional instructions on page 3) 20 Dec 01
2. PR/MIPR NUMBSER 3. PART NUMBER 4. NSN
746523-02 . 2915003736399PT
5. FIRST ARTICLE QUANTITY T
THE FIRST ARTICLE IS 3 UNIT(S) OF LOTATEM 1

8. ARTICLES

D wiLL WiLL NOT

SERVE AS MANUFACTURING
STANDARD

7. LONG LEAD TIME ITEMS

(] meouimen NOT REQUIRED

{See FAR 52.209-3 or -4, slternate Ii}

REQUIRED

companent not manufactured by the contractor,
for the contract.

“The First Article offered must be manufactured at the tacilitias in which that item i

8. SPECIAL REQUIREMENT/PRODUCTION FACILITIES {See FAR 52.209-3 or -4 Alternate 1)

D NOT REQUIRED

s to be produced under contract, or if the First Article is a

such compenent must be manufactured at the facilities in which the component is to be produced
A centification to this effect must accompany each First Article which is offered.”

9. TESTANSPECTION REQUIREMENTS

A. CONTRACTOR TESTING D GOVERNMENT TESTING

Performance or other characteristics which the First Articles must meet
are Identified in drawing 746523 ,

and specifications identified therein.

8. The detailad technical requirements for First Article approval tasts are

contained in _Blogk 12 of this form and LPF-QAR-003

{Cite Spec and Para number)

c. TEST PLAN REQUIRED
{1} DD Form 1423 ELIN_ADO1

(2)  Delivety due __30__ calendar days from date of contract.

(3} Number of days for government approval/disapproval 45

days.

D. Contractor's notification to ACO and_PCO

(Requesting Activity)

of test time and location dua 10 days ptior to start of testing.

E. TEST REPORT REQUIRED
{t} DD Form 1423 ELIN A002
{2} Due _ 120

(3) Forward to

calendar days from date of contract.

4] Government written notice of approval/disapproval dug 45
days after receipt of contractor’s report.

F. FIRST ARTICLE DELIVERY:
{1} Dus within calendar days from date of contract.

{2} Notify calendar days prior to shipmant.

{3) Dalivered to government at

{Set Forth Consigneée and Address)

{4) Governmant written notice of appraval/disapproval within

days alter receipt of first article package.

G. Estimatad cost of government testing/inspection evaluation.

/o 220 Lo/ t250st) »/y/w/ Y75/ /

10. DISPOSITION OF FIRST ARTICLES
D Approved First Articles will be forwarded to

1 finsert quantity) First Articles will be expended in testing.
Residual components of disapproved First Articles
roturned to the contractor/ D will be ratainad by

pending dispaosition instructions from

will be

the contractor.

First Articles will be instalied on aircraft/equipment to detarinine
Proper fit/function. Approved article will remain on the
sircratt/equipment and will not be forwarded to USAF Supply, but
will be considered part of the contract quantity.

D Disapproved First Articlas will be raturned to the contractor/

will be retained by panding

disposition instructions from the cantractor.

On purchasa requests designated as diract shipmants, the
following disposition will apply. {NOTE: Always applicable on
Foreign Military Sales (FMS)).

a. Approved First Articles will be returned to the contractor for
shipmaent with production item.

b. Disposition of disapproved First Articles wiil remain the
3278 33 Marked anove,

Other Disposition:  See block 12 of this form

AFMC FORM 260, 19970501 (EF-V.3)

PREVIOUS EDITION 1S OBSOLETE




11 CONDRITIOM{S) FOR WAIVER OF FIRST ARTICLE APPROVAL

& Oiterors who have praviousty furnishiad praduction quantities of the same or similar articls to the prime centractor for dativery 1o the
X _ Government, X Den. X Aif Force. -

b. [____] Offarars currontly in production of the sams or simitar article for a Govarnmirir, Dol

hisve recoivad First Article approval under the exsting contract.

Av Force conteact ond wha

€. Oftarats wnn hava previnusly fuenished proguction quantives ol the same or similar srticls 1o the ___ X Governmemt, __ N DaD.
X A Forca, pravidad articlns thus furmishad, iave nutvbited satsiactary perlormance in service in the SRNOn ¢n the At Forse
o X| Provoed not mare than 36 months have elapsed since complation p? the contrasy OC C/TICLA
. - A |
SEND RepopTs [o

€. D Firgl Artichs tasting will not be warsast, ’ 3001 STAFF DRIVE, STE T69
. TINKER AFB, OK 73145-3036
{ @ San Rumnarks in blerk 172 dalow ATTN FA MONITOR

NOTE TO BUYER: UNDER CONDITIONS A AND C ABQVE, THE COGNIZANT EMGINEERING ACTH T WILL DECIDE WHETHER OR MOIT
THE (TEM HAS EXHIBNTED SATISFAZTORY PERFORMANICE IN SERVICE ANG PHEPARE AND RETAIN SUPPORTING DOCUMENMTATION

£ o

PO FULLY JUSTIFY THE DECISION The Braver munt suiol dual prices 2hat (s, bath with i without regurenmo: (5e bizst artlo approvall A

BUIST FURNISH THE COGMIZANT ENGINEER ATTIVITY WITH THE FOLLOWING INFORMATIOM ON THE FRE LY SURPLIED

ARTICLE

A PROCURING OFFITE E. CONTRACT MUMBERM €. DATE OF CONTRACT O SEECIMCATION NUMSBER AND fey

12 REMARKS
9.B. Fustatticle test requirements shall be per LPF-QAR-D03 und the following:

a. All three first articles shall be inspected in accordance with the requirements of paragraphs 3.1,3.2,3.3,3.4,and 3.5
of LPF-QAR-003.

b. The assembly detail part numbers shall be inspected per paragraphs 3.1, 3.2, 3.3, 3.4, and 3.5 of LPF-QAR-003 prior
to assembly.

¢. After completion of inspections per 9.B.a above, one article shall be destructively tested/evaluated in accordance with
the requirements of paragraph 3.6 of LPF-QAR-003.

10. Disposition of first Articles:

a. Approved first article(s) will be retained at the contractor's facility for reconditioning (if necessary) with final acceptance

the same as for production items. If a first article is expended in testing, approval of first article will constitute
acceptance.

b. Disapproved first article(s) shall be retained at the contractor's facility, unless specified otherwise by the PCO.

11. The cognizant Government engineering authority shall be the final authority for determining if a contractor meets the
conditions of waiver identified in 11.a or 11.c.

First article testing is waived if the offeror is the prime contractor, Hamilton Sundstrand.

This is a critical part used in the F100 series turbine engine. Poor quality parts will have an a'dverse effect on mission
capability and system safety. For this reason, First Article Testing is required to insure first time manufacturers or

manufacturers that have not produced the item within three years manufacture parts in accordance with the drawing and
specification requirements.

13. COGNIZANT ENG ORGANIZATION RESPDNSIBLE FOR CONDUCTING 14. PR INITIATOR Name, Orgenization, Phone}
AND/OR APPROVING TEST {Name, Organizstion, Phone)

Julian Garels, OC-ALCILRFRE, DSNSMET88 ), 1, )/, )

AFMC FORM 260, 19970501 [Reverss) PAGE 2




-

CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188
Trar pubhic reporting futten for i coleCuan of whurmaton i asvmated to avieagi 1 10 B00s per tesponss, nchating the tiere T rediwdng Insnuctions, seardhing
sRtng Jae soursas, gathering angd mal s tha dats dadd, Aol compluting and tevinwing the sollection £ informaton. Send commants ragading e bueden
WTATE OF 0y DR aspen) ot this colletrion of infurmanon, inckt su?;gewen; fue reducing the busden, 1o Degartmant of Datense, Wastington Headuuariars Buivices,
rests Tor infarmation Operations ana Reports (070101881, 1213 Jnffecson Divis Mghway, Suite 1204, Adingiae, VA 22202.4302. Respenidents should be aware
opwahatanding any chet provisions of iaw, no parsen sl b sudect o sry peniity for faiing [ cumaly with o colipction of ntarmation # & doos rot sy 8
urssntly wo OMEB oot mumbed. Plodss DO NOT RETUHAN your lorm 1o the sbove stdrags, Sentd compieted tam o tha Gowmmment issuing Cantraniing Dfcer
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TOP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
746523
1. DATA [TEM NO. | 2. TITLE OF DATA ITEM 3, SUBTITLE 1. PRICE GROUS
NOUN: Mounting Yoke
A001 FIRST ARTICLE TEST PLAN NSN: 2915003736399PT
4. AUTHORITY (Data Acquisition Document No.J 5. CONTRACT REFERENCE 6. REQUIRING OFFICE T8 ESTAATED
DI-NDTI-80809 OC-ALC/LPFR THTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
AEQUIRED
YES ONCE SEE BLOCK 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Fina!
SUBMISSION Draft
A SEE BLOCK 16 Reg | Repra
16. REMARKS QU-ALLICLA 2
Contractor shall provide a plan that ensures all drawing requirements are met 3601 STAFF DR,
on each first article. The plan shall include the equipment and facilities used STE T80
to verify all drawing requirements. As a minimum, the plan shall address TINKER AFB. OK
the following:
AT
a. A list of all drawing dimensions, surface texture, etc. to be inspected and FA Monitor
the equipment to be used to verify each dimension, surface texture, etc. An
actual drawing shall be submitted that correlates the dimensions on the
drawing to those identified on the list.
b. A plan to verify that all non-destructive inspections are met. '
¢. A plan to verify that all visual inspections requirements are met.
d. A plan to verify material properties to include mechanical properties, -
metallurgical properties, and chemical compositions.
e. A plan to ensure that manufacturing processes are performed by OEM
(Hamilton Sundstrand) certified vendors.
f. A plaa to ¢aswe that the forging/casting source is OEM approved for the
specific forging/casting, if applicable.
Additional quidelines for first article test plans are contained in LPF-QAR-003.
The test plan must be approved by OC-ALC/LPER prior to delivery of test
report as required by the contract.
The test plan shall be received by OC-ALC/TICLA 30 calendar days after
contract award date.
16. TOTAL  ——pp- 2
G. PREPARED BY . H. DATE 1. APE D BY % J. DATE
Julian Garcia 21 Dec 01 Z z. 12/= 7/ 0
g 2 /
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A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TOP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
746523 :
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 7 PRICE GROUR
NOUN: Mounting Yoke ‘
A002 FIRST ARTICLE TEST REPORT NSN: 2915003736399PT ;
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ‘ 18 ESTIMATED
DI-NDTI-80809 OC-ALC/LPFR TOTAL PRICE
7. DD 250 REQ 9. :IESJU?‘RI'EAJEMENT 10. FREQUENCY 12, DATE OF FIRST SUBMISSION 14. " DISTRIBUTION
YES ONCE SEE BLOCK 16 b. COPIES ;
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final )
SUBMISSION Oraft E
A SEE BLOCK 16 Reg |Repro
16. REMARKS OC-ALC/TICLA 2
The first article test report shall satisfy all requirements in the first article test 3001 STAFF DR. i
plan. All drawing requirements must be satisfied including dimensions, visual STE T69
inspections, non-destructive inspections, manufacturing processes and material | TINKER AFB, OK
requirments. The test report shall identify the subvendors utilized to perform 73145-3036

manufacturing and inspection processes and proof that these subvendors are
OEM (Hamilton Sundstrand) certified to perform the process(es). A copy of the
process sheets used to manufacture the first articles shall be included in the
report.

ATTN:
FA Monitor
| rA Vionltor

Additional guidelines for the test report are contained in LPF-QAR-003.

The first article test report shall be received at OC-ALC/TICLA 120 calendar
days for the date of contract award date.

15. TOTAL ,-r_> 2

G. PREPARED BY
Julian Garcia

H. DATE
20 Dec 01
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