* QUALITY ASSURANCE PROVISIONS
C-321: SPECIFICATIONS:

NSN: 1615-00-457-9799  P/N:(78286) 65112-07003-042
NOMENCLATURE: Sleeve Assy., Rotary Rudder

Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance
with drawing number (78286 ) 65112-07003-042 REV. "AR" and all details and specifications
referenced therein.

Forging(s) P/N: (78286) 65112-07003-006 shall be procured from Ladish Co. Tri-Clover
Div. 9201 Wilmot Rd., Kenosha, WI 53140

Adhesive P/N: EC 1751 shall be procured from 3M /3M Center (FSCM: 76381),
Bldg. 224-55-04, St.. Paul, MN 55144-1000.

Adhesive P/N: FM 1000 American Cyanamid Co. (FSCM: 07542) Industrial Chemical &
Plastics Div., 1300 Revolution St.. Havre De Grace, MD 21078.

I. QUALITY/INSPECTION REQUIREMENTS

A. MIL-1-45208 or ISO 9000 Equivalent applies:
B. First Article Testing applies:

C. Production Lot Testing applies:

D. Mandatory Inspection applies:

II. SUPPLEMENTAL REQUIREMENTS

A. Additionally, para. 3.1, 3.5, 5.1, 5.2, 6.1, 6.2 of MIL-Q-9858 or ISO 9000
equivalent applies.

B. The contractor shall include on the detailed process operation sheets developed, a
tracking method that is traceable to the contract, all in-house manufacturing
processes and the identity of all manufacturing sources performing
process/operations outside of their facilities. These sheets shall not be revised or
altered after the successful completion of FIRST ARTICLE OR PRODUCTION
LOT TESTING without the approval from the basic design engineering activity via
the P.C.O..



C. The inspection method sheets which list the characteristics of each item produced
under the contract shall have serial number traceability to the raw material,
casting, or forging. The tracking method used on the inspection/method sheets
shall be traceable to the contract. In addition, the contractor is responsible for
providing completed inspection method sheets showing the actual dimensions
taken of all critical characteristics.

D. Markings should be /A/W MIL-STD-130 REV."K" para 5.3.3(a),(b),(c),(g).
Method and location shall be I/A/W the drawing.

III. MANDATORY INSPECTION REQUIREMENTS:

During production, mandatory inspection is required to be accomplished by the
contractor as follows:

A. LEVEL OF INSPECTION (L.O.1.)

1) Critical Characteristics: 100% inspection and documentation of dimensions
taken shall apply

2) Major and Minor Characteristics: L.O.1. shall be I/A/W a sampling plan
acceptable to the Q. A.R..

B. CRITICAL CHARACTERISTICS FOR:

See attached Sheets

C. MAJOR AND MINOR CHARACTERISTICS:

1) Shall be defined by the contractor subject to Q.A R. concurrence, unless defined
on applicable drawings and associated specifications.

IV. Unless expressly provided for elsewhere in this clause, equipment such as FIXTURES,
JIGS, DIES, PATTERNS, TEMPLATES, MYLARS, SPECIAL TOOLING, TEST
EQUIPMENTS, or any other manufacturing aid required for the manufacture and/or
testing of the subject item will not be provided by the government or any other source
and is the sole responsibility of the contractor. The foregoing applies notwithstanding
any reference to such equipment or the furnishing thereof that may be contained in any
drawing or referenced specification.
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CRITICAL CHARACTERISTICS FOR P/N:(78286) 65112-07003-042/-103

1.) Zone 1-F
REAM .2483 /2493 DIA .230/.260 DEEP
2.) Zone 3-F
5.2505/5.2495
3.) Zone 4-F
4356 /4.354 DIA is to be concentric with DIA “E” within .002 TIR
4.) Zone 4-D
REAM .3733/.3743 DIA .230/.260 DEEP
5.) Zone 5-C
43313/43301 DIA
6.) Zone 5-D
Lower Surface of Flange is to be perpendicular with Surface “C” within .002.
7.) Zone 6-E

4.500-16 UN-3B THD
Spec MIL-S-7742

8.) Zone 6-H
4.606 / 4.604 DIA to be concentric with “D” within .002 TIR
9.) Zone 7-D

375/ .374



CRITICAL CHARACTERISTICS FOR P/N: 65112-07003-042 (cond)

10.) Zone 7-D
375/ .374 Wide Ear to be Symmetrical with Datum “A” within .002 regardless of feature size.
11.) Zone 7-D
3.501/3.500
12) Zone 5-E
4.3659/4.3645 Dia Before Shot Peen shall be concentric with Datum “D” within .003 TIR
13) Zone 5-E

4.3667/4.3647 Dia After Shot Peen



CRITICAL CHARACTERISTICS FOR P/N: (78286) 65112-07011-102

1.) NONE



1-961 FIRST ARTICLE TEST REQUIRED (GOVERNMENT TESTING)
I. First Article Inspection/Test Criteria:
The tests to be performed under the contract approval clause of the contract are:

A. Dimensional Check 100%

B. Form/Fit

C. Identification

D. NDI

E. Material Analysis

F. Visual: Verification of the overall workmanship

G. Compliance with drawing, (78286) 65112-07003-042 REV."AR ", and associated
drawings, latest revisions, and specifications referenced therein.

H. Packaging and Preservation: Verification that the parts have been preserved and
packaged per the requirements of the contract.

I. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles are to be delivered hereunder shall also be
subjected to those tests which will demonstrate that the articles comply with contract
requirements.

The contractor shall be responsible for providing necessary parts and repair of the First Article
Samples during testing.

I1. Samples to be submitted for testing: Quantity: Two (2)
A. Estimated cost: TBD
B. Waiver of First Article Testing Requirements may be granted for:

(78286) Sikorsky Aircraft
(1S023) Bridean Machine & Tool Co.
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ITI. Testing shall be performed at the Government Designated facility listed below:

NADEP Cherry Point (N65923)
F.A.T. Control Center

Attn: Annie Thomas, Code: 6.1.523
MCAS Cherry Point, NC 28533

IV. Special Instructions:

A. Contractor shall provide Two samples, one sample is to be painted and one sample
shall be unpainted. The unpainted sample shall be disassembled and the assembled
sample shall be painted per the drawing. Corrosive areas are to be coated with a light
preservative.

B. Samples may be considered as production items under the contract provided that the
samples can be refurbished to ready for issue (RFI) condition and that the samples
have inspection approval of the cognizant Q.A.R.. Samples may be shipped as
production items only after all other units required under the contract have been
produced and are ready for shipment.

C. Waiver of the destruction of the First Article test piece may be granted if the
contractor provides a test coupon with certifications that the test coupon is from the
same forging, heat treat lot and has undergone the same special processes as the
F.A.T. test piece.

D. Corrosive areas are to be coated with a light preservative.

E. Samples will be returned to the contractor if not destroyed in testing

F. Estimated Production Lead-Time Schedule:

1. Submission of the First Article samples by the contractor: 180 days
2. Analysis of FAT report and notification to contractor: 90 days

3. Production delivery after First Article acceptance: 90 days

4. Total accumulated calendar days 360 days
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NOTIFICATION OF SHIPMENT OF MATERIAL FOR GOVERNMENT TESTING

Fourteen (14) days prior to shipment of First Article Samples, the contractor shall notify the
designated test facility, in writing of the anticipated shipping date, with an information copy to
the P.C.O.. The contractor shall also arrange for preliminary inspection of test samples by the
CAO/QAR.

Upon shipment of First Article Samples, two (2) copies of the Material Inspection and Receiving
Report (DD Form 250), bearing the QAR's signature and indication of preliminary inspection,
shall be forwarded to the designated test facility. The envelopes shall be clearly marked. "DO
NOT OPEN IN MAILROOM".

Within 90 days after receipt of the samples, the test site shall complete testing/evaluation and
submit two (2) copies of their test report with conclusions and recommendations to the P.C.O..

Disposition instruction must be provided to NADEP Cherry Point First Article Coordinator.
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C-330 PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING)
The material produced under contract shall be accepted by the cognizant CAO/QAR contingent
upon the successful completion of these requirements.

I. Production Lot Test Sampling Requirements:

A. The cognizant CAO/QAR shall select two (2) items at random from the first
production lot produced. In addition the QAR shall select one (1) item at random
from each successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article approval.

C. First Production Lot samples, 2 ea.; one sample is to be unassembled and unpainted
and one sample shall be assembled and painted. Samples shall have corrosive areas
coated with a light preservative. Each successive Production Lot samples shall be

assembled and painted, corrosive areas shall be coated with a light preservative.

IL. The tests to be performed under the Production Lot Sample testing provisions of the contract
are:

A. Compliance with drawing, (78286) 65112-07003-042 REV. " AR " and associated
drawings, latest revisions, and specifications referenced therein.

B. Form/Fit
C. Dimensional Check 100%
D. Function

E. Visual: Verification of the overall workmanship

F. NDI
G. Material Analysis

H. Packaging and Preservation: Verification that the parts have been preserved and
packaged per the requirements of the contract.

I. Review of documentation as provided under CDRL, DD1423
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In addition to the above tests, the Production Lot Samples to be delivered hereunder shall
also be subjected to those tests which will demonstrate that the samples comply with
contract requirements.

ITl. Testing Location, Cost and Estimated Lead-time:
A. Ship samples/Data to NADEP, Cherry Point, POC: Annie Thomas, Code: 6.1.523
B. Shipping container marking: NON RFI
C. Estimated Cost for Inspection/Test is TBD.

D. Estimated Lead-time for Inspection/Test is TBD.

Within fifteen days of completion of Production Lot Testing, the CAO/QAR shall prepare and
submit two copies of the test report with conclusions and recommendations to the contracting
officer.

IV. Shipment and Distribution of Samples:

A. Fourteen (14) days prior to shipment of production lot samples, the contractor shall
notify the designated test facility, in writing, of the anticipated shipping date, with
an information copy to the P.C.O. . The contractor shall also arrange for
preliminary inspection of the test samples by the CAO/QAR.

B. Upon shipment of Production Lot Samples, two (2) copies of the Material Inspection
and Receiving Report (DD Form 250), bearing the QAR'S signature and indication
of preliminary inspection, shall be forwarded to P.C.O. and to the designated test
facility. The envelope shall be clearly marked. "DO NOT OPEN IN
MAILROOM".

C. Samples may be considered as production items under the contract provided the
samples can be refurbished to Ready For Issue (R.F.1) condition and provided the
samples have inspection approval of the cognizant CAO/QAR. Samples may be
shipped as production items only after all other units required under the contract
have been produced and are ready for shipment.

D. Samples will be returned to the contractor. Disposition instructions must be provided
to NADEP Cherry Point First Article Coordinator.

E. The designated test facility and the contracting officer shall be notified as to all
shipping data applicable to the samples, such as bill of lading number, method of
shipment, etc... 14 days prior to shipment.
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Form dpproved
OMB NO. 0704-0188

CONTRACT DATA REQUIREMENTS LIST

Public reporting burden for this collection of information is estimated to average 440 hours per response. including the time for reviewing instructions. searching existing data sources. gathering and muintaining the data needed. and
completing and reviewing the collection of information. Send comments regarding this burder: estimated or any other aspect of this collection of information. including suggestions for reducing this burden. to Department of Defense.
‘Washington Headquarters Services, Directorate for Information O perations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. and to the Office of Management and Budget. Paperwork Reduction Project
(0704-0188), Washington, DC 20203. Please DO NOT RETURN your form to either of these addresses. Send completed form fo the Government Issuing Contracting Officer for the Contract/PR No. Jisted in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
TDP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
9G 1615-00-457-9799
1. DATAITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 17 FRICE SROVF
1 CERTIFICATION DATA REPORT COMPLETE PROCESS OP SHEETS
4. AUTHORITY (Data Acquisition Document Neo.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ls;-:os;r%,glm:
RICE
DI-MISC-80678/T1 DSC RICHMOND
7. DD 250 REQ 9. R{EST USI{{%:{)EMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION DISTRIBUTION
Q AS REQ SEE BLOCK #16 o COPIES
8. APP CODE “AA§ OF DAT(E) 13. l;%]l;%d (I)SFS IS(I)J]]\I}SEQUENT s. ADDRESSEE Draft FINAL
RE SEE BLOCK #16 Rex | Repro
16. REMARKS
PARA. 10.1, 10.2,10.2.2, 10.2.4, 10.2.5 SHALL APPLY CAO/QAR * 1 1/0
* UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST SAMPLE(S) NADEP/CHRPT | ** 1/0
** JF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL COMPLETION OF FAT/PLT.
CODE:6.1.523
15. TOTAL
2/0
1. DATA ITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 17 ERICE GROTF
CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 13 T
DI-MISC-80678/T2 DSC RICHMOND ;
7. DD 250 REQ 9. Jﬁ%srvs&%%EMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION DISTRIBUTION
LT Qv AS REQ SEE BLOCK #16 —
8. APP CODE 11. /iSSOF DATEQ 3. %%?15\4 (I)SFS fg}gSEQUENT a. ADDRESSEE Draft FINAL
RE SEE BLOCK #16 Ret | Repro
16. REMARKS
PARA. 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4, 10.5 SHALL APPLY CAO/QAR | * |1/0
* UPON SUBMISSION OF FIRST ARTICLE/PRODUCTIONLOT TEST SAMPLE(S) NADEP/CHRPT | #*%* 1/0
** AT TIME OF CONTRACT COMPLETION.
CODE:6.1.523
15. TOTAL
2/0
1. DATAITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 17 FRICE GROUP
3 REQUEST FOR WAIVER
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ¢ EsTaxTED
o3 FRICE
DI-CMAN-80640B DSC RICHMOND
7. DD 250 REQ 9. RIES(;I?I%%%EMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION CTRIRLTION
AS REQ b. COPIES
a. ADDRESSEE
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT Draft FINAL
SUBMISSION
Reg Repro
16 REMARKS DCMC/ACO 1/0
DCMC/QAR 1/0
PCO 1/0
15, TOTAL 3/0
1. DATAITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 7 PRICE GROUF
REQUEST FOR DEVIATION
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE * sTaTED
DI-CMAN-80641B DSC RICHMOND
7. DD 250 REQ 9. RIES&%%EMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION DISTRIBUTION
LT AS REQ b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT @ ADDRESSEE Draft FINAL
SUBMISSION
Reg Repro
16. REMARKS DCMC/ACO 1/0
DCMC/QAR 1/0
PCO 1/0
18, TOTAL 3/0
¢. PREPARED BY TIMOTHY J. MOSSER H. DATE L APPROVED BY J. DATE
DD Form 1423, JUN 90 Previous editions are obsolete Page 1 __ of 3 Pages

1161/183

S/N 0102-LF-010-5400



CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188
Public reporting burden for this collection of information is estimated to average 110 hours pe response, including the time for reviewing instructions,
searchin
gexnstmg data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this
burden estimate or any other aspect of this collection of infor ncluding suggestions for reducing this burden , to Department of Defense, Washington
Headquarters Services, Directorate for Information Operations and Report.s 1215 Jefferson Davis Highway, Suite 1204 Arlington, VA 22202-4302, and to the
A. CONTRACT LINE ITEM NO . .‘ I B A h CATEGORY
9G 1615-00-457-9799 Top ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PRNO. | F. CONTRACTOR
1. DATAITEMNO. (2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
3|CERTIFICATION DATA / REPORTS
4. AUTHORITY (@sts Acquisttion Document No) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18 ?g;l::’ll;ill)cz
DI-MISC-80678/T3 NADEP/CHRYPT
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
STATEMENT SUBMISSION
LT Y AsrEQ SEE BLOCK 16* b COPIES
8. APP CODE 13. DATE IF SUBSEQUENT a Final
11. AS OF DATE SUBMISSION - ADDRESSEE Draft
A SEE BLOCK 16* Reg | Repro
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 APPLY NADEP/CHRYPT
CODE: 6.1.523 * 1/0
BLOCK#12- UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (S) CAO 1/0
AND/OR PRODUCTION LOT SAMPLE. TOTAL 3/0
BLOCK #3- SEPERATE REPORTS SHALL BE PROVIDED FOR THE
BELOW LISTED SUB TITLES. CERTIFICATION REPORTS FOR PRIME
PROCESS AND MATERIAL SPECIFICATIONS SHALL INCLUDE
CERTIFICATION THAT ALL VENDORS PERFORMING THESE
PROCESSES ARE BOEING AIRCRAFT APPROVED SOURCES FOR
SAID PROCESSES.
BLOCK #5 - CONTRACT REFERENCE:
NOMEN: Sleeve, Assy. Rotary Rudder P/N:(78286) 65112-07003-042
MATERIAL CERTIFICATION AND ANALYSIS
DOCUMENTATION FOR: P/N: (78286)65112-07003-006, Mfg. from
TI, ALY,6AL-4V PER SS 8445 or Altemate Material: TLALY
6AL-4V(BAR) Class-5 Per MIL-T-9047, if alternate material is used an
impact test shall be required.
Certifications for the following:
-Shot Peening Per SS 8766
-Threads Per MIL-s-7742
-Bonding Per SS 8669
-Fluorescent Penetrant Inspection Per ASTME-1417
-Machining Per SS 8708
-Grinding Per SS 8707
-Epoxy Primer Per MIL-L-19538
-Acrylic Lacquer Per MIL-L-19538
-Wash Primer Per SS 8500
(Continued)
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Timothy J. Mosser 0731.18
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Public reporting burden for this collection of information is estimated to average 110 hours pe response, including the time for reviewing instructions,

existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this
burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden , to Department of Defense, Washington
Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 222024302, and to

D. SYSTEM/ITEM E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

3|CERTIFICATION DATA / REPORTS

3. SUBTITLE

17. PRICE GROUP

4. AUTHORITY (Dats Acquisition Document No) | 5. CONTRACT REFERENCE

6. REQUIRING OFFICE

18. ESTIMATED
TOTAL PRICE

DI-MISC-80678/T3 NADEP/CHRYPT

7. DD 256 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
STATEMENT SUBMISSION

LT TR 1 as rEQ SEE BLOCK 16* 5.~ COPIES

8. APP CODE 11 ASOF DATE 13. D;&JI:E N}fsilll(l)?‘;EQUENT . ADDRESSEE o Final

A SEE BLOCK 16* Reg | Repro

Nomen: Pin, P/N:(78286) S6110-21002-001/ & -003

Material Certifications for the following:

Material 4130 Cond “D” Per SAE AMS-S-6758,

Alternate Material: See Note “5” of Dwg.

Certifications for the Following:

-Cadmium Plate Per QQ-P-416

-Magnetic Particle Insp. Per SS 8805

NOMEN: Plate Rigging, P/N:(78286) 65112-07011-102

Material Certifications for the following:

Photo Sensitive Al Per GG-P-00455 GR “A”

Certifications for The Following:

-Application of Adhesive Per SS 8642

-Manufacture Plate I/A/W SS 9048

NOMEN: Sleeve Assy, P/N:(78286) 64111-07303-102

Material Certifications for the following:Steel,Corrosion Res. Per

AMS 5518]

Certifications for the Following:

-Pentrant Insp Per SS8806

-Passivate Per SS 8435

G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
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