[image: image1.png]E. In order for a Production Lot to be acceptable all samples representative of the lot
must pass all the contract requirements. In the event a sample fails to pass such
requirements; the lot will be rejected. In such an event, the government may, at its
option and at no additional cost to the government, (I) terminate all or any portion
of this contract for default, (II) require the manufacture of a new Production Lot,
or a rework of the rejected Production Lot if the means and procedures by the
contractor for rework are acceptable to the government, or (III) require the
submission of additional samples for test. The foregoing procedures shall apply to
new or reworked Production Lots in the same way as they did to the original
Production Lot.

F. For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of a failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of reinspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.

G. Nothing contained in the foregoing provisions of this clause. and no action of
the government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled Default.




[image: image2.png]PRODUCTION LOT TESTING (GOVERNMENT TESTING)

A.  The Production Lot Samples shall be:

1.Selected at random by the cognizant government QAR. Such sample(s) shall be
submitted via the cognizant government inspector, all transportation charges prepaid by
the contractor to:

NADEP Cherry Point

F.A.T. Control Center

Attn: Annie Brown, code: 6.1.523
PSC Box 8021

MCAS Cherry Point, NC 28533-5030

2. The samples shall be identified by contract number, lot number, and be clearly
marked as follows:
PRODUCTION LOT TEST SAMPLES
NOT R F.I. MATERIAL
DO NOT TAKE UP IN STOCK

B.  Such samples shall be delivered to the testing facility in sufficient time prior to the
delivery date of the production articles to allow a 60 day period for testing and written
notification by the contracting officer of the approval or disapproval of the samples.
Within 90 days of the receipt of the samples, the testing facility shall notify contracting
officer, PCO /ACO of the results of the testing, together with the recommendation for
approval or disapproval.

C. In the event the contractor does not receive written notification of approval or
disapproval of the samples for a particular lot within 60 days from their submission for
such testing, the contract delivery schedule shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the
time or times specified, or if the contracting officer disapproves any Praduction
Lot Samples, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract, and this contract shall be
subject to termination for default.




[image: image3.png]Shipment and Distribution of Sample(s):
A. Fourteen (14) days prior to shipment of Production Lot Sample (s) the contractor shall
notify the designated test facility, in writing of the antisipapated shipping date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of Production Lot Samples, two (2) copies of the Material Inspection
and Receiving report (DD form 250), bearing the QAR’s signature and indication of
preliminary inspection, shall be forwarded to the PCO / ACO and the designated test
facility. The envelopes shall be clearly marked, “DO NOT OPEN IN MAILROOM”.

C. Sample(s) may be considered as production items under the contract provided
sample(s) can be refurbished to ready For Issue (RFI) condition and provided sample(s)
have inspection approval of the cognizant DCMAO. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

D. Sample(s) will be returned to the contractor.
E. The designated test facility and the contracting officer shall be notified as to all

shipping data applicable to the sample(s), such as bill of lading number, method of
shipment, etc...14 days prior to shipping.




[image: image4.png]PRODUCTION LOT TESTING REQUIREMENTS

The material produced under contract shall be accepted by the cognizant CAO/QAR upon
the successful completion of these requirements.

B. Production Lot Testing to be completed during production after First Article
Approval.

C. Sample (s) are to be unpainted. Corrosive areas to be coated with a light
preservative.

1L The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawing (77272) 114H4910-7 rev. "J" and all specification
referenced therein.

B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder
shall also be subjected to those tests, which will demonstrate, that the sample(s) comply
‘with contract requirements.

III. Testing location

A. Ship sample(s)/data to
NADEP Cherry Point
F.AT. Control Center
Attn: Annie Brown, code: 6.1.523
PSC Box 8021
MCAS Cherry Point, NC 28533-5030

B. Shipping container marking: NON RFI
Within.fifteen (15) days of completion of Production Lot Testing the CAO/QAR shall

prepare and submit two (2) copies of their test report with conclusions and
recommendations to the Contracting Officer.





[image: image5.png]2) Major and Minor Characteristics - LOI shall be in accordance with a
sampling plan acceptable to the QAR.
B. Critical Characteristics:

DRAWING 114H4910-7
Critical Characteristics: B. Critical Characteristics:
DRAWING 114H4910-7

1) Datum -A- .616 *.001 dia is to maintain a 32 microinch surface texture before
plating. 6227 ¥~ 0005 dia after plating and maintaining a 8-16 microinch surface
texture.

2) 9.750 *-.002

3) .743 +/-.001 dia is to be maintained concentric to datum —A- within .001 T.LR. and
have a 16 microinch surface texture.

4) .547 +/-.001 dia and maintain a surface texture of 32 microinch.

5) Tap drill 4.437 deep thread to be 7/16-20 UNF 3B x .812 min perfered depth (typ
both ends) P.D. .4050 +.0041 -.0000 this dimension is to be maintained concentric to
datum —A- within .001 T.LR.

(Detail A -7 only) .059 +.002 -.001 dia. thru .0625 +/.002 dia. X .26 deep 2

C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless
defined on applicable drawings and associated specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,
jigs, dies, patterns, templates, Mylar’s, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject items will
not be provided by the Government or any other source and is the sole responsibility of
the Government or any other source and is the sole responsibility of the contractor. The
foregoing applies notwithstanding any reference to such equipment or the furnishing
thereof that may be contained in any drawing
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NSN: 9G 1650 00-780-6955
P/N: (77272) 114H4910-7
NOMEN: Piston Linear Actuat

Atticles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number (77272) 114H4910-7 Rev. "J", or latest revision and all
details and specifications referenced therein.
1. Quality/Inspection Requirements

A MIL-] 000 equivalent applies:

C. Mandatory Inspection applies:

II. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent apply.

B. The contractor shall identify on the process/operation sheets all manufacturing

Sources performing processes/operations outside of their facilities. These sheets
shall not be revised or altered after the successful completion of First Article and/or
Production Lot Testing without approval from the Engineering Support Activity (ESA),
via the PCO.

C. The Inspection Method Sheets, which list the characteristics of each item,
produced under the contract shall have serial number traceability to the raw material,
casting, or forging. In addition, the contractor is responsible for providing completed
inspection method sheets showing the actual dimensions taken

D. Markings should be in accordance with MIL-STD-130 Rev. "J" paragraph
5.3.3(a), (b),(c), and (g). Method and location shall be in accordance with the drawing.
II. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the
contractor, as follows: .

A. Level of Inspection (LOI):

1) Critical Characteristics: 100% inspection shall apply.




[image: image7.png]INSTRUCTIONS FOR COMPLETING DD FORM 1423
(See DOD 5010.12-M for detailed instructions.)

FOR GOVERNMENT PERSONNEL

Item A, Selfexplanatory.

Ttems B. Self-explanatory.

Item C. Mark (X) appropriate category: TDP - Technical Data
Package; TM - Technical Manual; Other - other category of data, such
as "Provisioning,” "Conflguration Management", etc.

Item D. Enter name of system/item being acquired that data will support.
Item E. Self-cxplanatory (to be filled in after contract award).
ItemF. Self-explanatory (to be filled in after contract award).
Item G. Signature of preparer of CDRL.
Mtem H. Date CDRL was prepared.
Item L  Signature of CDRL approval authority.
TtemJ. Date CDRL was approved.
Item1. See DoD FAR Supplement Subpart 4.71 for proper numbering.

Item 2.
Item 4.

Enter title as it appears on data acquisition document cited in

Item3. Enter subtifle of dataitem for further definition of data item
(optional entry).

Ttem 4. Enter Data Item Description (DID) number, military specification
‘number, or military standard number listed in DoD 5010.12-L (AMSDL),
or one-time DID number, that defines data content and format requirements.

Item 5. Enter reference to tasking in contract that generates requirement
for the data item (e.g., Statement of Work paragraph number).

Item 6. Enter technical office responsible for ensuring adequacy of the data
item.
Ttem?7. Specify requirement for inspection/acceptance of the data item by

the Government.

Item8. Specify requirement for approval of a draft before preparation of
the final data item.

Item9. For technical data, specify requirement for contractor to mark the
appropriate distribution statement on the data (ref. DoDD 5230.24).

Ttem 10. Specify number of times data items are to be delivered.
Item 11. Specify as-of date of data item, when applicable.
Ttem 12. Specify when subsequent submittals are required, when applicable.
Item 13.

Item 14. Enter addressees and number of draft/final copies to be delivered
to each addressee. Explain reproducible copies in Item 16.

Item 15. Enter total number of draft/final copies to be delivered.

Item 16. Use for additional clarifying information for Items 1 through 15.
Examples are: Tailoring of documents cited in Item 4; Clarification of
‘submittal

dates in Items 12 and 13; Explanation of reproducible copfes in

Specify when subsequent submittals are required, when applicable.

FOR THE CONTRACTOR

__Item 17. Specify appropriate price group from one of the following
groups of effort in developing estimated prices for each data item listed
on the DD Form 1423.

a GroupL Definition - Data which is not otherwise essential to
the contractor's performance of the primary contracted effort (production,
development, testing, and administration) but which is required by DD
Form 1423.

Estimated Price - Costs to be included under Group I are those
applicable to preparing and assembling the data item in conformance with
Government requirements , and the administration and other expenses
related to reproducing and delivering such data items to the

Government.

b. Group IL Definition - Data which is essential to the
performance of the primary contracted effort ut the contractor is required
to perform additional work to conform to Government requirements with
regard to depth of content, format, frequency of submittal, preparation,
control, or quality of the data item.

Estimated Price - Costs to be included under Group II are those
incurred over and above the cost of the essential data item without
conforming to Government requirements, and the administrative and other
expenses related to reproducing and delivering such data item to the
Government.

. Group III.. Definition - Data which the contractor must develop|

for his internal use in performance of the primary contracted effort and
does
Tot require any substantisl change to conform to Government
requirements with regard to depth of content, format, frequency of
submittal, preparation, control, and quality of the data item.

Estimated Price - Costs to be included under Group III are the
administrative and other expenses related to reproducing and delivering
such data item to the Government.

d. Group IV. Definition - Data which is developed by the contractor
as part of his normal operating procedures and his effort supplying these
data to the Government is minimal.

Estimated Price - Group IV items should normally be shown on
the DD Form 1423 at no cost.

Ttem 18. For each data item, enter an amount equal to that portion of the
total price which is estimated to be attributable to the production or
development for the Government of that item of data. These estimated
data prices shall be developed only from those costs which will be incurred
asa direct result of the requirement to supply the data, over and above
those costs which would othermise be incurred in performance of the
contract if no data were required. The estimated data prices shall not
include any amount for rights in data. The Government's right to use the
data shall be governed by the pertinent provisions of the contract.

-Desired-mediun > datar
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(1 Data Item)

Form Approved
OMB No. 0704-0188

Headquarters Services, Directorate for Information O)

these addressess.

Fublic reporting burden for this collection of Information Is estimated o average 110 hours pe response, including the time for reviewing Instructions, searching
‘existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of Information. Send comments regarding this
burden estimate or any other aspect of this collection of Information, Including suggestions for reducing this burden , to Department of Defense, Washington

‘and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 222024302, and to the

Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503, Please DO NOT RETURN your form to either of

‘Send completed form to the Government Issulng Contracting Officer of the ContracPR No. listed in Block E.

B. EXHIBIT

A. CONTRACT LINE ITEM NO. C. CATEGORY:

TOP,

™ OTHER

D. SYSTEMITEM
9G 1650 00-780-6955

E. CONTRACT/PR

F. CONTRACTOR

DI-MISC-80678/T3

DEFENSE SUPPLY CENTER RICHMOND

12. DATE OF FIRST
SUBMISSION
SEE BLOCK 16*

7. DD 250 9. DIST 10. FREQUENCY
REQ

LT STATEMENT |AS REQ

14. DISTRIBUTION

1. DATATIEM | 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
5| CERTIFICATION DATA / REPORTS
4. AUTHORITY (Data Acquisition| 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ey

REQUIRED

11. AS OF DATE 13. DATEIF

SUBSEQUENT
SEE K16*

8. APP CODE
A ASREQ

b. COPIES

a ADDRESSEE Final

Reg | Repro

PARA. 10.1,10.2,10.2.1,102.2,10.2.4,10.5 APPLY

BLOCK#12 -UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (8)
| AND/OR PRODUCTION LOT SAMPLE.

BLOCK #3-SEPERATE REPORTS SHALL BE PROVIDED FOR THE

BELOW LISTED SUB TITLES. CERTIFICATION REPORTS FOR PRIME
'PROCESS AND MATERIAL SPECIFICATIONS SHALL INCLUDE
CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES
|ARE PRIME (OEM) (77272) BOEING VERTOL APPROVED SOURCES.

BLOCK #5 - CONTRACT REFERENCE: P/N:114H4910-7
Material: 410 CRES per SAE AMS QQ-5-763 cond T
Chrome plate area indicated for -7 only per QQ-C-320B (4)
Embrittlement relief per MS 12.05.

These certifications are required at First Article / Production LotTesting or contract
completion if testing is waived.

DCMC/ACO 1/0

DCMC/ QAR * 170

PCO h 1/0

3/0

G. PREPARED BY H. DATE L APPROVED BY

J. DATE

ok D. Leiphty

Jobon D. Leighty 457 o 2

DD Form 1423-1, JUN 90 Previous editions are obsolete.

1007183 S/N 0102-LF-010-5500






[image: image9.png]CONTRACT DA’(IZ‘A REQUIREMENTS LIST

Data Items)

[FORM APPROVED
OMB NO. 0704-0188

FOBLIC REFORTTNG BURDEN FOR THIS COLLECTION GF INFORMATION TS ESTIMATED TO AVERAGE 440 HOURS FER RESPONSE, INCLUDING THE TIME FOR REVIEWING INSTRUCTIONS,
‘SEARCHING EXISTING DATA SOURCES,, GATHERING AND MAINTAINING THE DATA NEEDED AND COMPLETING AND REVIEWING THE COLLECTION OF INFORMATION. SEND COMMENTS
REGARDING THIS BURDEN ESTIMATE OR ANY OTHER ASPECT OF THIS COLLECTION OF INFORMATION, INCLUDING SUGGESTIONS FOR REDUCING THIS BURDEN TO DEPT. OF DEFENSE,
WASHINGTON HEADQUARTERS SERVICES, DIRECTORATE FOR INFORMATION OPERATIONS AND REPOKTS, 1215 JEFFERSON DAVIS HWY., SUTTE 1204, ARLINGTON, VA. 22202-4302, ANDTO
THE OFFICE OF MANAGEMENT AND BUDJET, PAPERWORK REDUCTION PROJECT (0704-0188) , WASH. DC 20503. PLEASE DO NOT RETURN YOUR FORM TO EITHER OF THESE ADDRESSES.
'SEND COMPLETED FORMTO THE GOVERNMENT ISSUING CONTRACTING OFFICER FOR THE CONTRACT / PRNO. LISTED IN BLOCK E.

"A. CONTRACT LINE ITEM NO.

B. EXHIBIT C. CATEGORY:
TDP ™

OTHER

D. SYSTEM/ITEM
9G 1650 00-780-6955

E. CONTRACT/ PR. NO.

F. CONTRACTOR

NO.
1

1.DATA ITEM 2. TITLE OF DATA ITEM

CERTIFICATION DATA REPORT

3. SUBTITLE

COMPLETE PROCESS OP SHEETS

4. AUTHORITY (Data acquisition document | 5. CONTRACT REFERENCE

6. REQUIRING OFFICE

NO.
2

CERTIFICATION DATA REPORT

No.)
DI-MISC-80678/T1 DEFENSE SUPPLY CENTER RICHMOND

7.DD 250 REQ [9. DIST 10. FREQUENCY |12, DATE OF FIRST SUBMISSION 14, DISTRIBUTION

LT STATEMENT ASREQ SEE BLOCK #16 b. COPIES

REQUIRED X

8. APP CODE 11, AS OF DATE | 13. DATE OF SUBSEQUENT SUBMISSION 2. ADDRESSEE Draft | Final

A ASREQ SEE BLOCK #15 Reg |Repro
16. REMARKS DCMC/ ACO i

PARA. 10.1, 102, 10.2.1, 10.2.2, 10.2.4, 10.2.5 SHALL APPLY
+ UPON SUBMISSION OF FIRST ARTICLE/ PRODUCTION LOT TEST SAMPLE (5) DCMCTQAR TR
¢ IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL COMPLETION OF
FAT/PLT. PCO 170
15. TOTAL 3/0

TDATAIIEM |2, TITLE OF DATA ITEM 3. SUBTITLE

‘COMPLETE INSPECTION METHOD SHEETS

4 AUTHORITY (Data acquisition document | 5. CONTRACT REFERENCE

6. REQUIRING OFFICE

No.)
DI-MISC-80678/T2 DEFENSE SUPPLY CENTER RICHMOND
7.DD 250 REQ [9. DIST T0. FREQUENCY | 12. DATE OF FIRST SUBMISSION 4. DISTRIBUTION
STATEMENT
LOCK #

LT REQUIRED ASREQ SEE B 16 b. COPIES
8. APP CODE 11. AS OF DATE | 13. DATE OF SUBSEQUENT SUBMISSION a ADDRESSEE Draft Final

A ASREQ SEE BLOCK #1'6 Reg|Repro
16. REMARKS DCMC / ACO R
PARA. 10.1, 10.2, 10.2.1, 10.22, 10.2.4, 10.5 SHALL APPLY
+ UPON SUBMISSION OF FIRST ARTICLE / PRODUCTION LOT TEST SAMPLE (5) DCMC/ OAR CRET)
+* AT TIME OF CONTRACT COMPLETION.

PCO 170
15. TOTAL
G. PREPARED BY H.DATE I APPROVED BY T DATE
Jobn D, Leighty Dobin D. Leighty 491 0f. 0





