QUALITY ASSURANCE PROVISIONS

NSN: 1680-01-093-2308
P/N: (78286) 70410-02330-043, Revision “M”
NOMEN: VALVE, FLIGHT CONTOL H-60 HELICOPTER

Articles to be furnished hereunder shall be manufactured, tested and inspected in .
accordance with drawing number (78286) 70410-02330-043 Rev. "M", or latest revision
and all details and specifications referenced therein.

I Quality/Inspection Requirements

A MIL-I-45208 or ISO 9000 equivalent applies:
B. First Article Testing applies:

C. Mandatory Inspection applies:

D. Production Lot Testing Applies

II. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent apply.

B. The contractor shall include on the detailed process operation sheets
developed, a tracking method that is traceable to the contract, all in-house manufacturing
processes, and the identity of all manufacturing sources performing processes/operations
outside of their facilities. These sheets shall not be revised or altered after the successful
completion of First Article and/or Production Lot Testing without approval from the
Engineering Support Activity (ESA), via the PCO.

C. The Inspection Method Sheets, which list the characteristics of each item,
produced under the contract shall have serial number traceability to the raw material,
casting, or forging. In addition, the contractor is responsible for providing completed
inspection method sheets showing the actual dimensions taken

D. Markings should be in accordance with MIL-STD-130 Rev. "K" paragraph
5.3.3(a), (b),(c), and (g). Method and location shall be in accordance with the drawing.

HI. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the
contractor, as follows:

A. Level of Inspection (LOI):

1) Critical Characteristics: 100% inspection shall apply.



2) Major and Minor Characteristics - LOI shall be in accordance with a sampling plan
acceptable to the QAR.

B. Critical Characteristics:

1.ZONE 6D
© D .002 DIA
2.ZONE 4D
.1880
1875
3.ZONE 2B

© D .0002 DIA
C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless
defined on applicable drawings and associated specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,
jigs, dies, patterns, templates, Mylar’s, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject items will
not be provided by the Government or any other source and is the sole responsibility of
the Government or any other source and is the sole responsibility of the contractor. The

foregoing applies notwithstanding any reference to such equipment or the furnishing
thereof that may be contained in any drawing



FIRST ARTICLE TESTS REQUIRED (CONTRACTOR TESTING)

[NSN: 1680-01-093-2308, P/N: (78286) 70410-02330-043, Revision “M”
NOMEN: VALVE, FLIGHT CONTROL (H-60 HELICOPTER)

I. First Article Inspection/Test Criteria: The tests to be performed under the First
Article approval clause of the contract are:

A. Dimensional Check (100%)
B. Form/Fit/Function

C. Compliance with drawing (78286) 70410-02330-043, Revision “M” and
specifications referenced therein.

D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Article(s) to be delivered hereunder shall also be

subjected to those tests which will demonstrate whether the article(s) comply with
contract requirements.

II. SPECIAL INSTRUCTIONS: The contractor shall be responsible for providing
necessary parts and repair of the First Article Sample(s) during testing.

III. NOTIFICATION OF TESTING: The contractor shall notify the PCO, ACO and

QAR prior to conducting First Article Tests so that the Government may witness such
testing (see 1-962, para. (A).

A. The QAR shall be present to witness all First Article Tests.

IV. Test Report: The test report shall be in accordance with MIL- STD-831 and shall be
submitted (2 copies) via the Cognizant CAO/QAR to the Navy Naval Inventory Control
Point, (NAVICP) Phila. PA Attn: Code 0731. The CAO/QAR shall provide comments
on Form DD 1222 (2 copies) which shall be forwarded with the test report. Approval of
the test report is the PCO's responsibility. Upon notification of approval/conditional

approval, the ACO shall execute the DD 250 to indicate Government acceptance of the
test report.




V. Disposition of First Article Sample(s)

A. Sample(s) may be considered as production items under the contract
provided the sample(s) can be refurbished to ready for issue (RFI) condition and
provided the sample(s) have inspection approval of the cognizant QAR.
Sample(s) may be shipped as production items only after all other units required
under the contract have been provided and are ready for shipment.

B. Sample is to be unpainted. Corrosive areas are to be coated with a light
preservative.

C. The successful offerer will be furnished a sample to serve as an aid in
manufacturing. Any alleged conflict between the sample and the applicable

drawings/specifications shall be promptly reported in writing to the contracting
officer.

1. Following production of all items under the quantity requirements of the
contract, the contractor will be responsible for the return of the Government
furnished sample in ready for issue (RFI) condition to the Government.



1-962 First Article Approval (Contractor Testing)

A. The contractor shall test 1 unit(s) of lot/item 0001 as specified in this contract. At
least 45 calendar days before the beginning of First Article Tests, the contractor shall
notify the contracting officer, in writing, of the time and location of the testing so that
the Government may witness the tests.

A. The contractor shall submit the First Article Test Report within 180 calendar
days from the date of this contract to:

NAVICP 700 Robbins Avenue, Bldg 2C
Philadelphia, PA 19111-5098
Attn: code: 0731

Marked "FIRST ARTICLE TEST REPORT: Contract NO: lot/item NO. ". Within 30
calendar days after the government receives the test report, the contracting officer shall
notify the contractor, in writing, of the conditional approval, approval, or disapproval of
the First Article. The notice of conditional approval or approval shall not relieve the
contractor from complying with all requirements of the specifications and all other terms
and conditions of this contract. A notice of conditional approval shall state any further

action required of the contractor. A notice of disapproval shall cite reasons for the
disapproval.

C. If the First Article is disapproved, the contractor, upon government request, shall
repeat any or all First Article Tests. After each request for additional tests, the
contractor shall make any necessary changes, modifications, or repairs to the First
Article or select another First Article for testing. All costs related to these tests are to be
borne by the contractor, including any and all costs for additional tests following a
disapproval. The contractor shall then conduct the tests and deliver another report to the
Government under the terms and conditions and within the time specified in paragraph B
above. The government reserves the right to require an equitable adjustment of the

contract price for any extension of the delivery schedule, or for any additional costs to
the Government related to these tests.

D. If the contractor fails to deliver any First Article report on time, or the contracting
officer disapproves any First Article, the contractor shall be deemed to have failed to
make delivery within the meaning of the default clause of this contract.



E. Unless otherwise provided in the contract, and if the approved First Article is not
consumed or destroyed in testing, the contractor may deliver the approved First
Article as part of the contract quantity if it meets all contract requirements for
acceptance.

F. If the government does not act within the time specified in paragraph B or C above,
the contracting officer shall, upon timely written request from the contractor, equitably
adjust under the changes clause of this contract the delivery or performance dates and/or
the contract price, and any other contractual term affected by the delay.

G. Before First Article Approval, the acquisition of materials or components for, or the
commencement of production of| the balance of the contract quantity is at the sole risk
of the contractor. Before First Article approval, the costs thereof shall not be allocable

to this contract for (1) progress payments, or (2) termination settlements if the contract
is terminated for the convenience of the Government.

H. The contractor shall provide both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article.



PRODUCTION LOT TESTING REQUIREMENTS

[NSN: 1680-01-093-2308 P/N: (78286) 70410-02330-043, Revision “M”
NOMEN: VALVE, FLIGHT CONTROL (H-60 HELICOPTER)

The material produced under contract shall be accepted by the cognizant CAO/QAR
contingent upon the successful completion of these requirements.

. Production Lot Test Sampling Requirements
A. The cognizant CAO/QAR shall select 5 item(s) at random from the first produced.

B. Production Lot Testing to be completed during production after First Article
approval.

I1. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawing (78286) 70410-02330-043, Revision “M” and
specifications referenced therein.

B. Form/Fit/Function
C. Dimensional Check
D. Review of documentation as provided under CDRL (DD1423) requirements.

In addition to the above tests, the Production Lot Samples(s) to be delivered hereunder

shall also be subjected to that test which will demonstrate that the sample(s) comply with
contract requirements.

ITL. Testing Location, Cost and Estimated Lead-time
A. All testing to be accomplished at contractor’s facility.
Within fifteen days of completion of Production Lot Testing, NAVAVNDEPOT,

Jacksonville FL.. and/or CAO/QAR shall prepare and submit two copies of their test
report with conclusions and recommendations to the NAVICP-PHIL code 0731,



IV. NOTIFICATION OF TESTING:

The contractor shall notify the PCO, ACO and QAR prior to conducting Production Lot
Tests so that the Government may witness such testing.

A. The QAR shall be present to witness all Production Lot Test.

V. Inspection of Samples

A. Upon inspection of Production Lot Sample(s) two (2) copies of the Material
Inspection and Receiving Report (DD Form 250), bearing the QAR's signature and
indication of preliminary inspection, shall be forwarded to NAVICP —PHIL code
0731 with duplicate copies to NAVAVNDEPOT Code 6.3.4.70 and to the

designated test facility. The envelope shall be clearly marked. "DO NOT OPEN IN
MAILROOM".

B. Sample(s) may be considered as production items under the contract provided the
sample(s) can be refurbished to ready for Issue (RFT) condition and provided the
sample(s) have inspection approval of the cognizant CAO/QAR. Sample(s) may be

shipped as production items only after all other units required under the contract have
been produced and are ready for shipment.



C-331 PRODUCTION LOT SAMPLE TESTING [CONTRACTOR TESTING]

A. The Production Lot Samples shall be selected at random by the cognizant government
inspector. The samples shall be identified by contract number, lot number and be clearly
marked as follows:

PRODUCTION LOT TEST SAMPLES

NOT RFI MATERIAL

DO NOT TAKE UP IN STOCK

B. Such samples shall be tested in sufficient time prior to the delivery date of the
production articles to allow a 30 day period for testing and written notification by the
contracting officer of the approval or disapproval of the samples. Within 15 days of the
receipt of the samples, the CAO shall notify the contracting officer, Naval Inventory
Control Point, Phila. PA code 0731, of the results of the testing, together with a
recommendation for approval or disapproval.

C. In the event the contractor does not receive written notification of approval or
disapproval of the samples for a particular production lot within 45 days from their

submission for such testing, the contract delivery schedule shall be equitably adjusted as
necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the
time or times specified, or if the contracting officer disapproves any Production Lot
Samples, the contractor shall be deemed to have failed to make delivery within the

meaning of the default clause of this contract, and this contract shall be subject to
termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the lot
must pass all the contract requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the government may, at its option
and at no additional cost to the government, (1) terminate all or any portion of this
contract for default, (1I) require the manufacture of a new Production Lot, or a rework
of the rejected Production Lot if the means and procedures proposed by the contractor
for rework are acceptable to the government, or (III) require the submission of
additional samples for test. The foregoing procedures shall apply to new or reworked
production lots in the same way as they did to the ori ginal Production Lot.



F. For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of a failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of reinspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.

G. Nothing contained in the foregoing provisions of this clause, and no action of the
government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled “Default”.
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CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,
gathering and maintaining the data needed,
Send comments regarding this burden estimate or any other aspect of this cecllection of
to Department of Defense,
{0704-0188),

for reviewirg instructions,
reviewing the collection of information.

information,

Directorate for Information
Respondents should be aware
to comply with a collection
form to the above address.

searching existing data sources,

including suggestions for reducing this burden,
Operations and Reports

1215 Jefferson Davis Highway,
that notwithstanding any other provision of law, no person shall be subject to any penalty for failing
of information if it does not display a currently valid OMB control number.
Send completed form to the Government Issuing Contracting Officer for the Contract/PR No.

including the time
and completing and

Washington Headquarters Services,
Suite 1204, Arlington, VA 22202-4302.

Please DO NOT RETURN your

listed in
Block E.
A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:
TDP[] ™ OTHER[ ]
D. SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR
9G- 1680-01-093-2308
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE

0001

CERTIFICATION DATA REPORT

COMPLETED PROCFESS/OPERATION SHEETS

4. AUTHORITY
DI-MISC-80678

(Data Acgquisition Document No.)

5.CONTRACT REFERENCE

6.REQUIRING OFFICE

C-321 SPECIFICATICN DSCP
7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14 .DISTRIBUTION
REQUIRED
LT AS REQUIRED SEE BLK. 16* b. COPIES
8.ADP CODE 11.AS OF DATE 13.DATE OF SUBSEQUENT
A SUBMISSION a. ADDRESSEE Draft Final
SEE BLK. 16**/*** Reg Repro
16 . REMARKS CAO/QAR A 1/0
* AT TIME OF COMPLETION OF FIRST ARTICEL TESTING DSCE/pCD L
** UPON SUBMISSION OF PRODUCTION LOT SAMPLES
*** IF THE PROCESS OPERATIONS CHANGE AFTER APPROVAL OF
FIRST PRODUCTION LOTTESTING/PRODUCTION LOT SAMPLES
15.TOTAL 3/0
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE
Cooz CERTIFICATION DATA REPORT COMPLETED INSPECTION METHOD SHEETS
4.AUTHORITY {(Data Acguisition Document No.)

DI-MISC-80678

5.CONTRACT REFERENCE

C-321 SPECIFICATION

6.RE2QUIRING OFFICE

DSCP
7.0D 250 REQ 9.DEST STATEMET 10. FREQUENCY 12.DATE OF FIRST SUBMISSION
REQUIRIED AS REQUIRED SEE BLK. 16+ 14 DISTRIBUTION
LT
8.ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION a.ADDRESSEE Final
{__ A SEE BLK. 16** Draft Req | Repro
15 . REMARKS CAOD/QAR */xx 1/0
* AT TIME OF COMPLETION OF FIRST ARTICLE TESTING Sigzg PCO :: ;;g
** UPON SUBMISSION OF PRODUCTION LOT SAMPLES AND AT TIME
OF CONTRACT COMPLETION, CONTRACTOR SHALL RETAIN 100% OF
CONTRACT QUANTITY RECORDS FOR SEVEN YEARS.
15 . TOTAL 3/0
G.PREPARED BRY H.DATE I.APPROVED BY J.DATE
GERALD ROSS 0731.21 11/21/02 GERALD ROSS 11/21/02
DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY RE USED Page 1 of 3 Pages




[ CONTRACT DATA REQUIREMENTS LIST

(2 Data Items)

Form Approved
OMB No. 0704-0188

The public reporting burden tor this collection of information is estimated to average
gathering and maintaining
Send comments regarding this burden estimate
information, inciuding suggestions for reducing this burden, to Department of Defense,

for reviewing instructions, searching existing data
reviewing the collection of information.

Directorate for Information Operations and Reports

Respondents should be aware that notwithstanding any other pro
toc comply with a ccllection of information if it does not disp
Send completed form to the Governm

form to the above addrcess.
Block E.

sources,

(0704~0188), 1215 Jefferson

220 hours per response, including the time
the data needed, and completing and

or any other aspect of this collection of
wWashington Headquarters services,

Davis Highway, Suite 1204, Arlington, VA 22202-4302.

vision of law, no person shall be subject to any penalty for failing
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ent Issuing Contracting Officer for the Contract/PR No. listed in

Please DO NOT RETURN your

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY :
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D. SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR
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0003 REQUEST FOR DEVIATION
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D1-CMAN-80640 DSCR
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LT AS REQUIRED b. COPIES
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Reg Repro
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ORIGINAL
|
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_ DSCR
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the
collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget
Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send
completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.
A. CONTRACT LINE ITEM NO. |B. EXH/ATCH NO. C. CATEGORY:
TDP T™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
9G-1680-01-093-2308
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
0005 CERTIFICATION DATA REPORT CERTIFICATIONS
4. AUTHORITY {Data Acquisition Document No.} 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MISC-8CET8 C-321: SPECIFICATION DSCR
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSICN 14. DISTRIBUTION
L REQUIRED AS REQUIRED SEE BLOCK 16* b. COPIES
8. ADP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A SUBMISSION
SEE BLOCK 16*+% a.ADDRESSEE |[Draft Reg [Repro
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BLOCK #12, #13: * AT TIME OF FIRST ARTICLE TEST [ADEP AL EL
** UPON SUBMISSION OFF PRODUCTION LOT SAMPLES AND AT TIME OF
CONTRACT COMPLETION, CONTRACTOR SHALL RETAIN 100% OF CONTRACT
QUANTITY RECORDS FOR SEVEN YEARS.
BLLOCK #3: SEPARATE REPORTS SHALL BE PROVIDED., THE BELOW LISTED
CERTIFICATION REPORTS FOR PRIME PROCESS AND MATERIAL
SPECIFICATIONS SHALL INCLUDE CERTIFICATION THAT ALL VENDORS
PERFORMING THESE PROCESSES ARE PRIME (OEM) APPROVED SOURCES.
BLOCK #5: CONTRACT REFERENCE:
1. CERTIFICATION OF APPROVED MATERIALS I/A/W THE APPLICABLE
DRAWINGS.
2. PROCESSES VA/W THE APPLICABLE DRAWINGS AND SPECIFICATIONS.
3.8S-8813 PENTRANT INSP PLAN PER
4. §5-8806 PENETRANT INSP PER
15. TOTAL 4/0
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
GEZRALD ROSS 0731.21 11/20/02 GERALD ROSS 11/20/02
DD FORM 1423-1, AUG 96

PREVIOUS EDITION MAY BE USED Page 3 of 3 Pages



