QUALITY ASSURANCE PROVISIONS

C-321: SPECIFICATION

NSN: 9G 1615 01-131-0517
NOMEN: PLATE, ACTUATED- AP.U. CLUTCH

Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance
with drawing number (78286) 65397-04211 -102 Rev. "E", or latest revision and all details and
specifications referenced therein.

I. Quality/Inspection Requirements

A. MIL-1-45208 applies:
B. First Article Testing applies:
C. Mandatory Inspection applies: Refer to contract section C.
D.  Production Lot Testing Applies
II. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 apply.

B. The contractor shall identify on the process/operation sheets all manufacturing
sources performing processes/operations outside of their facilities. These sheets shall
not be revised or altered after the successful completion of First Article or Production
Lot Testing without approval from the Engineering Support Activity (ESA), via the
PCO.

C. The Inspection Method Sheets which list the characteristics of each item produced
under the contract shall have serial number traceability to the raw material, casting, or
forging.

D. Markings should be in accordance with MIL-STD-130 Rev. "H" paragraph 5.3.3(a),
(b), (¢), and (g). Method and location shall be in accordance with the drawing.
III. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the contractor, as
follows:

A. Level of Inspection (LOI):

1) Critical Characteristics: 100% inspection shall apply.



2) Major and Minor Characteristics - LOI shall be in accordance with a sampling
plan acceptable to the QAR.

B. Critical Characteristics:

DRAWING 65397-04211-102 Rev. “E” (make from 65397-04211-002 forging )
1. ZONE 6C

Dia. -A- 1.3783/1.3787

2. ZONE 6C

1.376-18UNS-3A thread, the pitch diameter of this thread must be maintained concentric to
dia.-A- within .002

3. ZONE 5B

This surface must be maintained perpenduclar to dia. -A- within .001

4. ZONE 5C

This 1.000 P.D. Ref must be maintained concentric to dia. -A- within .002 dia.

5. ZONE 8C (External Serration Data Block)

Pitch Diameter is to be concentric to thd. O.D. within .001 dia.

6. ZONE 8B

Internal Spline Data Block to be maintained in its entirety

C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless defined
on applicable drawings and associated specifications.

V. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures, jigs, dies,
patterns, templates, mylars, special tooling, test equipment, or any other manufacturing aid
required for the manufacture and/or testing of the subject items will not be provided by the
Government or any other source and is the sole responsibility of the Government or any other
source and 1s the sole responsibility of the contractor. The foregoing applies notwithstanding
any reference to such equipment or the furnishing thereof that may be contained in any drawing.



-961 FIRST ARTICLE TESTS REQUIRED (Contractor Testing)
I. First Article Inspection/Test Criteria

The tests to be performed under the First Article approval clause of the contract are:
A. 2ea. Samples to be submitted for First Article Testing
B. Dimensional Check: to ensure proper form
C. Compliance with drawing, (78286) 65397-04211-102 Rev. "E", and specifications
referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be subjected
to those tests which will demonstrate that the articles comply with contract requirements.

The contractor shall be responsible for providing necessary parts and repair of the First Article
(s) during testing.

I. Testing Facility:
A. Testing shall be performed in-house by the DCMO/QAR, at the contractors facility.

I Notification of Testing: The contractor shall notify the PCO, ACO, and QAR prior to
conducting First Article Tests so the Government may witness such testing.

A. The QAR shall be present to witness all First Article Tests .

IV. Test Report: The test report shall be in accordance with MIL-STD-831 and shall be
submitted (2 copies) via the Cognizant CAO/QAR to the PCO. CAO/QAR shall provide
comments on form DD 1222 (2copies) which shall be forwarded with the test report, Approval
of the test report is the PCO's responsibility. Upon notification of approval/conditional approval,
the ACO shall execute the DD 250 to indicate Government acceptance of the test report.

V. Disposition of First Article Sample (s):
A. Samples may be considered as production items under the contract provided the
samples can be refurbished to ready for issue (RFI) condition and provided the samples
have inspection approval of the cognizant QAR. Samples may be shipped as production
items only after all other units required under the contract have been produced and are
ready for shipment.



1-962 FIRST ARTICLE APPROVAL [CONTRACTOR TESTING ]

A. The contractor shall test 2 unit (s) of lot/item 0001 as specified in this contract.

At least 15 calendar days before the beginning of First Article Testing, the contractor shall notify
the contracting officer, in writing , of the time and location of the testing so the Government
may witness the tests.

B.  The contractor shall submit the First Article Test Report within 180 calendar days from the
date of this contract to :

Naval Inventory Control Point- Philadelphia
Attn: John Lambert Code 0734

700 Robbins Ave. Bldg.2C

Philadelphia, PA 19111

Marked "FIRST ARTICLE TEST REPORT: Contract No.#: lot/itemNo. ".

Within 60 calendar days after the government receives the test report, the contracting officer
shall notify the contractor, in writing of the conditional approval, approval, disapproval of the
First Article. The notice of the conditional approval or approval shall not relieve the contractor
from complying with all requirements of the specifications and all other terms and conditions of
this contract. A notice of conditional approval shall state any further action required of the
contractor. A notice of disapproval shall cite reasons for disapproval.

C. If the First Article is disapproved, the contractor, upon Government request, shall submit an
additional First Article for testing. After each request, the contractor shall make any necessary
changes, modification, or repairs to the First Article or select another First Article for testing.
All costs related to these tests are to be borne by the contractor, including any and all costs for
additional tests following a disapproval. The contractor shall furnish any additional First Article
to the Government under the terms and conditions and within the time specified by the
Government. The Government shall act of this First Article within the time limit specified in
paragraph B above. The Government reserves the right to require an equitable adjustment of the
contract price for any extension of the delivery schedule or for any additional costs to the
Government related to these tests.

D. 1If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract.



E. Unless otherwise provided in the contract, and if the approved First Article is not consumed
or destroyed in testing, the contractor may deliver the approved First Article as part of the
contract quantity if it meets all contract requirements for acceptance.

F. If the Government does not act within the time specified in paragraph B or C above, the
contracting officer shall, upon timely written request from the contractor, equitably adjust under
the changes clause of this contract the delivery or performance dates and/or the contract price,
and any other contractual term affected by the delay.

G. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of the
contractor. Before First Article approval, the costs thereof shall not be allocable to this contract
for 1) progress payments, or 2) termination settlements if the contract is terminated for the
convenience of the Government.

H. The contractor shall produce both the First Article and the production quantity at the same
facility and shall submit a certification to this effect with each First Article.



C331 PRODUCTION LOT SAMPLE TESTING [ CONTRACTOR TESTING |

A.  The Production Lot Samples shall be selected at random by the cognizant government
QAR. The samples shall be identified by contract number, lot number, and be clearly marked as
follows: PRODUCTION LOT TEST SAMPLES

NOT RF1 MATERIAL

DO NOT TRAKE UP IN STOCK

B.  Such samples shall be tested in sufficient time prior to the delivery of the production
articles to allow a 45 day period for testing and written notification by the contracting officer of
the approval or disapproval of the samples. within 15 days of the reciept of the samples, the
CAO shall notify contracting officer, Defense Supply Center Richmond code:

of the results of the testing, together with the recommendation for approval or
disapproval.

C. In the event the contractor does not recieve written notification of approval or disapproal
of the samples for a particular lot within 60 days from their submission for such testing, the
contract delievery schedle shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the time
or times specified, or if the contracting officer disapproves any Production Lot Samples, the
contractor shall be deemed to have failed to make delievery within the meaning of the default
clause of this contract, and this contract shall be subject to termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the lot must
pass all the contract requirements. In the event a sample fails to pass such requirements, the lot
will be rejected. In such event, the government may, at its option and at no additional cost to the
government, (I) terminate all or any porition of this contract for default, (II) require the
manufacture of a new Production Lot, or a rework of the rejected Production Lot if the means
and procedures by the contractor for rework are acceptable to the government, or (III) require
the submission of additional samples for test. The foregoing procedures shall apply to new or
reworked Production Lots in the same way as they did to the original Production Lot.

F. For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of a failure of a previos
sample to conformto the requirements of the specification, the contractor shall pay to the
government the costs of reinspection, examination and retesting and the contractor and his
sureties (if any) shall be liable for the amount of such costs.

G. Nothing contained in the foregoing provisions of this clause. and no action of the
government in accordance herewith, shall in any way prejudice the right of the government
under the clause of this contract entitled Default.



C-330 PRODUCTION LOT TESTING REQUIREMENTS [CONTRACTOR]

NSN: 9G 1615 01-131-0517 P/N: (78286) 65397-04211-102
NOMEN: PLATE, ACTUATED-AP.U. CLUTCH

The material produced under contract shall be accepted by the cognizant CAO/QAR upon the
successful completion of these requirements.

1. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the production
lot. In addition the QAR shall select one (1) item (s) at random from each successive lot or

portion thereof.
B. Production Lot Testing to be completed during production after First Article Approval.
C. Sample (s) are to be unpainted. Corrosive areas to be coated with a light preservative.

I1. The tests to be performed under the Production Lot Sample testing provisions of the contract

are:
A. Compliance with drawing (78286) 65397-04211-102 rev. "E" and all specification

referenced therein.
B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder shall also
be subjected to those tests which will demonstrate that the sample(s) comply with contract
requirements.

III. Testing location:
A. All testing will be accomplished at the contractors facility.
Within fifteen (15) days of completion of Production Lot Testing the CAO/QAR shall prepare

and submit two (2) copies of their test report with conclusions and recommendations to the
Contracting Officer.



IV. NOTIFICATION OF TESTING:
The contractor shall notify the PCO, ACO, and QAR prior to conducting Production Lot Tests
so the Government may witness such testing.

A. the QAR shall be present to witness all Production Lot Testing.

V. Shipment and Distribution of Samples

A. Sample(s) may be considered as production items under the contract provided
sample(s) can be refurbished to ready For Issue (RFI) condition and provided sample(s) have
inspection approval of the cognizant DCMAO. Sample(s) may be shipped as production items
only after all other units required under the contract have been produced and are ready for
shipment.



[ CONTRACT DATA REQUIREMENTS LIST

(2 Data Items)

FORM APPROVED
OMB NO. 0704-0188

PUBLIC REPORTING BURDEN FOR THIS COLLECTION OF INFORMATION IS ESTIMATED TO AVERAGE 440 HOURS PER RESPONSE, INCLUDING THE TIME FOR REVIEWING INSTRUCTIONS,
SEARCHING EXISTING DATA SOURCES.. GATHERING AND MAINTAINING THE DATA NEEDED AND COMPLETING AND REVIEWING THE COLLECTION OF INFORMATION. SEND COMMENTS
REGARDING THIS BURDEN ESTIMATE OR ANY OTHER ASPECT OF THIS COLLECTION OF INFORMATION, INCLUDING SUGGESTIONS FOR REDUCING THIS BURDEN TO DEPT. OF DEFENSE,
WASHINGTON HEADQUARTERS SERVICES, DIRECTORATE FOR INFORMATION OPERATIONS AND REPORTS, 1215 JEFFERSON DAVIS HWY ., SUITE 1204, ARLINGTON, VA. 22202-4302, AND TO
THE OFFICE OF MANAGEMENT AND BUDJET, PAPERWORK REDUCTION PROJECT (0704-0188) , WASH. DC 20503. PLEASE_ DO NOT RETURN YOUR FORM TO EITHER OF THESE ADDRESSES.

SEND COMPLETED FORM TO THE GOVERNMENT ISSUING CONTRACTING OFFICER FOR THE CONTRACT / PR NO. LISTED IN BLOCK E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP ™

OTHER

D. SYSTEM/ITEM
9G 1615 01-131-0517

E. CONTRACT/PR. NO.

F. CONTRACTOR

1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
1 CERTIFICATION DATA REPORT COMPLETE PROCESS OP SHEETS
4. AUTHORITY (Data acquisition document  |5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
DI-MISC-80678/T1 DEFENSE SUPPLY CENTER RICHMOND
7. DD 250 REQ |9. DIST 10. FREQUENCY [12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT -
LT REQUIRED ASREQ SEE BLOCK #16 b. COPIES
8. APP CODE 11. AS OF DATE |13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Draft Final
A ASREQ SEE BLOCK #15 Reg |Repro
16. REMARKS DCMC/ACO * 1/0
PARA. 10.1, 102, 10.2.1, 10.2.2, 10.2.4, 10.2.5 SHALL APPLY
* UPON SUBMISSION OF FIRST ARTICLE/ PRODUCTION LOT TEST SAMPLE (s) DCMC 7 OAR - 0
** IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL COMPLETION OF Q
FAT/PLT. PCO 1/0
15. TOTAL 3/0
1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS
4. AUTHORITY (Data acquisition document | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
DI-MISC-80678/T2 DEFENSE SUPPLY CENTER RICHMOND
7.DD 250 REQ |9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
LT REQUIRED AS REQ SEE BLOCK #16 b. COPIES
8. APP CODE 11. AS OF DATE |13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Draft Final
A AS REQ SEE BLOCK #1°6 Reg [Repro
16. REMARKS DCMC/ACO * 1/0
PARA. 10.1, 10.2,10.2.1, 10.2.2, 10.2.4, 10.5 SHALL APPLY
* UPON SUBMISSION OF FIRST ARTICLE / PRODUCTION LOT TEST SAMPLE (s) DCMC / QAR T 170
** AT TIME OF CONTRACT COMPLETION.
PCO 1/0
15. TOTAL
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Yot D. Leighty ot D, Leighty
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FORM APPROVED
OMB NO. 0704-0188

PUBLIC REPORTING BURDEN FOR THIS COLLECTION OF INFORMATION IS ESTIMATED TO AVERAGE 440 HOURS PER RESPONSE, INCLUDING THE TIME FOR REVIEWING INSTRUCTIONS,
SEARCHING EXISTING DATA SOURCES.. GATHERING AND MAINTAINING THE DATA NEEDED AND COMPLETING AND REVIEWING THE COLLECTION OF INFORMATION. SEND COMMENTS
REGARDING THIS BURDEN ESTIMATE OR ANY OTHER ASPECT OF THIS COLLECTION OF II\}FORMATION, INCLUDING SUGGESTIONS FOR REDUCING THIS BURDEN TO DEPT. OF DEFENSE,.
WASHINGTON HEADQUARTERS SERVICES, DIRECTORATE FOR INFORMATION OPERATIONS AND REPORTS, 1215 JEFFERSON DAVIS HWY., SUITE 1204, ARLINGTON, VA. 22202-4302, AND TO
THE OFFICE OF MANAGEMENT AND BUDJET, PAPERWORK REDUCTION PROJECT (0704-0188) , WASH. DC 20503. PLEASE DO NOT RETURN YOUR FORM TO EITHER OF THESE ADDRESSES
SEND COMPLETED FORM TO THE GOVERNMENT ISSUING CONTRACTING OFFICER FOR THE CONTRACT / PR NO. LISTED IN BLOCK E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
™ OTHER
D. SYSTEM/ITEM E. CONTRACT/ PR. NO. F. CONTRACTOR
9G 1615 01-131-0517
1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
3 REQUEST FOR WAIVER
4. AUTHORITY (Data acquisition document  |{5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
DI-CMAN-80640B DEFENSE SUPPLY CENTER RICHMOND
7. DD 250 REQ | 9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
LT REQUIRED ASREQ b, COPIES
8 APP CODE 11. AS OF DATE |13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Draft Final
Reg |Repro
16. REMARKS DCMC/ACO 1/0
DCMC/ QAR 1/0
PCO 1/0
15. TOTAL 3/0
1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
4 REQUEST FOR DEVIATION
4. AUTHORITY (Data acquisition document 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
DI-CMAN-80641B DEFENSE SUPPLY CENTER RICHMOND
7.DD 250 REQ | 9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
LT REQUIRED AS REQ b. COPIES
8. APP CODE 11. AS OF DATE |13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Draft Final
Reg | Repro
16. REMARKS DCMC/ACO 1/0
DCMC/ QAR 1/0
PCO 1/0
15. TOTAL 3/0
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Jolin D, Leighty Yot D. Lecghty




| CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

these addressess.

Public reporting burden for this collection of information is estimated to average 110 hours pe response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this
burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden , to Department of Defense, Washington
Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the
Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of

Send completed form to the Government Issuing Contracting Officer of the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. |B. EXHIBIT C. CATEGORY:

TOP

™ OTHER

"D. SYSTEMATEM
loG 1615 01-131-0517

E. CONTRACT/PR

F. CONTRACTOR

2. TITLE OF DATA ITEM

1. DATA ITEM
? CERTIFICATION DATA / REPORTS

wn

3. SUBTITLE

17. PRICE GROUP

4. AUTHORITY (Data Acquisition
DI-MISC-80678/T3

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

DEFENSE SUPPLY CENTER RICHMOND

7. DD 250
REQ

LT

9. DIST 10. FREQUENCY 12. DATE OF FIRST

SUBMISSION
SEE BLOCK 16*

STATEMENT |AS REQ

14. DISTRIBUTION

18. ESTIMATED
TOTAL PRICE

REQUIRED

8. APP CODE 11. AS OF DATE 13. DATEIF

SUBSEQUENT

A ASREQ SEE BLOCK 16*

b. COPIES

a. ADDRESSEE
Draft

Final

Reg | Repro

'PARA. 10.1.10.2,10.2.1,10.2.2,10.2.4,10.5 APPLY
BLOCK#12 -UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (S)
AND/OR PRODUCTION LOT SAMPLE.

BLOCK #3-SEPERATE REPORTS SHALL BE PROVIDED FOR THE

BELOW LISTED SUB TITLES. CERTIFICATION REPORTS FOR PRIME
PROCESS AND MATERIAL SPECIFICATIONS SHALL INCLUDE
CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES
ARE PRIME (OEM) (78286)Sikorsky Aircraft APPROVED SOURCES.

BLOCK #5 - CONTRACT REFERENCE: P/N:65397-04211-102

Material 9310 per AMS6260 forging #65397-04211-002

Carberize areas indicated per SS 8015and note #3 of drawing 65397-04211-102
Splines per SES 500020

Finish Grinding per SS 8705

Black Oxide per Mil-C-13924

Penetrant insp. per SS8806 and the requirements of note #35 of drawing
65397-04211-102

Balance per note #7 of drawing 65397-04211-102

These certifications are required at First Article Testing or contract completion if testin
is waived.

DCMC/ACO

1/0

DCMC/ QAR *

1/0

PCO **

1/0

3/0

G. PREPARED BY

H. DATE 1. APPROVED BY

J. DATE

e D, gl

folin. D. Leighty
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