QUALITY ASSURANCE PROVISIONS

NSN: 9C 1615-01-132-0790
P/N: (78286) 70107-08202-111
NOMEN: BUSHING, BIFILAR

Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number (78286) 70107-08202-111 Rev. "F", or latest revision
and all details, assemblies and specifications referenced therein.

I. Quality/Inspection Requirements

A MIL-1-45208 or ISC 9000 equivalent applies:
B. First Article Testing applies:

C. Mandatory Inspection applies:

D. Production Lot Testing Applies

II. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent apply.

B. The contractor shall include on the detailed process/operation sheets
developed, a tracking method that is traceable to the contract, all in-house manufacturing
processes, and the identity of all manufacturing sources performing process/operations
outside their facilities. These sheets shall not be revised or altered after the successful
completion of First Article and/or Production Lot Testing without approval from the
Engineering Support Activity (ESA), via the PCO.

C. The Inspection Method Sheets, which list the characteristics of each item,
produced under the contract shall have serial number traceablhty to the raw material,
casting, or forging. The tracking method used on the inspection-/ method sheets shall be
traceable to the contract. In addition, the contractor is responsible for providing
completed inspection method sheets showing the actual dimensions taken of all critical
characteristics. -

D. Markings should be in accordance with M]L-STD-]30 Rev. "K" paragraph
5.3.3(a), (b),(c), and (g). Method and location shall be in accordance with the drawing.
IIl. Mandatory Inspection Reqmrements ‘

During production, mandatory inspection is requnred to be accomphshed by the
contractor, as follows:

A. Level of Inspection (LOI):

1) Critical Characteristics: 100% inspection shall apply.




2) Major and Minor Characteristics - LOI shall be in accordance with a
sampling plan acceptable to the QAR.

B. Critical Characteristics:
DRAWING (78286) 70107-08202-111

Critical Characteristics:
(Shall be defined as below, unless defined by the Prime Contractor (78286) Sikorsky

Diametrical and liner dimensions having a total tolerance of 0.001 or less.

Surface finishes having a 16 value or less.

Any geometric feature control requirement with a total tolerance range of 0.002 or less.
Angular tolerances with a total range less than (1) one degree.

Threads specified to class (3) three or greater. .

C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless
defined on applicable drawings and associated specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,

jigs, dies, patterns, templates, Mylar’s, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject items will
not be provided by the Government or any other source and is the sole responsibility of
the Government or any other source and is the sole responsibility of the contractor. The
foregoing applies notwithstanding any reference to such equxpment or the furnishing

thereof that may be contained in any drawmg




FIRST ARTICLE TESTS REQUIRED (CONTRACTOR TESTING)

I.' - First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form /Fit
C. Compliance with drawing, (78286) 70107-08202-111 "F", and specifications
Referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be
subjected to those tests that will demonstrate that the articles comply with contract
requirements.

The contractor shall be responsible for providing necessary parts and repair of the First
Article (s) during testing,.

The contractor shall be responsible for providing necessary parts and repair of the First
Article Sample (s) during testing.

II. Special Instructions:

Sample (s) may be considered as productnon items under the contract provided the
sample(s) can be refurbished to ready for issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

A. Marking of test sample (s)

“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN
STOCK”. CONTRACT NUMBER: .

B. If the First Article is disapproved, the contractor, upon Government request,
shall submit an additional First Article for testing. After each request, the
contractor shall make any necessary changes, modification, or repairs to the
First Article or select another First Article for testing. All costs related to
these tests are to be bome by the contractor, including any and all costs for
additiona! tests following disapproval. The coptractor shall fumish any
additional First Article to the Government under-the terms and conditions and
within the time specified by the- Govemment

The government shall act of this First Article. w1thm the time limit speclﬁed the
government reserves the right to require an eqmtable adjustment of the contract price for

any extension of the delivery schedule or for any additional costs to the Government'
related to these tests.

C. If the contractor fails to deliver any First Article on time, or the contractiﬁg
officer disapproves any First Article, the contractor shall be deemed to have failed
to make delivery within the meaning of the default clause of this contract.




D. Unless otherwise provided in the contract, and if the approved First Article is
not consumed or destroyed in testing, the contractor-

1) May deliver the approved First Article as part of the contract quantity if
it meets all contract requirements for acceptance.

2) Shall remove and dispose of any First Article from the government test
facility at the contractor expense.

E. If the Government does not act within the time specified the contracting
officer shall, upon timely written request from the contractor, equitably adjust
under the changes clause of this contract the delivery or performance dates and/or
the contract price, and any other contractual term affected by the delay.

F. Before First Article approval, the acquisition of materials or components for,
or the commencement of production of|, the balance of the contract quantity is at
the sole risk of the contractor. Before First Article approval, the costs thereof
shall not be allocable to this contract for 1)-progress payments, or 2) termination
settlements if the contract is terminated for the convenience of the Government.

G. The contractor shall produce both the First Article and the production quantity

at the same facility and shall submit a certification to this effect with each First
Article.

H. The contractor shall provide specific written notification to the procuring
contractor officer informing him/her of the shipment of any articles furnished in
accordance with this clause. Such notification must be addressed to the attention
of the ACO with copies to the testing activity. Failure to provide such notification
shall excuse the govemnment from any delay in performing First Article Testing
and informing the contractor of the results thereof.




PRODUCTION LOT TESTING REQUIREMENTS (CONTRACTOR TESTING)

The material produced under contract shall be accepted by the cognizant CAO/QAR upon
the successful completion of these requirements.

1. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the
production lot. In addition the QAR shall select one (1) item (5) at random from each
successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article
Approval.

C. Sample (s) are to be unpainted. Corrosive areas to be coated with a light
preservative.

I1. The tests to be performed under the Productlon Lot Sample testing provisions of the
contract are:

A. Compliance with drawing (78286) 70107-08202-111 Rev. "F" and all
specification referenced therein. ‘

B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder
shall also be subjected to those tests, which will demonstrate, that the sample(s) comply
with contract requirements.

C. If the contractor fails to deliver any Production Lot Samples for testing within
the time or times specified, or if the contracting officer disapproves any
Production Lot Samples, the contractor shall be deenied to have failed to
make delivery within the meaning of the default clause of this contract. This
contract shall be subject to termination for default.

D. In order for a Production Lot to be acceptable all samples representative of the
Jot must pass all the contract requirements. In the event a sample fails to pass
.such requirements; the lot will be rejected. In such an event, the government
may, at its option and at no additional cost to the government, (T) terminate all
or any portion of this contract for default, (II) require the manufacture of a
new Production Lot, or a rework of the rejected Production Lot if the means
and pmcedurw by the contractor for rework areé acceptable to the government,
or () require the submission of additional samples for test. The foregoing
procedures shall apply to new or -reworked Production Lots in the same way
as they did to the original Production Lot.

E. For each additional sample or each resubmission of a modified sample
which the contractor is required to submit for approval hereunder as a result of a
failure of a previous sample to conform to the requiremeants of the specification,’




the contractor shall pay to the government the costs of reinspection, examination
and retesting and the contractor and his sureties (if any) shall be liable for the
amount of such costs.

F. Nothing contained in the foregoing provisions of this clause. and no
action of the government in accordance herewith, shall in any way prejudice the
right of the government under the clause of this contract entitled Default,




CONTRACT DA’(IZ'%-I'I.I‘IIQH'I)REMENTS LIST | O%Rh;gsl;mgs

PUBLIC REPORTING BURDEN FOR TH!S COLLECTION OF INFORMATION I8 BSTIMATED TO AVERAGE 440 HOURS PER RESPONSE, INCLUDING THE TIME FOR REVIEWING INSTRUCTIONS,
SEARCHING EXISTING DATA SOURCES,, GATHERING AND MAINTAINING THE DATA NEEDED AND COMPLETING AND RBVIEWING THB COLLECTION OF INFORMATION. SEND COMMENTS
RECARDING TH!S BURDEN ESTIMATE OR ANY OTHER ASPECT OF THIS COLLECTION OF INFORMATION, INCLUDING SUGOESTIONS FOR REDUCING THIS BURDEN TO DEPT. OF DEFENSE,
WASHINGTON HEADQUARTERS SERVICES, DIRECTORATE FOR INFORMATION OPERATIONS AND REPORTS, 1215 JEFFERSON DAVIS HWY., SUITE 1204, ARLINGTON, VA. 2202-4302, AND TO
THE OFFICE OF MANAGEMENT AND BUDJET, PAPERWORK REDUCTION PROJECT (0704-0188) , WASH. DC 20503. PLEASE DO NOT RETURN YOUR FORM TO EITHER OF THESE ADDRESSES.
SEND COMPLETED FORN TO THE GOVERNMENT ISSUING CONTRACTING OFFICER FOR THE CONTRACT / PR NO. LISTED IN BLOCK E. .

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP ™ OTHER
D. SYSTEM/ITEM E, CONTRACT/ PR. NO. F. CONTRACTOR
3C 1615-01-132-0790
1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
] CERTIFICATION DATA REPORT COMPLETE PROCESS OP SHEETS
4. AUTHORITY (Data acquisition document 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.
) DI-MISC-80678/T1 NAYICP
7. DD 250 REQ |9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 4. DISTRIBUTION
LT iﬁﬁu’[ el ASREQ SEE BLOCK #16 b COPIES
8. APP CODE 11. AS OF DATE |13. DATE OF SUBSEQUENT SUBMISSION 8, ADDRESSEE Dnaft Final
A AS REQ SEE BLOCK #15 Reg | Repro
16. REMARKS DCMC/ACO . o
PARA 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4, 10.2.5 SHALL APPLY
¢ UPON SUBMISSION OF FIRST ARTICLE/ PRODUCTION LOT TEST SAMPLE (®) DCMC / QAR P 70
*¢ IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL COMPLETION OF Q
FAT/PLT. PCO 170
15. TOTAL 3/0
1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
2 CERTIFICATION DATA ilEPORT COMPLETE INSPECTION METHOD SHEETS
4, AUTHORITY (Data acquisition document | $. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.) ) . -
DI-MISC-80678/T2 . . . NAVICP
7. DD 250 REQ | 9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14 DISTRIBUTION
LT Reqomen ASREQ SEE BLOCK #16 b. COPIES
8. APP CODE 11. AS OF DATE | 13. DATE ‘or SUBSEQUENT SUBMISSION _ |a: ADDRESSEE Dnaft Final
A AS REQ SEE BLOCK #1'6 ' Reg |Repro
16. REMARKS : . . DCMC/ACO . 1/0
PARA. 10.1, 102, 10.2.1, 10.2.2, 10.2.4, 10.5 SHALL APPLY
¢ UPON SUBMISSION OF FIRST ARTICLE / PRODUCTION LOT TEST SAMPLE (s) DCMC/ QAR e 170
¢+ AT TIME OF CONTRACT COMPLETION. . -
PCO 1/
15. TOTAL
G. PREPARED BY H DATE ) L APPROV_ED BY J. DATE
L JayVest 073,04 102/05/00 Robert Nejman palof3 02/09/00
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ONTRACT DATA REQUIREMENTS LIST
o o

FORM APPROVED
OMB NO. 0704-0188

PUBLIC REPORTING BURDEN FOR THIS COLLECI'ION OF INFORMATION 13 ESTIMATED TO AVERAQE 440 HOURS PER RESPONSE, INCLUDING THE TIMB FOR REVIEWING INSTRUCTIONS,
SEARCHING EXISTING DATA SOURCES. GATHERING AND MAINTAINING THE DATA NEEDED AND COMPLETING AND REVIEWING THE COLLECTION OF INFORMATION. SEND COMMENTS
REGARDING THIS BURDEN ESTIMATE OR ANY OTHER ASPECT OF TRIS OOLLECTION OF INFORMATION, INCLUDING SUGGESTIONS FOR REDUCING THIS BURDEN TO DEPT. OF DEFENSE,
WASHINGTON HEADQUAKTERS SERVICES, DIRECTORATE FOR INFORMATION OPERATIONS AND REPORTS, 1215 JEFFERSON DAVIS HWY., SUITE 1204, ARLINGTON, VA. 22203-4302, AND TO
THE OFFICE OF MANAGEMENT AND BUDIET, PAPERWORK REDUCTION PROJECT (0704-0188) , WASH. DC 20503, PLRASE DO NOT RETURN YOUR FORM TO ElTHER OF THESE ADDRESSES.
SEND COMPLETED FORM TO THE GOVERNMENT ISSUING CONTRACTING OFFICER FOR THE CONTRACT / PR NO. LISTED IN BLOCK E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR. NO. F. CONTRACTOR
3C 1615-01-132-07%0
1.DATA ITEM 2. TITLE OF DATA ITEM 3, SUBTITLE
NO.
3 REQUEST FOR WAIVER
4. AUTHORITY (Data acquisition document | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
DI-CMAN-80640B NAVICP
7.DD 250 REQ {9, DIST 10, FREQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
STATEMENT
LT REQUIRED AS REQ b. COPIES
8. APP CODE 11. AS OF DATE |13. DATE OF SUBSEQUENT SUBMISSION s ADDRESSEE Dnaft Final
Reg |Repro
16. REMARKS PCMC/ACO 1/0
DCMC/ QAR 1/0
PCO /o
NAVICP-P 1/0
15. TOTAL 40
1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
REQUEST FOR DEVIATION
4, AUTHORITY (Data acquisition document | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.) c
DI-CMAN-80641B - NAVICP
7. DD 250 REQ }9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
LT STATEMENT ASREQ ' b. COPIES
REQUIRED - . i
8. APP CODE 11. AS OF DATE (13 p.lmz OF SUBSEQUENT SUBMISSION [ 8 ADDRESSEE Dnaft Final
. Reg |Repro
16. REMARKS DCMC/ACO 1/¢
DCMC/ QAR 140
PCO 1/0
NAVICP-P 170
13, TOTAL 4/0
G. PREPARED BY H. DATE L APPROVED BY J. DATE
Jay West 0731.04 02/05/01 Robert Nejman _pg 2 of 3 02/09/00



CUINIKALL UVAIA KEQUIKEMENLS LIST ¥orm Approvea
(1 Data_Item) OMB No. 0704-0188
Public burden for this collection of information is estimated to 110 hours ponse, including the time for reviswing instructions, ssarching
ozbﬂa:‘m“,:w mmmw&uxﬂmuu&.ﬁmm information. Send comnents regarding this
Yurden estimsate or any sther sspect of this collaction of information, for reducing this burden , to De; of Defenss, W,
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uing Contracting OtOcer of the Contract/PR No. listed in Block E.

yontforln 16 elther of

A. CONTRACT LINE ITEM NO. |B. EXHIBIT

TOP

C. CATEGORY:

™

OTHER

D. SYSTEMATEM
3C 1615-01-132-0790

E. CONTRACT/PR

F. CONTRACTOR

1. DATAITEM | 2. TITLE OF DATA ITEM

5| CERTIFICATION DATA / REPORTS

3. SUBTITLE

4. AUTHORITY (Data Acquisition| 5. CONTRACT REFERENCE

DI-MISC-80678/T3

6. REQUIRING OFFICE

NAVICP

12. DATE OF FIRST
SUBMISSION
SEE BLOCK 16*

9. DIST

7. DD 250 10. FREQUENCY
REQ

LT STATEMENT

REQUIRED

AS REQ

14.

DISTRIBUTION

1% FRICE GROOP

e T

TOTAL PRICE

8. APP CODE 11. AS OF DATE

A AS REQ

13. DATEIF

SUBSEQUENT
SEE BEI%CK 16+

a. ADDRESSEE

b. COPIES

Final

Reg | Repro

PARA. 10.1,10.2,10.2.1,102.2,10.2.4,10.5 APPLY

BLOCK#12 -UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (8)
AND/OR FRODUCTION LOT SAMPLE.

BLOCK #3-SEPERATE REPORTS SHALL BE PROVIDED FOR THE

BELOW LISTED SUB TITLES. CERTIFICATION REPORTS FOR PRIME
PROCESS AND MATERIAL SPECIFICATIONS SHALL INCLUDE
CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES
ARE PRIME (OEM) APPROVED SOURCES.

BLOCK #5 - CONTRACT REFERENCE: P/N: 209-001-776-1
P/N 70107-08202-111

Bushing

1. Material :AIS] 440C Steel Cond A

2. Heat Treat: SS8012 and 558020

3. Magnectic Particle Inspection per SS8805
Specifications called out in Drawing number 70107-08202-109 Rev. “F or latest

revision

These certifications are neq\ured at time of First Axtlcldedumon ot testing or
Contract completion if tutmg is waived.

DCMC/ACO

1/0

DCMC/QAR

* 1/0

PCO

|10

3N

G. PREPARED BY H. DATE ° L APPROVED BY

J. DATE

Jay West 073i.04 02/21/01

Robert Nejman

02/21/01
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