QUALITY ASSURANCE PROVISIONS

C-321: SPECIFICATION:

NSN: 3110-01-135-1244 P/N: (78286) 65952-07526-102
NOMEN: Ring, Bearing, Inner

Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance
with drawing number (78286) 65952-07526 REV. "R1 ", or the latest revision, and all details
and specifications referenced therein.

I. Quality/Inspection Requirements

. ISO 9000 or equivalent as required.

First Article Testing applies: contract section L.

. Production Lot Testing Applies: contract section I.
. Mandatory Inspection applies: contract section C.
. Fit/ Form/ Function ( to next higher assembly)
Metallurgical Analysis

. Non-Destructive Testing

100% Dimensional verification

TQTETAWR

II. Supplemental Requirements
A. ISO 9000 or equivalent as a requirement.

B. The contractor shall include on the detailed process/operation sheets developed, a
tracking method that is traceable to the contract, all in house manufacturing processes
and the identity of all manufacturing sources performing process/operations outside
of their facilities. These sheets shall not be revised or altered after the successful
completion of First Article or Production Lot Testing without approval from the basic
design Engineering Support Activity (ESA) via the PCO.

C. The Inspection Method Sheets which list the characteristics of each item produced
under the contract shall have serial number traceability to the raw material, casting,
or forging. The tracking method used on the Inspection Method sheets shall be
traceable to the contract. In addition, the contractor is responsible for providing

completed Inspection Method sheets showing the actual dimensions taken of all
critical characteristics.

D. Markings should be I/A/W MIL-STD-130 REV. "J" para. 5.3.3(a), (b), (c) and (g).

Method and location shall be VA/W drawing. The actual part is to be marked in
addition to the packaging.



III. Mandatory Inspection Requirements:
During production, mandatory inspection is required to be accomplished by the contractor as
follows:
A. Level of Inspection (LOI).
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be VA/W a sampling plan
acceptable to the QAR.

B. Critical Characteristics
P/N: (78286) 65952-07526-102

1. 5.055
5.054

2. 22502 Dia
2.2494

3. 26250 Dia. (@ A 001 TIR
2.6240 O | 0002

C. Major and Minor Characteristics

1) Shall be defined by the contractor subject to QAR concurrence, unless defined
on applicable drawings and associated specifications.

IV. The below listed drawings apply:

1) Dwg# 65952-07526

V. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures, jigs, dies
patterns, templates, mylars, special tooling, test equipment, or any other manufacturing aid
required for the manufacture and/or testing of the subject item(s) will not be provided by the
Government or any other source and is the sole responsibility of the contractor. The foregoing
applies notwithstanding any reference to such equipment or the furnishing thereof that may be
contained in any drawing or referenced specification.

b



1-961 FIRST ARTICLE TESTS REQUIRED (GOVERNMENT TESTING)

NSN: 3110-01-135-1244 P/N: (78286) 65952-07526-102
NOMEN: Ring, Bearing, Inner

1. First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100%
B. Form, Fit and Function

C. Compliance with drawing (78286) 65952-07526 Rev. “R1” and associated drawings,
latest revisions, and specifications referenced therein.

D. Review documentation as provided under DD1423 requirements.

In addition to the above tests, the First Article(s) to be delivered hereunder shall also be
subjected to those tests which will demonstrate that the article(s) comply with contract
requirements.

The contractor shall be responsible for providing necessary parts and repair of the First Article
Sample(s) during testing.

I1. Samples to be submitted for testing: Quantity 2 each.

A. Estimated Cost: T.B.D.

B. Waiver of First Article Testing requirements may be granted for (78286) United
Technology Sikorsky Aircraft.

III. Testing shall be performed at the Government designated facility listed below.

Naval Aviation Depot

Attn: Mrs. Annie Thomas

Code 3.3.2 PSC Box 8021/ Bldg. 154A
MCAS Cherry Point, NC 28533-5030

IV. Special Instructions

A. Sample(s) may be considered as production items under the contract provided the
sample(s) can be refurbished to ready for issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been
produced and are ready for shipment.



B. Sample(s) will be returned to the contractor, if not destroyed in testing.
C. Following production of all items under the quantity requirements of the contract, the
contractor will be responsible to return the Government furnished sample in ready for
issue (RFI) condition to the Government.
D. Estimated Production Leadtime Schedule:

1) Submission of the First Article samples by the contractor- 120 days.

2) Analysis of report and notification to contractor - 60 days.

3) Production delivery after First Article acceptance - 120 days.

4) Total accumulated calendar days - 300 days.

NOTIFICATION OF SHIPMENT OF MATERIAL FOR GOVERNMENT TESTING

Fourteen (14) days prior to shipment of First Article Sample(s), the contractor shall notify the
designated test facility, in writing of the anticipated shipping date, with an information copy to

the PCO., Attn: code 0233. The contractor shall also arrange for preliminary inspection of test
samples by the CAO/QAR.

Upon shipment of First Article Sample(s), two (2) copies of the Material Inspection and
Receiving Report (DD Form 250), bearing the QAR's signature and indication of preliminary
inspection, shall be forwarded to NAVICP code 0233, with duplicate copies to NAVICP Code
072 and to the designated test facility. The envelopes shall be clearly marked. "DO NOT
OPEN IN MAILROOM".

Within 90 days after receipt of sample(s) the test site shall complete testing/evaluation and

submit two (2) copies of their test report with conclusions and recommendations to NAVICP
0233.

Al. The contractor shall deliver (2) units of lot/item 0001 within 120 calendar days from the
date of this contract to the activity listed below for the purpose of partial inspection/testing and
preperation of test report I/A/W Mil-Std-831 prior to forwarding sample(s) with report to the
Government designated test facility.

A2. Partial Inspection/Testing and preperation of test report in accordance with Mil-Std-831
prior to forwarding samples with report to Government designated test facility 60 calendar days
from the date of this contract.

Marking of test samples shipping container:

*“ For First Article Testing. Not RFI Material. Do not take up in stock. Contract Number:



For First Article Test, the shipping documentation shall contain this contract number and the
lot/item identification. The characteristics that the First Article must meet and the testing
requirements are specified elsewhere in this contract.

B. Within 90 calendar days after the government receives the First Article, the contracting
officer shall notify the contractor, in writing, of the conditional approval, approval or
disapproval of the First Article. The notice of conditional approval or disapproval shall not
relieve the contractor from complying with all requirements of the specifications and all other
terms and conditions of the contract. A notice of conditional approval shall state any further
action required of the contractor. A notice of disapproval shall cite the reasons for disapproval.

C. If the First Article is disapproved, the contractor ( upon government request) shall submit an
additional First Article for testing. After each request, the contractor shall make any necessary
changes, modifications or repairs to the First Article or select another First Article for testing.
All costs related to these tests are to be borne by the contractor, including any and all costs for
additional tests following a disapproval. The contractor shall furnish any additional First Article
to the government under the terms and conditions and within the time specified by the
government.

The government shall act on this First Article within the time limits specified in paragraph “B”
above. The government reserves the right to require an equitable adjustment of the contract price

for any extension of the delivery schedule or for any additional costs to the government related
to these tests.

D If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract.

E. Unless otherwise provided in the contract, the contractor-

1) May deliver the approved First Article as a part of the contract quantity, provided it
meets all contract requirements for acceptance and was not consumed or destroyed
in testing and,

2) Shall remove and dispose of any First Article from the government test facility at the
contractor’s expense.

F. If the government does not act within the time specified in paragraph B or C above, the
contracting officer shall, upon timely written request from the contractor, equitably adjust under
the changes clause of this contract the delivery or performance dates and/or the contract price,
and any other contractual term affected by the delay.

G. The contractor is responsible for providing operating and maintenance instructions, spare
parts support, and repair of First Article during any First Article Test.



H. Before First Article approval, the acquisition of material or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of the
contractor. Before First Article approval, the costs thereof shall not be allocable to this contract
for 1) progress payments, or 2) termination settlements if the contract is terminated for the
convenience of the government.

I. The contractor shall produce both the First Article and the production quantity at the same
facility and shall submit a certification to this effect with each First Article.

J. The contractor shall provide specific written notification to the procuring contracting officer
informing him of the shipment of any articles furnished in accordance with this clause. Such
notification must be addressed to the attention of NAVICP code 0233 with copies to NAVICP
code 073 and to the testing activity. Failure to provide such notification shall excuse the
government from any delay in performing First Article Testing and informing the contractor of
the results thereof.



C-330 PRODUCTION LOT TESTING REQUIREMENTS

NSN: 3110-01-135-1244 P/N: (78286) 65952-07526-102
NOMEN: Ring, Bearing, Inner

The material produced under contract shall be accepted by the cognizant CAO/QAR contingent
upon the successful completion of these requirements.

I. Production Lot Test Sampling Requirements
A. The cognizant CAO/QAR shall select two (2) item(s) at random from the first
production lot. In addition the QAR shall select one (1) items(s) at random from each

successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article
approval.

C. Sample(s) are to have all surfaces treated per applicable drawing.

II. The tests to be performed under the Production Lot Sample testing provisions of the contract
are:

A. Compliance with drawing (78286) 65952-07526 REV. "R1”, or the latest revision,
and the specifications referenced therein.

B. Dimensional Check 100% of finished part
C. Review of documentation as provided under CDRL (DD1423) requirements.
D. Form/Fit

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder shall also
be subjected to those tests which will demonstrate that the sample(s) comply with contract
requirements.

III. Testing Location, Cost and Estimated Leadtime

A. Ship samples/data to NAS Cherrypoint, POC: Mrs. Annie Thomas, Code: 3.3.2
PSC Box 8021/ Bldg. 154A

B. Shipping container marking: NON RFI
C. Estimated Cost for Inspection/Test is TBD

D. Estimated Lead-time for Inspection/Test is TBD



Within fifteen days of completion of Production Lot Testing the CAO/QAR shall prepare and

submit two copies of their test report with conclusions and recommendations to the Contracting
Officer.

IV. Shipment and Distribution of Samples:

A. Fourteen (14) days prior to shipment of Production Lot samples, the contractor shall
notify the designated test facility in writing, of the anticipated shipping date, with an
information copy to the P.C.O. The contractor shall also arrange for preliminary
inspection of the test samples by the CAO/QAR.

B. Upon shipment of Production Lot Samples, two (2) copies of the Material Inspection
and Receiving Report (DD Form 250), bearing the QAR’s signature and indication of
preliminary inspection, shall be forwarded to the P.C.O. and to the designated test
facility. The envelope shall be clearly marked. “DO NOT OPEN IN MAILROOM”.

C. Samples may be considered as production items under the contract provided the
samples can be refurbished to Ready For Issue (R.F.I.) condition and provided the
samples have inspection approval of the cognizant CAO/QAR. Samples may be shipped
as production items only after all other units required under the contract have been
produced and are ready for shipment.

D. Samples will be returned to the contractor.

E. The designated test facility and the contracting officer shall be notified as to all
shipping data applicable to the samples, such as bill of lading number, method of
shipment, etc... 14 days prior to shipment.

PRODUCTION LOT TESTING (CONTRACTOR TESTING)
A. The Production Lot samples shall be:

1. Selected at random by the cognizant government inspector. Such samples shall be
submitted via the cognizant government inspector, all transportation charges prepaid by the
contractor to:

Naval Aviation Depot

Attn: Mrs. Annie Thomas

Code: 3.3.2 PSC Box 8021/ Bldg. 154A
MCAS Cherry Point, NC 28533-5030

2. The samples shall be identified by contract number, lot number and be clearly marked
follows:



PRODUCTION LOT TEST SAMPLES
NOT R.F.I. MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be tested in sufficient time prior to the delivery date of the production
articles to allow a 60 day period for testing and written notification by the contracting officer of
the approval or disapproval of the samples. Within 90 days of the receipt of the samples, the
CAO shall notify the contracting officer with the results of the testing, together with a
recommendation for approval or disapproval.

C. In the event the contractor does not receive written notification of approval or disapproval of
the samples for a particular production lot within 90 days from their submission for such testing,
the contract delivery schedule shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any production lot samples for testing within the time or
times specified, or if the contracting officer disapproves any production lot samples, the
contractor shall be deemed to have failed to make delivery within the meaning of the default
clause of the contract, and this contract shall be subject to termination for default.

E. In order for a production lot to be acceptable, all samples representative of the lot must pass
all of the contract requirements. In the event a sample fails to pass such requirements, the lot will
be rejected. In such an event, the government may, at its option and at no additional cost to the
government, (1) terminate all or any portion of this contract for default, (2) require the
manufacture of a new production lot, or a rework of the rejected production lot if the means and
procedures proposed by the contractor for rework are acceptable to the government, or (3)
require the submission of additional samples for test. The foregoing procedures shall apply to
new or reworked production lots in the same way as they did to the original production lots.

F. For each additional sample or each submission of a modified sample which the contractor is
required to submit for approval hereunder as a result of the failure of a previous sample to
conform to the requirements of the specification, the contractor shall pay to the government the
cost of reinspection, shipping, examination and retesting by the government, and the contractor
and his sureties (if any) shall be liable for the amount of such costs.

G. All transportation charges incurred in the submission and return of any Production Lot
samples shall be borne by the contractor.

H. Nothing contained in the foregoing provisions of this clause, and no action of the government
in accordance herewith, shall in any way prejudice the rights of the government under the clause
of the contract entitled Default.



CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB NO. 0704-0188

Public reporting burden for this collection of informatlon Is estimated fo average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and

and reviewing the collection of information. Send comments regarding this burden estimated or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington
Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188),
Washington, DC 20503, Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY

TDP. ™

OTHER

. SYSTEM/ITEM

D.
3110-01-135

-1244

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO.

0001

2. TITLE OF DATA ITEM

3. SUBTITLE

17 FRICE GROUP

Certification Data Reports Complete Process Operation Sheets
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18 fgﬁmygE
DI-MISC-80678/T Nadep Chrypt
7. DD 250 REQ 9. R{ZSTUSI'{{}E'{)EMENT 10. FREQUE‘INCY 12. DATE OF FIRST SUBMISSION DISTRIBUTION
LT Q as required see block 16 p—
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT 2. ADDRESSEE Draft FINAL
see block 16 Ree | Repro
16. REMARKS *
10.1,10.2,10.2.2, 10.2.4, 10.2.5 apply demo/aco 1/0
* upon submission of First Article/Production Lot Test sample(s) demo/qar 1/0
** If the process/operation sheets change after successful completion of | PCO 1/0
15, TOTAL
FAT/PLT 3/0
1. DATA ITEM NO. | 2, TITI_:E OF DA.TA ITEM 3. SUBTITLE . . 17 PRICE GROUP
0002 certification data/reports completed inspection method sheets
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 131]55;%;;‘1‘1&
DI-MISC-80678/T2 Nadep Chrypt
7. DD 250 REQ 9. R;ESTUSI-{I%%EMENT 10. FREQUE:,NCY 12. DATE OF FIRST SUBMISSION DISTRIBUTION
Q as required see block 16 Pp—
8. APP CODE 1 ;:SA; é)F :{;';Ee q 13. Ds%l}-;%a ?SFS fg]}éSEQUENT o ADDRESSEE Draft FINAL
q see block 16 Ree | Repro
16. REMARKS
para. 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4, 10.5 apply dcmc/aco * 11/0 *
.. . : . demc/qar ¥XO11/0 |
+upon submission of First Article/ Production Lot Test sample(s) q /0
i . co
** At time of contract completion f T
) 3/0
1. DATA ITEM NO. 2. TITLE OF DATA ITEM . ) 3. SUBTITLE 17 PRICE GROUF
0003 Request for Deviation
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 8 ESTIMATED
DI-CMAN-80641 B Nadep Chrypt roTALERICE
7. DD 250 REQ 9. ]}%ESTUSI'I};%'II')EMENT 10. FREQUI?NCY 12. DATE OF FIRST SUBMISSION DISTRIELTION
< as required see block 16 - T COTIES
a. ADDRESSEE
4. APP CODE 11. AS OF DATE 13. DATE OF ?(I)JIESEQUENT Draft FINAL
as rpqnirpd Reg Repro
16. REMARKS
original decmc/aco 1/0
demc/qar 1/0
pco 1/0
15. TOTAL 3/0
1. DATAITEM NO. | 2. TITLE OF DATA ITEIYI 3. SUBTITLE 7 FRICE GROUP
0004 request for watver
4. AUTHORITY (Data Acquisition Document No.} 5. CONTRACT REFERENCE 6. REQUIRING OFFICE & ESTIMATED
DI-CMAN-80640B Nadep Chrypt i
7. DD 250 REQ 9. RIESg[?I.ﬁ%gEMENT 10. FREQU]::,NCY 12. DATE OF FIRST SUBMISSION DISTRIBUTION
as required see block 16 b COPIES
a. ADDRESSEE
8. APP CODE 11. AS OF DATE 13. Ds%l]';%/I (I)SFS fggSEQUENT Draft FINAL
Reg Repro
16. REMARKS
decme/aco 1/0
demc/gar 1/0
pco 1/0
15. TOTAL 3/0
c. pREPARED ByGreg Witalec 0731.20 H. DATE L APPROVED BY J. DATE
9-25-02
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(See DOD 5010.12-M

INSTRUCTIONS FOR COMPLETING DD FORM 1423

for detailed instructions.)

FOR GOVERNMENT PERSONNEL

Item A. Self-explanatory.

Items B. Self-explanatory.

Item C. Mark (X) appropriate category: TDP - Technical Data
Package; TM - Technical Manual; Other - other category of data, such
as "Provisioning," "Configuration Management", etc.

Ttem D. Enter name of system/item being acquired that data will support.
Item E.  Self-explanatory (to be filled in after contract award).

Item F.  Self-explanatory (to be filled in after contract award).

Item G. Signature of preparer of CDRL.

Item H. Date CDRL was prepared.

Item I.  Signature of CDRL approval authority.

Item J. Date CDRL was approved.

Item 1.  See DoD FAR Supplement Subpart 4.71 for proper numbering.
Item 2.  Enter title as it appears on data acquisition document cited in
Item 4.

Item 3.  Enter subtitle of data item for further definition of data item

(optional entry).
Item 4. Enter Data Item Description (DID) number, military specification
number, or military standard number listed in DoD 5010.12-L (AMSDL),

Item S.  Enter reference to tasking in contract that generates requirement
for the data item (e.g., Statement of Work paragraph number).

Item 6. Enter technical office responsible for ensuring adequacy of the
data

item.

Item 7. Specify requirement for inspection/acceptance of the data item by

the Government.

Item 8.  Specify requirement for approval of a draft before preparation of
the final data item.
Item 9.  For technical data, specify requirement for contractor to mark the

appropriate distribution statement on the data (ref. DoDD 5230.24).

Item 10. Specify number of times data items are to be delivered.

Item 11. Specify as-of date of data item, when applicable.

Item 12. Specify when subsequent submittals are required, when
applicable.

Item 13. Specify when subsequent submittals are required, when
applicable.

Jtem 14. Enter addressees and number of draft/final copies to be delivered
to each addressee. Explain reproducible copies in Item 16.

Item 15. Enter total number of draft/final copies to be delivered.

Item 16. Use for additional clarifying information for Items 1 through 15.

or one-time DID number, that defines data content and format requirements.

FOR THE CONTRACTOR

Item 17. Specify appropriate price group from one of the following
groups of effort in developing estimated prices for each data item listed
on the DD Form 1423.

a. Group L. Definition - Data which is not otherwise essential to the
contractor's performance of the primary contracted effort (production,
development, testing, and administration) but which is required by DD
Form 1423.

Estimated Price - Costs to be included under Group I are those
applicable to preparing and assembling the data item in conformance
with
Government requirements , and the administration and other expenses
related to reproducing and delivering such data items to the
Government.

b. Group II. Definition - Data which is essential to the
performance of the primary contracted effort ut the contractor is
required
to perform additional work to conform to Government requirements
with
regard to depth of content, format, frequency of submittal, preparation,
control, or quality of the data item.

Estimated Price - Costs to be included under Group II are those
incurred over and above the cost of the essential data item without
conforming to Government requirements, and the administrative and

other
expenses related to reproducing and delivering such data item to the
Government.

¢. Group III. Definition - Data which the contractor must develop
for
his internal use in performance of the primary contracted effort and does
not require any substantial change to conform to Government
requirements with regard to depth of content, format, frequency of
submittal, preparation, control, and quality of the data item.

Estimated Price - Costs to be included under Group III are the
administrative and other expenses related to reproducing and delivering
such data item to the Government.

d. Group IV. Definition - Data which is developed by the contractor
as part of his normal operating procedures and his effort supplying these
data to the Government is minimal.

Estimated Price - Group IV items should normally be shown on
the DD Form 1423 at no cost.

Item 18. For each data item, enter an amount equal to that portion of the

total price which is estimated to be attributable to the production or

development for the Government of that item of data. These estimated

data prices shall be developed only from those costs which will be
incurred

as a direct result of the requirement to supply the data, over and above

those costs which would otherwise be incurred in performance of the

DD Form 1423 Reverse, JUN 90

contract if no data were required The estimated data g}chs shall not
*U.S.. GPO: 1991-504-109/2



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours pe response, including the time for reviewing instructions, searching

existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this
burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden , to Department of Defense, Washington
Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the

Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of
Lesui

these addr Send completed form ta the Gover t

ontracting Officer of the Contract/PR No. listed in Block E

B. EXHIBIT C. CATEGORY:

TOP

A. CONTRACT LINE ITEM NO.

™ OTHER

D. SYSTEM/ITEM E. CONTRACT/PR NO.

3110-01-135-1244

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

CERTIFICATION DATA REPORTS

3. SUBTITLE

17. PRICE GROUP

4. AUTHORITY (Data Acquisition Document No) | 5. CONTRACT REFERENCE

DI-MISC-80678/T3

6. REQUIRING OFFICE

Defense Supply Center Richmond

12. DATE OF FIRST
SUBMISSION

SEE BLOCK 16 *

7. DD 250 REQ 9. DIST
STATEMENT

REQUIRED

10. FREQUENCY

LT AS REQ.

14. DISTRIBUTION

18. ESTIMATED
TOTAL PRICE

b. COPIES

8. APP CODE 13. DATE IF SUBSEQUENT

11. AS OF DATE SUBMISSION

AS REQ. SEE BLOCK 16 *

a. ADDRESSEE Final

Draft

Reg Repro

para. 10.1,10.2,10.2.1, 10.2.2, 10.2.4, 10.5 apply

Block #12 upon submittal of first Article testing sample(s) and/or
Production Lot sample.

Block#3 separate reports shall be provided for the below listed
subtitles. Certification reports for prime process and material
specifications shall include certification that all vendors
performing these processes are Sikorsky Aircraft approved
sources for said process.

Block#S contract reference:

1. Material certification and analysis documentation for

Ring, Bearing, Inner P/N:(78286) 65952-07526-102.

Certification for the following processes:

1) Tolerance to conform to AFBMA stds unless otherwise
specified.

2) Insert bearings per SS 8737

3) Ring 100% magnafluxed per AMS 2640 F.

4) Ring to be stabilized for minimum distortion from -65F to
+250 F.

5) Lay perpendicular to bearing axis to be machined by plunge
grinding or equivalent machining method.

6) Grain size shall meet the requirements of AMS 6490 after
final machining.

7) Material to be M-50 Rockwell C58 min. as per AMS 6490

DCMC/ACQO 1/0

DCMC/QAR * 1/0

PCO ** __11/0

NADCP-Chrypt |*** |1/0

Code3.3.2

4/0

G. PREPARED BY H. DATE I. APPROVED BY

J. DATE

Greg Witalec 0731.20 9-25-02

DD Form 1423-1, JUN 90
S/N 0102-LF-010-5500

Previous editions are obsolete.
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INSTRUCTIONS FOR COMPLETING DD FORM 1423
(See DOD 5010.12-M for detailed instructions.)

FOR GOVERNMENT PERSONNEL

Item A. Self-explanatory.

Items B. Self-explanatory.

Item C. Mark (X) appropriate category: TDP - Technical Data

Package; TM - Technical Manual; Other - other category of data, such
as "Provisioning," "Configuration Management", etc.

Item D. Enter name of system/item being acquired that data will support.
Item E. Self-explanatory (to be filled in after contract award).

Item F. Self-explanatory (to be filled in after contract award).

Item G. Signature of preparer of CDRL.

Item H. Date CDRL was prepared.

Item I.  Signature of CDRL approval authority.

Item J. Date CDRL was approved.

Item 1. See DoD FAR Supplement Subpart 4.71 for proper numbering.

Item 2.  Enter title as it appears on data acquisition document cited in
Item 4.

Item 3. Enter subtitle of data item for further definition of data item
(optional entry).

Item 4. Enter Data Item Description (DID) number, military specification
number, or military standard number listed in DoD 5010.12-L (AMSDL),

or one-time DID number, that defines data content and format requirements.

Item 5. Enter reference to tasking in contract that generates requirement
for the data item (e.g., Statement of Work paragraph number).

Item 6. Enter technical office responsible for ensuring adequacy of the data
item.

Item 7. Specify requirement for inspection/acceptance of the data item by
the Government.

Item 8.  Specify requirement for approval of a draft before preparation of
the final data item.

Item 9. For technical data, specify requirement for contractor to mark the
appropriate distribution statement on the data (ref. DoDD 5230.24).

Item 10. Specify number of times data items are to be delivered.

Item 11. Specify as-of date of data item, when applicable.

Item 12. Specify when subsequent submittals are required, when applicable.
Item 13. Specify when subsequent submittals are required, when applicable.

Item 14. Enter addressees and number of draft/final copies to be delivered
to each addressee. Explain reproducible copies in Item 16.

Item 15. Enter total number of draft/final copies to be delivered.
Item 16. Use for additional clarifying information for Items 1 through 15.

Examples are: Tailoring of documents cited in Item 4; Clarification of
submittal

dates in Items 12 and 13; Explanation of reproducible copies in

FOR THE CONTRACTOR

__TItem 17. Specify appropriate price group from one of the following
groups of effort in developing estimated prices for each data item listed
on the DD Form 1423.

a. Group I. Definition - Data which is not otherwise essential to
the contractor's performance of the primary contracted effort (production,
development, testing, and administration) but which is required by DD
Form 1423.

Estimated Price - Costs to be included under Group I are those
applicable to preparing and assembling the data item in conformance with
Government requirements , and the administration and other expenses
related to reproducing and delivering such data items to the
Government.

b. Group II. Definition - Data which is essential to the
performance of the primary contracted effort ut the contractor is required
to perform additional work to conform to Government requirements with
regard to depth of content, format, frequency of submittal, preparation,
control, or quality of the data item.

Estimated Price - Costs to be included under Group II are those
incurred over and above the cost of the essential data item without
conforming to Government requirements, and the administrative and other
expenses related to reproducing and delivering such data item to the
Government.

c. Group I11. Definition - Data which the contractor must
develop
for his internal use in performance of the primary contracted effort and
does
not require any substantial change to conform to Government
requirements with regard to depth of content, format, frequency of
submittal, preparation, control, and quality of the data item.

Estimated Price - Costs to be included under Group III are the
administrative and other expenses related to reproducing and delivering
such data item to the Government.

d. Group IV. Definition - Data which is developed by the contractor
as part of his normal operating procedures and his effort supplying these
data to the Government is minimal.

Estimated Price - Group IV items should normally be shown on
the DD Form 1423 at no cost.

Item 18. For each data item, enter an amount equal to that portion of the
total price which is estimated to be attributable to the production or
development for the Government of that item of data. These estimated
data prices shall be developed only from those costs which will be incurred
as a direct result of the requirement to supply the data, over and above
those costs which would otherwise be incurred in performance of the
contract if no data were required. The estimated data prices shall not
include any amount for rights in data. The Government's right to use the
data shall be governed by the pertinent provisions of the contract.




