QUALITY ASSURANCE PROVISIONS

NSN: 01-142-8814

P/N: (99207) 4063T67P01

NOMEN: OIL. NOZZLE

Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance with
drawing number (99207) 4063T67PO01 latest revision and all details and specifications referenced
therein.

I. Quality/Inspection Requirements

MIL-1-45208 or ISO 9000 equivalent applies:

First Article Testing applies:

Mandatory Inspection applies: Refer to contract section C.
Production Lot Testing Applies

Site Survey may be required

moOQwp

II. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000 equivelent
apply.

B. The contractor shall identify on the process/operation sheets all manufacturing
sources performing processes/operations outside of their facilities. These sheets shall
not be revised or altered after the successful completion of First Articleand/or Production
Lot Testing without approval from the Engineering Support Activity (ESA), via the
PCO.

C. The Inspection Method Sheets which list the characteristics of each item produced
under the contract shall have serial number traceability to the raw material, casting, or
forging. In addition, the contractor is responsible for providing completed inspection
method sheets showing the actual dimensions taken

D. Markings should be in accordance with MIL-STD-130 Rev. "J" paragraph 5.3 3(a)
(b),(c), and (g). Method and location shall be in accordance with the drawing.

’

III. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the contractor, as
follows:

A. Level of Inspection (LOI):

1) Critical Characteristics: 100% inspection shall apply.



2) Major and Minor Characteristics - LOI shall be in accordance with a sampling
plan acceptable to the QAR.

B. Critical Characteristics:. NONE
Critical Characteristics:
(Shall be defined as below,unless defined by the Prime Contractor
Diametrical and liner dimensions having a total tolerance of 0.001 or less.
Surface finishes having a 16 value or less.
Any geometric feature control requirement with a total tolerance range of 0.002 or less.
Angular tolerances with a total range less than (1) one degree.
Threads specified to class (3) three or greater.

C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless defined
on applicable drawings and associated specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures, jigs, dies,
patterns, templates, mylars, special tooling, test equipment, or any other manufacturing aid
required for the manufacture and/or testing of the subject items will not be provided by the
Government or any other source and is the sole responsibility of the contractor. The foregoing
applies notwithstanding any reference to such equipment or the furnishing thereof that may be
contained in any drawing



FIRST ARTICLE TESTS REQUIRED (Government Testing)
L First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form/Fit
C. Compliance with all drawings, and specifications
referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be subjected
to those tests which will demonstrate that the articles comply with contract requirements.

The contractor shall be responsible for providing necessary parts and repair of the First Article (s)
during testing.

The contractor shall be responsible for providing necessary parts and repair of the First Article
Sample (s) during testing.

o Special Instructions:

Sample (s) may be considered as production items under the contract provided the sample(s) can
be refurbished to ready for issue (RFI) condition and provided the sample(s) have inspection
approval of the cognizant QAR. Sample(s) may be shipped as production items only after all other
units required under the contract have been produced and are ready for shipment.

Notification of Shipment of Material For Government Testing:
A. Fourteen (14) days prior to shipment of First Article Sample (s) the contractor shall notify the
designated test facility, in writing of the antisipated shipping date, with an information copy to the
PCO, ACO, and QAR The contractor shall also arrange for preliminary inspection of test samples
by the CAO/QAR.

B. Upon shipment of First Article Samples, two (2) copies of the Material Inspection and
Recieving report (DD form 250), bearing the QAR’s signiture and indication of preliminary
inspection, shall be fowarded to the PCO / ACO and the designated test facility. The envelopes
shall be clearly marked, “DO NOT OPEN IN MAILROOM”.



FIRST ARTICLE APPROVAL ( GOVERNMENT TESTING)

A. The contractor shall deliver two (2) units of lot / item 001 within 250 days from the date of
this contract to the government designated facility listed below.

NAVAL AVIATION DEPOT JACKSON
ATENTION: MR. LARRY GIGGEY CODE 6.3.4.22
BUILDING 797

NAS JACKSONVILLE, FLORIDA. 32212-0016

Marking of test sample (s) shipping container:
“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN STOCK”.
CONTRACT NUMBER:

A. For First Article Test, the shipping documentation shall contain this contract number and the
lot/item indentification. The characteristics that the First Article must meet and the testing
requirements that are specified elesewhere in this contract.

B. If the First Article is disapproved, the contractor, upon Government request, shall submit an
additional First Article for testing. After each request, the contractor shall make any necessary
changes, modification, or repairs to the First Article or select another First Article for testing. All
costs related to these tests are to be borne by the contractor, including any and all costs for
additional tests following a disapproval. The contractor shall furnish any additional First Article
to the Government under the terms and conditions and within the time specified by the
Government.

The government shall act of this First Article within the time limit specified in paragraph” B”
above. The government reserves the right to require an equitable adjustment of the contract price
for any extension of the delivery schedule or for any additional costs to the Government related to
these tests.

C. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract.

D. Unless otherwise provided in the contract, and if the approved First Article is not consumed
or destroyed in testing, the contractor-

1) May deliver the approved First Article as part of the contract quantity if it meets all
contract requirements for acceptance.

2) Shall remove and dispose of any First Article from the government test facility at the
contractors expense.



E If the Government does not act within the time specified in paragraph B or C above, the
contracting officer shall, upon timely written request from the contractor, equitably adjust under
the changes clause of this contract the delivery or performance dates and/or the contract price,
and any other contractual term affected by the delay.

F. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of the
contractor. Before First Article approval, the costs thereof shall not be allocable to this contract
for 1) progress payments, or 2) termination settlements if the contract is terminated for the
convenience of the Government.

G The contractor shall produce both the First Article and the production quantity at the same
facility and shall submit a certification to this effect with each First Article.

H. The contractor shall provide specific written notification to the procuring contractor officer
informing him/her of the shipment of any articles furnished in accordance with this clause. Such
notification must be addressed to the attention of the ACO with copies to the testing activity.
Failure to provide such notiication shall excuse the government from any delay in performing First
Article Testing and informing the contractor of the sesults thereof.



PRODUCTION LOT TESTING REQUIREMENTS
[WITNESSED AND ACCEPTED AT THE CONTRACTORS FACILITY]

The material produced under contract shall be accepted by the cognizant CAO/QAR upon the
successful completion of these requirements.

I. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the production
lot. In addition the QAR shall select one (1) item (s) at random from each successive lot or
portion thereof.

B. Production Lot Testing to be completed during production after First Article Approval.
C. Sample (s) are to be unpainted. Corrosive areas to be coated with a light preservative.

II. The tests to be performed under the Production Lot Sample testing provisions of the contract
are:

A. Compliance with drawings and all specification referenced therein.

B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder shall also
be subjected to those tests which will demonstrate that the sample(s) comply with contract
requirements.

IT1. Testing location

A. The Production Lot inspection shall be performed at the contractors plant, by the contractor
and witnessed and accepted by the DCMC/QAR. Within fifteen (15) days of completion of
Production Lot Testing the CAO/QAR shall prepare and submit two (2) copies of their test report
with conclusions and recommendations to the Contracting Officer All 1423 requirements apply.

B Sample(s) may be considered as production items under the contract provided sample(s) can be
refurbished to ready For Issue (RFI) condition and provided sample(s) have inspection approval
of the cognizant DCMC. Sample(s) may be shipped as production items only after all other units
required under the contract have been produced and are ready for shipment.



PRODUCTION LOT TESTING (CONTRACTOR TESTING)

A. If the contractor fails to provide any Production Lot Samples for testing within the time or
times specified, or if the contracting officer disapproves any Production Lot Samples, the
contractor shall be deemed to have failed to make delievery within the meaning of the default
clause of this contract, and this contract shall be subject to termination for default.

B. In order for a Production Lot to be acceptable, all samples representative of the lot must pass
all the contract requirements. In the event a sample fails to pass such requirements, the lot will be
rejected. In such event, the government may, at its option and at no additional cost to the
government, (I) terminate all or any porition of this contract for default, (II) require the
manufacture of a new Production Lot, or a rework of the rejected Production Lot if the means
and procedures by the contractor for rework are acceptable to the government, or (II1) require the
submission of additional samples for test. The foregoing procedures shall apply to new or
reworked Production Lots in the same way as they did to the original Production Lot.

C.For each additional sample or each resubmission of a modified sample which the contractor is
required to submit for approval hereunder as a result of a failure of a previous sample to conform
to the requirements of the specification, the contractor shall pay to the government the costs of
reinspection, examination and retesting and the contractor and his sureties (if any) shall be liable
for the amount of such costs.

D.Nothing contained in the foregoing provisions of this clause. and no action of the government
in accordance herewith, shall in any way prejudice the right of the government under the clause of
this contract entitled Default.



CONTRACT DATA REQUIREMENTS LIST
(1 Data_Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours pe response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this

.

forr

burden estimate or any other aspect of this collection of information, including suggest|

these addressess.

ing this burden , to Department of Defense, Washington
Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the
Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of

Send completed form to the Government Issuing Contracting Officer of the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. |B. EXHIBIT C. CATEGORY:

TOP

™

OTHER

D. SYSTEM/ITEM
01-142-8814 / 4063T67P01

E. CONTRACT/PR

F. CONTRACTOR

2. TITLE OF DATA ITEM
5| CERTIFICATION DATA / REPORTS

1. DATAITEM

3. SUBTITLE

17. PRICE GROUP

4. AUTHORITY (Data 5. CONTRACT REFERENCE

DI-MISC-80678/T3

6. REQUIRING OFFICE
DSC RICHMOND

12. DATE OF FIRST
SUBMISSION
SEE BLOCK 16*

7. DD 250
REQ

LT

9. DIST 10. FREQUENCY

STATEMENT |AS REQ

14.

DISTRIBUTION

18. ESTIMATED
TOTAL PRICE

8. APP

CODE
A ASREQ

11. ASOFDATE _ |13. DATEIF
SUBSEQUENT

SEE BLOCK 16*

a. ADDRESSEE

b. COPIES

Draft

Final

Reg

Repro

PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 APPLY

BLOCK#12 -UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (S)
AND/OR PRODUCTION LOT SAMPLE.

BLOCK #3-SEPERATE REPORTS SHALL BE PROVIDED FOR THE

BELOW LISTED SUB TITLES. CERTIFICATION REPORTS FOR PRIME
PROCESS AND MATERIAL SPECIFICATIONS SHALL INCLUDE
CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES
ARE PRIME (OEM) APPROVED SOURCES.

BLOCK #5 - CONTRACT REFERENCE: P/N: 4063T67P01

CERTIFICATION OF APPROVED CASTING # 4063T65P01
CERTIFICATION OF APPROVED CASTING SOURCE

CONFORMANCE TO FLOW REQUIREMENTS AS INDICATED IN NOTE 2
INITS ENIRETY

FLOURESCENT PENETRANT INSPECTION PER P3TF2 CL-A
MICROSHRINKAGE JAW 102A161

These certifications are required at First Article Testing or contract completion if
testing is waived.

DCMC / ACO

1/0

DCMC / QAR

* 1/0

PCO

i 1/0

NADEP JAX

1/0

4/0

G. PREPARED BY H. DATE I. APPROVED BY

J. DATE

Robert Hughes 7 FEB 2001

Robort Hughes

7 FEB 2001

DD Form 1423-1, JUN 90
1007/183 S/N 0102-LF-010-5500

Previous editions are obsolete.




CONTRACT DATA REQUIREMENTS LIST

(2 Data Items)

FORM APPROVED
OMB NO. 0704-0188

PUBLIC REPORTING BURDEN FOR THIS COLLECTION OF INFORMATION IS ESTIMATED TO AVERAGE 440 HOURS PER RESPONSE, INCLUDING THE TIME FOR REVIEWING INSTRUCTIONS,
SEARCHING EXISTING DATA SOURCES., GATHERING AND MAINTAINING THE DATA NEEDED AND COMPLETING AND REVIEWING THE COLLECTION OF INFORMATION, SEND COMMENTS
REGARDING THIS BURDEN ESTIMATE OR ANY OTHER ASPECT OF THIS COLLECTION OF INFORMATION, INCLUDING SUGGESTIONS FOR REDUCING THIS BURDEN TO DEPT. OF DEFENSE,
WASHINGTON HEADQUARTERS SERVICES, DIRECTORATE FOR INFORMATION OPERATIONS AND REPORTS, 1215 JEFFERSON DAVIS HWY., SUTTE 1204, ARLINGTON, VA, 22202-4302, AND TO
THE OFFICE OF MANAGEMENT AND BUDIJET, PAPERWORK REDUCTION PROJECT (0704-0188) , WASH. DC 20503. PLEASE DO NOT RETURN YOUR FORM TO EITHER OF THESE ADDRESSES.
SEND COMPLETED FORM TO THE GOVERNMENT ISSUING CONTRACTING OFFICER FOR THE CONTRACT/ PR NO. LISTED IN BLOCK E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP ™

OTHER

D. SYSTEM/ITEM E. CONTRACT/ PR. NO.
01-142-8814 / 4063T67P01

F. CONTRACTOR

1.DATA ITEM 2. TITLE OF DATA ITEM
NO.

3. SUBTITLE

1 CERTIFICATION DATA REPORT COMPLETE PROCESS OP SHEETS
4. AUTHORITY (Data acquisition document 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
DI-MISC-80678/T1 DEFENSE SUPPLY CENTER RICHMOND
7.DD 250 REQ |9. DIST 10. FREQUENCY | 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
LT REQUIRED ASREQ SEE BLOCK #16 b. COPIES -
8. APP CODE 11. AS OF DATE | 13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Draft Final
A AS REQ SEE BLOCK #15 Reg |Repro
16. REMARKS DCMC/ ACO * 1/0
PARA. 10.1,10.2,10.2.1, 10.2.2, 10.2.4, 10.2.5 SHALL APPLY
* UPON SUBMISSION OF FIRST ARTICLE/ PRODUCTION LOT TEST SAMPLE (s) DCMC 7 QAR - 170
** [F PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL COMPLETION OF Q
FAT/PLT. PCO 1/0
NADEP JAX 1/0
15. TOTAL 4/0
1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS
4. AUTHORITY (Data acquisition document 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
DEFENSE SUPPLY CENTER RICHMOND
7.DD 250 REQ 9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
LT REQUIRED AS REQ SEE BLOCK #16 b. COPIES
8. APP CODE 11. AS OF DATE |13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Draft Final
A AS REQ SEE BLOCK #1°6 Reg {Repro
16. REMARKS DCMC/ACO * 1/0
PARA. 10.1,10.2,10.2.1, 10.2.2, 10.2.4, 10.5 SHALL APPLY
* UPON SUBMISSION OF FIRST ARTICLE / PRODUCTION LOT TEST SAMPLE (s) DCMC / QAR P 170
** AT TIME OF CONTRACT COMPLETION.
PCO 1/0
NADEP JAX 1/0
15. TOTAL 4/0
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Robeornt Fughes 7 FEB 2001 Robent Fughes 7 FEB 2001




CONTRACT DATA REQUIREMENTS LIST

(2 Dataltems)

FORM APPROVED
OMB NO. 0704-0188

PUBLIC REPORTING BURDEN FOR THIS COLLECTION OF INFORMATION IS ESTIMATED TO AVERAGE 440 HOURS PER RESPONSE, INCLUDING THE TIME FOR REVIEWING INSTRUCTIONS,
SEARCHING EXISTING DATA SOURCES., GATHERING AND MAINTAINING THE DATA NEEDED AND COMPLETING AND REVIEWING THE COLLECTION OF INFORMATION. SEND COMMENTS
REGARDING THIS BURDEN ESTIMATE OR ANY OTHER ASPECT OF THIS COLLECTION OF INFORMATION, INCLUDING SUGGESTIONS FOR REDUCING THIS BURDEN TO DEPT. OF DEFENSE,
‘WASHINGTON HEADQUARTERS SERVICES, DIRECTORATE FOR INFORMATION OPERATIONS AND REPORTS, 1215 JEFFERSON DAVIS HWY., .» SUITE 1204, ARLINGTON, VA. 22202-4302, AND TO
THE OFFICE OF MANAGEMENT AND BUDJET, PAPERWORK REDUCTION PROJECT (0704-0188) , WASH. DC 20503. PLEASE DO NOT RETURN YOUR FORM TO EITHER OF THESE ADDRESSES,
SEND COMPLETED FORM TO THE GOVERNMENT ISSUING CONTRACTING OFFICER FOR THE CONTRACT / PR NO. LISTED IN BLOCK E,

A. CONTRACT LINE ITEM NO.

B. EXHIBIT C. CATEGORY:

TDP ™

OTHER

D. SYSTEM/ITEM
01-142-8814 / 4063T67P01

E. CONTRACT/ PR. NO.

F. CONTRACTOR

1.DATA ITEM 2. TITLE OF DATA ITEM

NO.
3

REQUEST FOR WAIVER

3. SUBTITLE

4. AUTHORITY (Data acquisition document
No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

DI-CMAN-80640B DEFENSE SUPPLY CENTER RICHMOND
7.DD 250 REQ | 9. DIST 10. FREQUENCY |12, DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT STATEMENT AS REQ b. COPIES
REQUIRED :
8. APP CODE 11. ASOF DATE | 13. DATE OF SUBSEQUENT SUBMISSION __ |a.  ADDRESSEE Draft Final
Reg | Repro
16. REMARKS DCMC / ACO 170
DCMC / QAR 170
PCO 170
DSCR 10
15. TOTAL 40
1.DATAITEM |2 TITLE OF DATA ITEM 3. SUBTITLE

NO.

4

REQUEST FOR DEVIATION

4. AUTHORITY (Data acquisition document
No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

DI-CMAN-80641B DEFENSE SUPPLY CENTER RICHMOND
7.DD 250 REQ | 9. DIST 10. FREQUENCY | 12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
STATEMENT
LT REQUIRED ASREQ b. COPIES
8. APP CODE 11. ASOF DATE | 13. DATE OF SUBSEQUENT SUBMISSION __|a.  ADDRESSEE Draft|  Final
Reg [Repro
16. REMARKS DCMC/ ACO 170
DCMC/ QAR 170
PCO 1/0
DSCR 170
15. TOTAL 40
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Robert Fughes 7 FEB 2001 Dobert Fughes 7 FEB 2001




(A} icpnet - PASSPORT February 06, 2001, 14:42:01

UPDATE SOURCE UPDATE PFW10C32
PAGE NR: 0001 PPW10C32 50B

NSN: 1IRM 2840 011428814 TN ITEM: NOZZLE, OIL, BEARING AMC/S: 1C RMC/S: 0

PRC NR
*IND CD TP SPLR TYP DESIGN REFERENCE NUMBER TYPE
N R B 99207 4063T67P01 2A

ACTION ACTY: KE AVAILABILITY: 1 SUPPRESSION: N VARIATION: 2 CATGRY: 3
Y B 04602 D 99207 4063T67P01
ACTION ACTY: AVAILABILITY: SUPPRESSION: VARIATION: O CATGRY:
Y B 58537 D 99207 4063T67P01
ACTION ACTY: AVAILABILITY: SUPPRESSION: VARIATION: O CATGRY:
ENTER 'Y' TO ADD A SUPPLIER: OR '+' INDICATES IAW SOURCE
SET 'IND' VALUE AS FOLLOWS:
R = PROCESS REMARKS U = UPDATE SUPPLIER DATA Y = USABLE SOURCE
V = VIEW SUPPLIER INFO N = NON-USABLE SOURCE D = DELETE SOURCE

PF7 - PAGE BACK PF8 - PAGE FORWARD



(A) icpnet - PASSPORT February 06, 2001, 14:42:08

SCREEN2 VENDOR INQUIRY PFW22H41
PPW18F20 50P
CAGE NUMBER: 04602
VENDOR NAME: B-C-D METAL PRODUCTS INC
OPERATING DIVISION NAME:
STREET ADDRESS: 205 MAPLEWOOD STREET

U.S. CITY: MALDEN STATE: MA ZIP: 02148-0000
OR FOREIGN CITY COUNTRY:
TELEPHONE NUMBER: ( 781 ) 397 - 9922 X: FAX: 7813976670
FOREIGN TELEPHONE NUMBER: TWX/TELEX NUMBER:
ATTENTION TO:
SPLR DEBAR/INELIG SUS CD: NON-MANUFACTURING GOVT FACILITY:
VENDOR DEFAULT SPLR SIZE CD: J VENDOR DEFAULT MFG OR DEALER CD: M
SPLR IN-PLANT ADMIN CD: PAYMENT OFFICE CD:
DUNS NUMBER: 001022185 TIN: 042162431 CERTIFICATION NR:
COUNTRY CODE: US CITY/PLACE CD: 37875 REMIT CAGE CD: R04602
NONPROFIT CODE: N STATE CD: 25 NUMBER COPIES: 1
WOMAN OWNED IND: Y COUNTY CD: 017 INSPECT SITE CD: S
OWNED BY CAGE: PARENT TIN: FOB SITE CD: D
BANK ROUTING NUMBER: BANK ACCOUNT NR:
350/MILSCAP TYPE OF BUSINESS CD: B CCR IND: N

PRESS ENTER TO GO TO SCREEN 2



(A) icpnet - PASSPORT

February 06, 2001, 14:42:16

SCREEN2 VENDOR INQUIRY

CAGE NUMBER: 58537

VENDOR NAME: PAKO INC
OPERATING DIVISION NAME:

STREET ADDRESS: 7615 JENTHER DR

U.S. CITY: MENTOR
OR FOREIGN CITY COUNTRY:

TELEPHONE NUMBER: ( 216 ) 946 - 8030 X:

FOREIGN TELEPHONE NUMBER:
ATTENTION TO:

PFW22H41
PPW18F20 50P

STATE: OH ZIP: 44060 0000

FAX: 2169468032
TWX/TELEX NUMBER:

SPLR DEBAR/INELIG SUS CD: NON-MANUFACTURING GOVT FACILITY:
VENDOR DEFAULT SPLR SIZE CD: J VENDOR DEFAULT MFG OR DEALER CD: M

SPLR IN-PLANT ADMIN CD:
DUNS NUMBER: 077767515 TIN: 341123019

COUNTRY CODE: US CITY/PLACE CD:
NONPROFIT CODE: N STATE CD:
WOMAN OWNED IND: N COUNTY CD:
OWNED BY CAGE: PARENT TIN:

BANK ROUTING NUMBER:
350/MILSCAP TYPE OF BUSINESS CD: B
PRESS ENTER TO GO TO SCREEN 2

PAYMENT OFFICE CD:
CERTIFICATION NR: 0023104
REMIT CAGE CD:

NUMBER COPIES: 1

INSPECT SITE CD: S

FOB SITE CD: D

BANK ACCOUNT NR:

CCR IND: N
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