DEPARTMENT OF THE NAVY S

NAVAL INVENTORY CONTROL POINT DSN & EXT
5450 CARLISLE PIKE - PO BOX 2020
gg&i%%ﬂﬁl: \;iN?;El 11-5098 mcui?\nc SBURGPA 170550788 IN REPLY REFERTO:
0733.1
From: Commander, The Navy Inventory Control Point NAVICP-P 97 JUL 7002
To: Defense Supply Center Richmond
Attn: Tony D Watkins Code DSCR-JLTB

Subj:  NOTIFICATION OF APPROVAL FOR DLA 339 CASE # DSCR-03-01-23659

COMPANY: Amber Precision Mfg. (54850)
NSN: 2840-01-143-1883

P/N: (77445) 2179993

NOME: Seal, Ring, Air

AMC/AMSC: 2C

Encl: (1) Quality Assurance Requirements

1.

The NAVICP-P has completed engineering review of the subject item and has determined Amber Precision Mfg as
an approved source of supply for the subject item. Approval is contingent upon adhere to the Quality Assurance
Requirements present in enclosure (1). The Quality Assurance Requirement Enclosure (1) shall be used in any
resulting contract with Amber Precision Mfg.

A first time buyer, successful completion of a company site survey is required.

Current approved source for this item is:

(77445) Pratt Whitney Aircraft

Estimated First Article test cost 2,500.00

Waiver of First Article Testing requirements may be granted for the following.

Gage Code Part /Number
77445 2179993

Questions relative to the above may be directed to Nick Zampitella Code 0733.1 ext (215) 697-4067.




QUALITY ASSURANCE PROVISIONS // FAT / PLT @ contractors facility

NSN2840-01-143-1883 .
P/N .(77445) 2179993 97 JuL 2002
NOMEN .SEAL, AIR, GAS TURBINE

Articles to be furnished hereunder shall be manufactured, tested and inspected in

accordance with drawing (77445) 2179993 or latest revision and all details and

specifications referenced therein.

L _Quality/Inspection Requirements

MIL-I-45208 or ISO 9000 equivalent applies:
First Article Testing applies:

Mandatory Inspection applies:

Production Lot Testing Applies

Site Survey may be required

Pre-Award Survey required

AmOOw>

II. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent apply.

B. The contractor shall identify on the process/operation sheets all manufacturing
sources performing processes/operations outside of their facilities. These sheets
shall not be revised or altered after the successful completion of First Article
and/or Production Lot Testing without approval from the Engineering Support
Activity (ESA), via the PCO.

C. The Inspection Method Sheets which list the characteristics of each item
produced under the contract shall have serial number traceability to the raw
material, casting, or forging. In addition, the contractor is responsible for
providing completed inspection method sheets showing the actual dimensions
taken

D. Markings should be in accordance with MIL-STD-130 Rev. "k" paragraph
5.3.3(a), (b),(c), and (g). Method and location shall be in accordance with the
drawing.



III. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the
contractor, as follows:

27T JuL 2002
A. Level of Inspection (LOI):

1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be in accordance with a
sampling plan acceptable to the QAR.

B. Critical Characteristics: (77445) 2179993 Rev. B

NONE
C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless
defined on applicable drawings and associated specifications.

1V. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,
Jigs, dies, patterns, templates, mylars, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject items will
not be provided by the Government or any other source and is the sole responsibility of
the contractor. The foregoing applies notwithstanding any reference to such
equipment or the furnishing thereof that may be contained in any drawing



FIRST ARTICLE TESTS REQUIRED (Government Testing at the contractors
facility)

2 7 JUt
L First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form /Fit
C. Compliance with all drawings, (77445) 2179993 and specifications
referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be inspected hereunder shall also be
subjected to those tests which will demonstrate that the articles comply with contract
requirements.

The contractor shall be responsible for providing necessary parts and repair of the First
Article (s) during testing.

The contractor shall be responsible for providing necessary parts and repair of the First
Article Sample (s) during testing.

IL Special Instructions:

Sample (s) may be considered as production items under the contract provided the
sample(s) can be refurbished to ready for issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

Notification of Shipment of Material For Government Testing:
A. Fourteen (14) days prior to inspection of First Article Sample (s) the contractor shall
notify the designated test facility, in writing of the anticipated inspection date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

The contractor shall notify the Contracting Officer as well as NAVICP as soon as the
First Article Sample is available for dimensional inspection so that these commands can
contact the cognizant NADEP Jacksonville.

i 2



27 yuL 2002

FIRST ARTICLE APPROVAL  ( GOVERNMENT TESTING @ KTRS
PLANT)

A. The contractor shall present two (2) units of lot / item 001 within 200 days from
the date of this contract

A TEAM FROM the NADEP QUALITY ASSURANCE, AND E & E, ALONG
WITH PERSONNEL FROM NAVICP PHILADELPHIA CODE 0733.3 SHALL
WITNESS THE DIMENSIONAL INSPECTION AT THE CONTRACTORS
PLANT. A COMPLETE 100% DIMENSIONAL INSPECTION SHALL BE
PERFORMED ND ALL MANUFACTURING DOCUMENTATION SHALL BE
REVIEWED..

Marking of test sample:

“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN
STOCK”. CONTRACT NUMBER:

A. For First Article Test, the shipping documentation shall contain this contract number
and the lot/item indentification. The characteristics that the First Article must meet and
the testing requirements that are specified elsewhere in this contract.

B. If the First Article is disapproved, the contractor, upon Government request,
shall submit an additional First Article for testing. After each request, the
contractor shall make any necessary changes, modification, or repairs to the First
Article or select another First Article for testing. All costs related to these tests are
to be borne by the contractor, including any and all costs for additional tests
following a disapproval. The contractor shall furnish any additional First Article to
the Government under the terms and conditions and within the time specified by the
Government.

The government shall act of this First Article within the time limit specified in
paragraph” B” above. The government reserves the right to require an equitable
adjustment of the contract price for any extension of the delivery schedule or for any
additional costs to the Government related to these tests.

C. If the contractor fails to PROVIDE any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make
delivery within the meaning of the default clause of this contract.



27 gu g,
D. Unless otherwise provided in the contract, and if the approved First Article is not
consumed or destroyed in testing, the contractor-
1) May deliver the approved First Article as part of the contract quantity if it
meets all contract requirements for acceptance.
2) Shall remove and dispose of any First Article from the government test facility
at the contractor’s expense.

E If the Government does not act within the time specified in paragraph B or C above,
the contracting officer shall, upon timely written request from the contractor, equitably
adjust under the changes clause of this contract the delivery or performance dates and/or
the contract price, and any other contractual term affected by the delay.

F. Before First Article approval, the acquisition of materials or components for, or
the commencement of production of, the balance of the contract quantity is at the
sole risk of the contractor. Before First Article approval, the costs thereof shall not
be allocable to this contract for 1) progress payments, or 2) termination settlements
if the contract is terminated for the convenience of the Government.

G The contractor shall produce both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article.

H. The contractor shall provide specific written notification to the procuring contractor
officer informing him/her of the shipment of any articles furnished in accordance with
this clause. Such notification must be addressed to the attention of the ACO with copies
to the testing activity. Failure to provide such notification shall excuse the government
from any delay in performing First Article Testing and informing the contractor of the
results thereof.



27 JuL 2007
PRODUCTION LOT TESTING REQUIREMENTS

[WITNESSED AND ACCEPTED AT THE CONTRACTORS FACILITY]
The material produced under contract shall be accepted by the cognizant CAO/QAR upon
the successful completion of these requirements.

THE PRODUCTION LOT INSPECTION SHALL BE PERFORMED AT THE
CONTRACTORS FACILITY WITNESSED AND ACCEPTED BY THE
DCMA/QAR. A LETTER OF FINDINGS SHALL BE FORWARDED TO THE
DEFENSE SUPPLY CENTER PCO.

I. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the
production lot. In addition the QAR shall select one (1) item (s) at random from each
successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article
Approval.

C. Sample (s) are to be unpainted. Corrosive areas to be coated with a light
preservative.

I1. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawings (77445) 2179993 and all specification referenced
therein.

B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder
shall also be subjected to those tests which will demonstrate that the sample(s) comply
with contract requirements.

III. Testing location

A. The Production Lot inspection shall be performed at the contractor’s plant, by the
contractor and witnessed and accepted by the DCMC/QAR. Within fifteen (15) days of
completion of Production Lot Testing the CAO/QAR shall prepare and submit two (2)
copies of their test report with conclusions and recommendations to the Contracting
Officer All 1423 requirements apply.

B Sample(s) may be considered as production items under the contract provided
sample(s) can be refurbished to ready For Issue (RFI) condition and provided sample(s)
have inspection approval of the cognizant DCMC. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.



PRODUCTION LOT TESTING (CONTRACTOR TESTING) 27 UL gm
A. If the contractor fails to provide any Production Lot Samples for testing within the

time or times specified, or if the contracting officer disapproves any Production Lot

Samples, the contractor shall be deemed to have failed to make delivery within the

meaning of the default clause of this contract, and this contract shall be subject to

termination for default.

B. In order for a Production Lot to be acceptable, all samples representative of the lot
must pass all the contract requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the government may, at its option
and at no additional cost to the government, (1) terminate all or any portion of this
contract for default, (II) require the manufacture of a new Production Lot, or a rework of
the rejected Production Lot if the means and procedures by the contractor for rework are
acceptable to the government, or (III) require the submission of additional samples for
test. The foregoing procedures shall apply to new or reworked Production Lots in the
same way as they did to the original Production Lot.

C For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of a failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of reinspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.

D.Nothing contained in the foregoing provisions of this clause and no action of the
government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled Default.



CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB NO. 0704-0188

Public reporting burden for this collection of information Is estimated fo average 440 hours per response, including the time for reviewing Instructions, searching existing data sources, gathering and maintaining the dsta needed, and comple|

andr the collection of th Send

regarding this burden estimated or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington
Headquarters Services, Directorate for Information Operstions and Reports, 1215 Jefferson Davis Highway, Sulte 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188),
‘Washington, DC 20503. Please DO NOT RETURN your form to elther of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

ing

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY

TDP. ™

OTHER ENGINEERING

D. SYSTEM/ITEM

2840-01-143-18383

{ E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO.

0001

2. TITLE OF DATA ITEM

CERTIFICATION DATA REPORT

3. SUBTITLE

COMPLETE PROCESS OF SHEETS

17 PRICE GRCUP

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE TBEQRIRING OFFICEN 18 ESTMATED.
DI-MISC-80644
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION DISTRIBUTION
LT REQUIRED ASREQ SEE BLOCK 16 Pp—
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT NADEP/INOR IS -
- - AT o 1. ADDRESSEE Draft FINAI
NADEP/JAX R Repro
16. REMARKS
PARA. 10.1,10.2,10.2.1,10.2.2, 10.2.4, 10.5 SHALL APPLY CODE 4.4.83 1/0
*UPON SUBMISSION OF FIRST ARTICLE TESTING SAMPLE CODE 6.3.4.70 1/0
**[F PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL CAO 1/0
COMPLETATION OF F A.T. 1S, TOTAL 3/0
1. DATAITEMNO. | 2. TITLE OF DATA ITEM 3, SUBTITLE 17. PRICE GROUP
0002 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHTS.
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18 w&
DI-MISC-80678T NADEP/JAX
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY . DATE OF FIRST SUBMISSION DISTRIBUTION
LT REQUIKED ASREQ SEE BLOCK 16 a. ADDRESSEE b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT Draft FINAL
SUBMISSION
SEE BLOCK 16 Reg Repro
16. REMARKS CODE 4.48.3 1/0
PARA. 10.1, 10.2,10.2.1,10.2.2,10.2.4,10.5 SHALL APPLY DSCR-JILTB 2/0
*UPON SUBMISSION OF FIRST ARTICLE TESTING SAMPLE CAO 1/0
*** AT TIME OF CONTRACT COMPLETITION
15. TOTAL 4/0
1. DATAITEMNO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
0003 REQUEST FOR DEVIATION
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE Bﬂ%b UFFICE s BTDaNTED
DI-CMAN-80640
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION o
LT REQUIRED ASREQ SEE BLOCK 16 DISTRIBUTION-—
a. ADDRESSEE
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT Draft FINAL
A SUBMISSION
Reg Repro
16. REMARKS
Ori gin al DSCR-JLTB 1/0
15. TOTAL 1/0
1. DATAITEM NO. | 2, TITLE OF DATA ITEM 3. SUBTITLE 7. PRICE GROUP
0 REQUEST FOR WAIVER
4. AUTHORITY (Dsta Acquisition Document No.) 5. CONTRACT REFERENCE FFRURING OFFICED % ESTIMATED
DI-CMAN-80641 TOTALPRICE
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION DISTRIBUTION
LT REQUIRED AS REQ. b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT o ADDRESSEE Draft FINAL
SUBMISSION
Reg Repro
16. REMARKS X CODE 4.483
Original and two copies 1/0
AIR 6.3.4.70 3/0
DSCR-JLTB 1/0
15. TOTAL 5/0
c. prePareD BYN. ZAMPITELLAQ0733.]1 | B DATE L APPROVED BY J. DATE
27 JuL 2082
DD Form 1423, JUN 90 Previous editions are obsolete _Page __of Pages

1161/183 S/N 0102-LF-010-5400




CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB NO. 0704-0188

sndr ng the of Send

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the dats needed, and comples

regarding this burden estimated or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington

Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188),
Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issulng Contracting Officer for the Contract/PR Na. listed in Block E.

fing

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY
TDP ™

OTHER

D. SYSTEM/ITEM

2840-01-143-1883

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO.

2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
0005 ENGINEERING CHANGE PROPOSAL
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE bEERIRING OFFICE 18 ESTIMATED
TOTAL PRICE
DI-CMAN-80644
7. DD 250 REQ 9. DIST Usg&%EMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION DISTRIBUTION
LT ) b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT FINAL
UEMsTon T2 a. ADDRE Draft
Reg Repro
16. REMARKS
ORIGINAL AND TWO (2) COPIES DSCR-ILTB 10
CODE 4.483 3/0
15. TOTAL 4 /0
1. DATAITEM NO. | 2. TITLE OF DATA TTEM 3. SUBTITLE 17. PRICE GROUP
4. AUTHORITY (Data Acquisition Document No.) S. CONTRACT REFERENCE 6. REQUIRING OFFICE 18 ESTOMNED.
7. DD 250 REQ 9. %‘S& US&'&'{)EMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION DISTRIBUTION
b. COPIES
. 13. DAT, SUBSEQUENT
8. APP CODE 11. AS OF DATE snn%a?s%l R Q o. ADDRESSEE Draft FINAL
Reg Repro
16. REMARKS
15, TOTAL
1. DATAITEMNO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICEGROUP
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 8 ESTMATED
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION
REQUIRED DISTRIBUTION
b. COPIES
a. ADDRESSEE
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT Draft FINAL
SUBMISSION
Reg Repro
16. REMARKS
15. TOTAL
1. DATAITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 7. RICE GROUP
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ® ESTIMATED
7. DD 250 REQ 9. g{:sg USITR%'{)EMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION DISTRIBUTION
b. COPIES
5. APP CODE 11, AS OF DATE 13. DATE OF SUBSEQUENT o ADDRESSEE I n FINAL
SUBMISSION
Reg Repro
16. REMARKS
15. TOTAL
G. PREPARED BY N.ZAMPITELLA 0733.1 H7DATE 1 APPROVED BY J. DATE
2 7 JUL 7007
DD Form 1423, JUN 90 Previous editions are obsolete Page of Pages

1161/183 S/N 0102-LF-010-5400
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CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704-0188

and reviewing the collection of information.
collection of information, including suggestions for reducing this burden,
Servicas, Directorate for Information Operations and Reports,
4302, and to the Office of Management and Budget,
NOT RETURN your form to either of these addresses.
the Contract/PR No. Listed in Block E.

Paperwork Reduction Proiject

Public reporting burden for this collection of information is estimated to average 110 hours per response,
time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing
Send comments regarding this burden estimate or any other aspect of this

to Department of Defense, Washington Headgquarters
1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-
(0704-0188), Washington, DC 20503.
Send completed form to the Govermnment Issuing Contracting Officer for

including the

Please DO

A. CONTRACT LINE ITEM NO.

B. EXH/ATCH NO.

C. CATEGORY:

DD FORM 1423-1, AUG 96

PREVIOUS EDITION MAY BE USED

Page 1 of 1 Pages

2840-01-143-1883 TDP T™ OTHER
D. SYSTEM/ ITEM E. CONTRACT/PR F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA TTEM 3. SUBTITLE 17.PRICE

GROUP
5 CERTIFICATION DATA/ REPORTS
6. REQUIRING OFFICE EB'ESTIMATE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE DEFENSE SUPPLY CENTER TOTAL
DI-MISC-80678/T3 RICHMOND PRICE
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION [14. DISTRIBUTION

LT REQUIRED AS REQ SEE BLOCK 16* b. COPIES
8. ADP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT Final

A AS REQ SUEMISSION SEE BLOCK 16** |, AppRESSEE Draft [reg
16. REMARKS
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 apply

*BLOCK # 12- UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (s)
AND/OR PRODUCTION LOT SAMPLE (s).
**BLOCK # 13- REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED
SUB-TITLES.These certifications are required at Production Lot
Testing (PLT) or contract completion if testing is waived.
CERTIFICATION REPORTS FOR PRIME (OEM) PROCESSES AND MATERIAL
SPECIFICATIONS SHATLL INCLUDE,
CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES ARE PRIME
(OEM) APPROVED FOR THEIR SAID PROCESS DCMC/ACO 1/0
DCMC/QAR 1/0

BLOCK # 5- CONTRACT REFERENCE: p/N: (77445) 2179993 PCO 1/0
1. MATERIAL CERTIFICATION per AMS 5771 Nickle Alloy.
2. Certification of Approved Material source.
3. FPI per FPM code 2.
4. Note 5: Coat per PWA 72 or PWA 72-1. undercoat per

PWAS3-47.
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
NAVICP-P 07-27-02 NAVICP-P




