* QUALITY ASSURANCE PROVISIONS

NSN: 1680-01-158-9551  P/N:(78286) 70400-26638-042
NOMENCLATURE: Clevis, Rod End

Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance

with drawing number (78286 ) 70400-26638-042 REV. " D " and all details and specifications
referenced therein.

L. QUALITY/INSPECTION REQUIREMENTS

A. MIL-1-45208 or ISO 9000 Equivalent applies:
B. First Article Testing applies:

C. Production Lot Testing applies:

D. Mandatory Inspection applies:

II. SUPPLEMENTAL REQUIREMENTS

A. Additionally, para. 3.1, 3.5, 5.1, 5.2, 6.1, 6.2 of MIL-Q-9858 or ISO 9000
equivalent applies.

B. The contractor shall include on the detailed process operation sheets developed, a
tracking method that is traceable to the contract, all in-house manufacturing
processes and the identity of all manufacturing sources performing
process/operations outside of their facilities. These sheets shall not be revised or
altered after the successful completion of FIRST ARTICLE OR PRODUCTION

LOT TESTING without the approval from the basic design engineering activity via
the P.C.O..

C. The inspection method sheets which list the characteristics of each item produced
under the contract shall have serial number traceability to the raw material,
casting, or forging. The tracking method used on the inspection/method sheets
shall be traceable to the contract. In addition, the contractor is responsible for
providing completed inspection method sheets showing the actual dimensions
taken of all critical characteristics.

D. Markings should be /A/W MIL-STD-130 REV."K" para 5.3.3(a),(b),(c).(g).
Method and location shall be /A/W the drawing.
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III. MANDATORY INSPECTION REQUIREMENTS:

During production, mandatory inspection is required to be accomplished by the
contractor as follows:

A.LEVEL OF INSPECTION (L.O.L)

1) Critical Characteristics: 100% inspection and documentation of dimensions
taken shall apply

2) Major and Minor Characteristics: L.O 1. shall be I/A/W a sampling plan
acceptable to the Q.A.R..

B. CRITICAL CHARACTERISTICS FOR:
Sikorsky Aircraft P/N: (78286) 70400-26638-042
1) Zone D-5
Line Ream .6250/.6248 DIA.
2) Zone D-5
Line Ream .5010/.5005 DIA.
3) Zone C-5
.750-16 UNJF-3A
4) Zone B-4

DIM “D” .626/.625
C. MAJOR AND MINOR CHARACTERISTICS:

1) Shall be defined by the contractor subject to Q.A.R. concurrence, unless defined
on applicable drawings and associated specifications.
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IV. Unless expressly provided for elsewhere in this clause, equipment such as FIXTURES,
JIGS, DIES, PATTERNS, TEMPLATES, MYLARS, SPECIAL TOOLING, TEST
EQUIPMENT, or any other manufacturing aid required for the manufacture and/or
testing of the subject item will not be provided by the government or any other source
and is the sole responsibility of the contractor. The foregoing applies notwithstanding
any reference to such equipment or the fumishing thereof that may be contained in any
drawing or referenced specification.
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FIRST ARTICLE TEST REQUIRED (GOVERNMENT TESTING)
I. First Article Inspection/Test Criteria:
The tests to be performed under the contract approval clause of the contract are:
A. Dimensional Check 100%
B. Form/Fit
C. Identification
D. NDI
E. Material Analysis
F. Visual: Verification of the overall workmanship

G. Compliance with drawing, (78286) 70400-26638-042 REV." D ", and associated
drawings, latest revisions, and specifications referenced therein.

H. Packaging and Preservation: Verification that the parts have been preserved and
packaged per the requirements of the contract.

I. Review documentation as provided under DD 1423 requirements.
In addition to the above tests, the First Articles are to be delivered hereunder shall also be

subjected to those tests which will demonstrate that the articles comply with contract
requirements.

The contractor shall be responsible for providing necessary parts and repair of the First Article
Samples during testing.

I1. Samples to be submitted for testing: Quantity: Two (2)
A. Estimated cost: TBD

B. Waiver of First Article Testing Requirements may be granted for:
(78286) Sikorsky Aircraft
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III. Testing shall be performed at the Government Designated facility listed below:

NADEP Cherry Point (N65923)
F.AT. Control Center

Attn: Annie Thomas, Code: 6.1.523
MCAS Cherry Point, NC 28533

IV. Special Instructions:

A. Contractor shall provide Two samples, one sample is to be painted and one sample
shall be unpainted. The unpainted sample shall be disassembled and the assembled

sample shall be painted per the drawing. Corrosive areas are to be coated with a light
preservative.

B. Samples may be considered as production items under the contract provided that the
samples can be refurbished to ready for issue (RFT) condition and that the samples
have inspection approval of the cognizant Q.A.R.. Samples may be shipped as
production items only after all other units required under the contract have been
produced and are ready for shipment.

C. Waiver of the destruction of the First Article test piece may be granted if the

contractor provides a test coupon with certifications that the test coupon is from the

same forging, heat treat lot and has undergone the same special processes as the
F.A.T. test piece.

E. Samples will be returned to the contractor if not destroyed in testing
F. Estimated Production Lead-Time Schedule:
1. Submission of the First Article samples by the contractor: 200 days
2. Analysis of FAT report and notification to contractor: 90 days
3. Production delivery after First Article acceptance: 180 days

4. Total accumulated calendar days 470 days



NOTIFICATION OF SHIPMENT OF MATERIAL FOR GOVERNMENT TESTING

Fourteen (14) days prior to shipment of First Article Samples, the contractor shall notify the
designated test facility, in writing of the anticipated shipping date, with an information copy to

the P.C.O.. The contractor shall also arrange for preliminary inspection of test samples by the
CAO/QAR.

Upon shipment of First Article Samples, two (2) copies of the Material Inspection and Receiving
Report (DD Form 250), bearing the QAR's signature and indication of preliminary inspection,
shall be forwarded to the designated test facility. The envelopes shall be clearly marked. "DO
NOT OPEN IN MAILROOM".

Within 90 days after receipt of the samples, the test site shall complete testing/evaluation and
submit two (2) copies of their test report with conclusions and recommendations to the P.C.O..

Disposition instruction must be provided to NADEP Cherry Point First Article Coordinator.
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PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING)

The material produced under contract shall be accepted by the cognizant CAO/QAR contingent
upon the successful completion of these requirements.

I. Production Lot Test Sampling Requirements:

A. The cognizant CAO/QAR shall select two (2) items at random from the first
production lot produced. In addition the QAR shall select one (1) item at random
from each successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article approval.

C. First Production Lot samples, 2 ea.; one sample is to be unassembled and unpainted
and one sample shall be assembled and painted. Samples shall have corrosive areas
coated with a light preservative. Each successive Production Lot samples shall be

assembled and painted, corrosive areas shall be coated with a light preservative.

IL The tests to be performed under the Production Lot Sample testing provisions of the contract
are:

A. Compliance with drawing, (78286) 70400-26638-042 REV. " D " and associated
drawings, latest revisions, and specifications referenced therein.

B. Form/Fit
C. Dimensional Check 100%
D. Visual: Verification of the overall workmanship

E. Packaging and Preservation: Verification that the parts have been preserved and
packaged per the requirements of the contract.

F. Review of documentation as provided under CDRL, DD1423

In addition to the above tests, the Production Lot Samples to be delivered hereunder shall
also be subjected to those tests which will demonstrate that the samples comply with
contract requirements.
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III. Testing Location, Cost and Estimated Lead-time:

A. Ship samples/Data to NADEP, Cherry Point, POC: Annie Thomas, Code: 6.1.523

B. Shipping container marking: NON RFI
C. Estimated Cost for Inspection/Test is TBD.

D. Estimated Lead-time for Inspection/Testis TBD.

Within fifteen days of completion of Production Lot Testing, the CAO/QAR shall prepare and

submit two copies of the test report with conclusions and recommendations to the contracting
officer.

IV. Shipment and Distribution of Samples:

A. Fourteen (14) days prior to shipment of production lot samples, the contractor shall
notify the designated test facility, in writing, of the anticipated shipping date, with
an information copy to the P.C.O. . The contractor shall also arrange for
preliminary inspection of the test samples by the CAO/QAR.

B. Upon shipment of Production Lot Samples, two (2) copies of the Material Inspection
and Receiving Report (DD Form 250), bearing the QAR'S signature and indication
of preliminary inspection, shall be forwarded to P.C.O. and to the designated test

facility. The envelope shall be clearly marked. "DO NOT OPEN IN
MAILROOM".

C. Samples may be considered as production items under the contract provided the
samples can be refurbished to Ready For Issue (R.F.1.) condition and provided the
samples have inspection approval of the cognizant CAO/QAR. Samples may be
shipped as production items only after all other units required under the contract
have been produced and are ready for shipment.

D. Samples will be returned to the contractor. Disposition instructions must be provided
to NADEP Cherry Point First Article Coordinator.

E. The designated test facility and the contracting officer shall be notified as to all

shipping data applicable to the samples, such as bill of lading number, method of
shipment, etc... 14 days prior to shipment.
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB NO. 0704-0188

Publle reporting burden for this collection of information is estimaied to average 430 hours per reasponse, Including the time for reviewing irstructions, searching existing datn sources, gathering snd main(nining the data needed, and
completing and reviewing the of Send

03 Serviees, for
(0704-0188), Washingion, DC 20503. Plesse DO NOT RETURN your form lo either of these sddresses. Send completed Jorm to the Government Issuing Contracting Officer for the Contract/PR Na. listed in Block E.

regarding this burden estimated or any other aspect of this collection of iInformation, Including suggestions for reducing this burden, to Department of Defense,
Operstions snd Reports, 1215 Jefferson Davis Highway, Sulte 1204, Arlinglon, VA 22202-4302, and to the OfTice of Management sad Budget, Paperwork Reduction Project

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

TDP.

C. CATEGORY

™ OTHER

D. SYSTEM/ITEM

1680-01-158-9551

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEMNO. | 2, TITLE OF DATA ITEM 3. SUBTITLE 17 PRICE GROUP
CERTIFICATION DATA REPORT COMPLETE PROCESS OP SHEETS
4. AUTHORITY (Data Acquisition Document No.) S. CONTRACT REFERENCE 6. REQUIRING OFFICE 18 BTMATED.
DI-MISC-80678/T1 DSC RICHMOND
7. DD 250 REQ 9. x&sx ‘?l}&})smmm 10. FREQUENCY 12. DATE OF FIRST SUBMISSION DISTRIBUTION
Q AS REQ SEE BLOCK #16 o COPIES
8. APP CODE n‘A Ag OF Dua 13. Dszl\]ll;%‘?slg?ggﬂoﬂm a. ADDRESSEE Draft FINAL
RE SEE BLOCK #16 Reg | Remo
16. REMARKS
PARA. 10.1, 10.2, 10.2.2, 10.2.4, 10.2.5 SHALL APPLY DCMC * 11/0
* UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST SAMPLE(S) NADEP/CHRYPT | %% 1/0
** IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL COMPLETION OF FAT/PLT.
CODE:6.1.523
1S. TOTAL 2 /0
1. DATAITEMNO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 17 PRICE GROUP
CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS
4. AUTHORITY (Dsta Acquisition Document No.) S. CONTRACT REFERENCE 6. REQUIRING OFFICE 12 STDOTED.
DI-MISC-80678/T2 DSC RICHMOND
7. DD 250 REQ 9. Rgn t?ﬂiﬁmmT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION DISTRIBUTION
Q AS REQ SEE BLOCK #16 T
8. APP CODE 11 As Sor }D{}EEQ 13. Dsﬁzfu % ?ggSEQUENT s. ADDRESSEE Draft FINAL
SEE BLOCK #16 Reg | Rewo
16. REMARKS
PARA. 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4, 10.5 SHALL APPLY DCMC * 10
* UPON SUBMISSION OF FIRST ARTICLE/PRODUCTIONLOT TEST SAMPLE(S) NADEP/CHRYPT | *x* 1/0
** AT TIME OF CONTRACT COMPLETION.
CODE: 6.1.523
15. TOTAL 2/0
1. DATAITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 17 ¥RICE OROVP
REQUEST FOR WAIVER
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE * BT
DI-CMAN-80640B DSC RICHMOND
7. DD 250 REQ 9, RBEE Us}%}')msm 10. FREQUENCY 12. DATE OF FIRST SUBMISSION DISTRIBUTION
AS REQ b. COFIES
2. ADDRESSEE
8. APP CODE 11. AS OF DATE 13. %%Lﬁ%?ggSEQUWT Draft FINAL
Rez Repro
16. REMARKS DCMC/ACO 1/0
DCMC/QAR 1/0
PCO 1/0
18. TOTAL 3/0
1. DATAITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 7 PRICEGROUP
REQUEST FOR DEVIATION
4. AUTHORITY (Data Acquisition Document No.) S, CONTRACT REFERENCE 6. REQUIRING OFFICE 8 BT
DI-CMAN-80641B DSC RICHMOND
7. DD 250 REQ 9. ll)(lESg lﬁ%'{)msm 10. FREQUENCY 12. DATE OF FIRST SUBMISSION DISTRIBUTION
LT ” AS REQ b. COPIES
R APP CODE 11. AS OF DATE 13. %?J%%l‘s?&gsmvﬂm a. ADDRESSEE Praft FINAL
Reg Repro
16. REMARKS DCMC/ACO 1/0
DCMC/QAR 1/0
PCO 1/0
15, TOTAL 3/0
G. PREPARED BY H. DATE L APPROVED BY J. DATE
DD Form 1423, .TUN 90 Previous editions are obsolete Page 1 _ of 2 Pages
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S/N 0102-LF-010-5400




CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours pe response, including the time for reviewing instructions,
searching

existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this
burden estimate or any other aspect of this collection of information, i fuding sugg for reducing this burden , to Department of Defense, Washington
Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to

the

Office of Management and Budg Paperwo Reduct -0188), Washington
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

1680-01-158-9551 Tor ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO, | F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17, PRICE GROUP
5|CERTIFICATION DATA / REPORTS
4. AUTHORITY (Dats Acqulsition Document No) | 5- CONTRACT REFERENCE 6. REQUIRING OFFICE 8 'g;:‘:;:‘;cz
DI-MISC-80678/T3 DSC RICHMOND
7. DD 250 REQ 9, DIST 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
STATEMENT SUBMISSION
LT REQUIRED | AS REQ SEE BLOCK 16* e cortes
8. APP CODE 13. DATE IF SUBSEQUENT a Final
1L AS OF DATE SUBMISSION - ADDRESSEE Draft *
A AS REQ SEE BLOCK 16* Reg | Repro
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 APPLY DCMC/ACO 10
DCMC/QAR * 10
BLOCK#12- UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (S) PCO ¥ |10

AND/OR PRODUCTION LOT SAMPLE.

BLOCK #3- SEPERATE REPORTS SHALL BE PROVIDED FOR THE
BELOW LISTED SUB TITLES. CERTIFICATION REPORTS FOR PRIME
PROCESS AND MATERIAL SPECIFICATIONS SHALL INCLUDE
CERTIFICATION THAT ALL VENDORS PERFORMING THESE
PROCESSES ARE SIKORSKY AIRCRAFT APPROVED SOURCES FOR
SAID PROCESS.

BLOCK #5 - CONTRACT REFERENCE:

Sikorsky Aircraft P/N: (78286) 70400-26638-042

MATERIAL CERTIFICATION AND ANALYSIS DOCUMENTATION
FOR: (78286) 70400-26638-102 4340 Bar Anl Per AMS-6414F or
4340 Cond. “E” Per AMS-6414F

NAS 537-8P031 Bushing
NAS 538-8P021 Bushing
NAS 538-8P024 Bushing

Certification for the following:

-Heat Treat Per SAE AMS-H-6875A

-Magpnetic Particle Inspection Per SS 8805

-Installation of Bushings Per SS 4012

-Cadmium Plate Per SAE-AMS-QQ-P-416

-Sealing and Insulation of Mating Surfaces Per SS 8630
-Nondestructive Inspection Plan Per SS 8813

-Inspection of Threads Per Mil-S-8879C or MIL-S8-7742 as

applicable TOTAI 370
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
DD Form 1423-1, JUN 90 Previous editions are obsolete. Page 2 of 2
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