C-330 PRODUCTION LOT TESTING REQUIREMENTS

NSN: 1620-01-168-4699 P/N: (13002) 2012A260 NOMEN: Lock Pin, Caster, Tail
APPLICABLE CLAUSES:

The material produced under contract shall be accepted by the cognizant CAO/QAR contingent
upon the successful completion of these requirements.

1. Production Lot Test Sampling Requirements
A. The cognizant CAO/QAR shall select TWO (2) item(s) at random from the first

ONE Hundred (100) produced. In addition the QAR shall select TWO(2) items(s) at
random from each successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article
approval.

C. Sample(s) are to be unpainted. Corrosive areas are to be coated with a light
preservative.

L. The tests to be performed under the Production Lot Sample testing provisions of the contract
are:

A. Compliance with drawing (13002) 2012A260 REV. "B", and
specifications referenced therein.

B. Dimensional Check 100%

C. Review of documentation as provided under CDRL (DD1423)
requirements.

In addition to the above tests, the Production Lot Samples(s) to be delivered hereunder shall also
be subjected to those tests which will demonstrate that the sample(s) comply with contract
requirements.

II. Testing Location, Cost and Estimated Leadtime
A. All testing to be accomplished at contractors facility.
Within fifteen days of completion of Production Lot Testing, NAVAVNDEPOT, and/or

CAO/QAR shall prepare and submit two copies of their test report with conclusions and
recommendations to the Contracting Officer.



IV. NOTIFICATION OF TESTING:

The contractor shall notify the PCO, ACO and QAR prior to conducting Production Lot Tests so
that the Government may witness such testing.

A The QAR shall be present to witness all Production Lot Tests.
B.The following additional personnel shall witness Production Lot Testing.

V. Shipment and Distribution of Samples

A. Sample(s) may be considered as production items under the contract provided the

sample(s) can be refurbished to Ready for Issue (RFI) condition and provided the

sample(s) have inspection approval of the cognizant CAQ. Sample(s) may be shipped as

production items only after all other units required under the contract have been
produced and are ready for shipment.

V1. The designated test facility and the Contracting Officer shall be notified as to all shipping
data applicable to the sample, such as bill of lading number, method of shipment
etc.. days prior to shipment.



1-961 FIRST ARTICLE TESTS REQUIRED (GOVERNMENT TESTING)

NSN: 1620-01-168-4699 P/N: (13002) 2012A260 NOMEN: Lock Pin, Caster, Tail
APPLICABLE CLAUSES:

1. First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Form/Fit
B. Function

C. Compliance with drawing (13002) 2012A260 REV. "B", and
specifications referenced therein.

D. Review documentation as provided under DD 1423
requirements.

In addition to the above tests, the First Article(s) to be delivered hereunder shall also be
subjected to those tests which will demonstrate that the article(s) comply with contract
requirements.

The contractor shall be responsible for providing necessary parts and repair of the First Article
Sample(s) during testing.

II. Samples to be submitted for testing: Quantity 2 each .
A. Estimated Cost:

. Testing shall be performed at the Government designated facility listed below.
Naval Aviation Depot

Attn.: Annie Brown, Code:6.1.523

NADEP Chery Point

PSC Box 8021

MCAS Cherry Point, NC 28533-5030

IV. Special Instructions

A. Sample(s) may be considered as production items under the contract provided the
sample(s) can be refurbished to ready for issue (RFT) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been
produced and are ready for shipment.



B. Sample(s) is to be unpainted. Corrosive areas are to be coated with a light
preservative.

C. Following production of all items under the quantity requirements of the contract, the
contractor will be responsible to return the Government furnished sample in ready for
issue (RFI) condition to the Government.

D. Estimated Production Leadtime Schedule:

1) Submission of the First Article samples by the contractor -120 days.

2) Analysis of report and notification to contractor - 45 _days.

3) Production delivery after First Article acceptance - 90 days.

4) Total accumulated calendar days - 255 .

NOTIFICATION OF SHIPMENT OF MATERIAL FOR GOVERNMENT TESTING

Fourteen (14) days prior to shipment of First Article Sample(s), the contractor shall notify the
designated test facility, in writing of the anticipated shipping date, with an information copy to
the CAO. The contractor shall also arrange for preliminary inspection of test samples by the
CAO/QAR. Upon shipment of First Article Sample(s), two (2) copies of the Material Inspection
and Receiving Report (DD Form 250), bearing the QAR's signature and indication of
preliminary inspection, shall be forwarded to CAO, with duplicate copies to the designated test
facility. The envelopes shall be clearly marked. "DO NOT OPEN IN MAILROOM".

Within 45 days after receipt of sample(s) the test site shall complete testing/evaluation and
submit two (2) copies of their test report with conclusions and recommendations to CAO.



I1-964  FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)
NSN: 1620-01-168-4699 P/N: (13002) 2012A260 NOMEN: Lock Pin, Caster, Tail
APPLICABLE CLAUSES:;

A. The contractor shall deliver 2 unit(s) of lot/item 0001 within 120 calendar days from the date
of this contract to the activity listed below for the purpose of partial inspection/ testing and
preparation of test report /A/W MIL-STD-831 prior to forwarding sample(s) with report to the
Government designated test facility.

Marking of test sample(s) shipping container:

"FOR FIRST ARTICLE TESTING. NOT RFI MATERIAL. DO NOT TAKE UP IN STOCK.
CONTRACT NUMBER: N

For First Article Test, the shipping documentation shall contain this contract number and the

lot/item identification. The characteristics that the First Article must meet and the testing

requirements are specified elsewhere in this contract.

B. Within 30 calendar days after the Government receives the First Article, the contracting
officer shall notify the contractor, in writing, of the conditional approval, approval or
disapproval of the First Article. The notice of conditional approval or approval shall not relieve
the contractor from complying with all requirements of the specifications and all other terms and
conditions of this contract. A notice of conditional approval shall state any further action
required of the contractor. A notice of disapproval shall cite reasons for the disapproval.

C. If the First Article is disapproved, the contractor, upon Government request, shall submit an
additional First Article for testing. After each request, the contractor shall make any necessary
changes, modification, or repairs to the First Article or select another First Article for testing,
All costs related to these tests are to be borne by the contractor, including any and all costs for
additional tests following a disapproval. The contractor shall furnish any additional First Article
to the Government under the terms and conditions and within the time specified by the
Government. The Government shall act on this First Article within the time limit specified in
paragraph B above. The Government reserves the right to require an equitable adjustment of the

contract price for any extension of the delivery schedule or for any additional costs to the
Government related to these tests.

D. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract.

E. Unless otherwise provided in the contract, the contractor -

1) May deliver the approved First Article as a part of the contract quantity, provided it
meets all contract requirements for acceptance and was not consumed or destroyed in
testing.



F. If the Government does not act within the time specified in paragraph B or C above, the
contracting officer shall, upon timely written request from the contractor, equitably adjust under
the changes clause of this contract the delivery or performance dates and/or the contract price,
and any other contractual term affected by the delay.

G. The contractor is responsible for providing operating and maintenance instructions, spare
parts support, and repair of the First Article during any First Article Test.

H. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of the
contractor. Before First Article approval, the costs thereof shall not be aliocable to this contract
for 1) progress payments, or 2) termination settlements if the contract is terminated for the
convenience of the Government.

1. The contractor shall produce both the First Article and the production quantity at the same
facility and shall submit a certification to this effect with each First Article.

J. The contractor shall provide specific written notification to the procuring contracting officer
informing him of the shipment of any article(s) furnished in accordance with this clause. Such
notification must be addressed to the attention of CAO with copies to the testing activity. Failure
to provide such notification shall excuse the Government from any delay in performing First
Article Testing and informing the contractor of the results thereof.
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