FIRST ARTICLE REQUIREMENTS
(AFMCI 64-110, AFMCI 23-102 and FAR Part 9, Sub Part 9.3) (Additional Instructions on Page 3)

1. DATE
31 Mar 03

2. P/IRMIPR NUMBER 3. PART NUMBER

546R286G01

4.NSN

5995-01-190-2811

o

FIRST ARTICLE QUANTITY
THE FIRST ARTICLE IS 2

ANDWILLBE: [ | PART OF PRODUCTION QUANTITY

UNIT(S) OF LOT/ITEM

IN ADDITION TO PRODUCTION QUANTITY

6. ARTICLES 7. LONG LEAD TIME ITEMS
D WILL WILL NOT SERVE AS A MANUFACTURING D REQUIRED NOT REQUIRED
STANDARD (See FAR 52.209-3 or -4, alternate Il)
8. SPECIAL REQUIREMENT/PRODUCTION FACILITIES (See FAR 52.209-3 or -4 Alfernate |)

REQUIRED

[ ] ot rReauirep

"The First Article offered must be manufactured at the facilities in which that item is to be produced under the contract, or if the First Article is a component not
manufactured by the contractor, such component must be manufactured at the facilities in which the component is to be produced for the contract. A

certification to this effect must accompay each First Article which is offered.”

9. TEST/INSPECTION REQUIREMENTS
A CONTRACTOR TESTING D GOVERNMENT TESTING

Performance or other characteristics which the First Articles must meet

are CONTRACT, DATA PACKAGE, AND ALL QA

PROVISIONS OF THE VENDOR DRAWING

B. The detailed technical requirements for First Article approval tests are

containedin CONTRACT., DATA PACKAGE, AND

T.A

(Cite Spec and Para number)

c. TEST PLAN REQUIRED
(1) DD Form 1423 ELIN

(2) Delivery due 30 lendar days from date of contract.

(3) Number of days for government approval/disapproval 45
days.
D. Contractor's notification to ACO and WR-ALC/LNEXP

(Requesting Activity)
of test time and location due 10 prior to start of testing.

E. [ |TESTREPORT REQUIRED
(1) DD Form 1423 ELIN
(2) Due 180 indar days from date of contract.

(3) Forwarded to WR-ALC/LNEAW

(4) Government written notice of approval/disapproval due L

days after receipt of contractor's report.

F. FIRST ARTICLE DELIVERY:

(1) Due within _ 180 calendar days from date contract.

@ Notify 10 calendar days prior to shipment.

(3) Delivered to government at

DLA CENTRAL RECEIVING/ DDWG-ER/ FIRST

ARTICLE SPECIAL HANDLING/ BLDG 376/

455 BYRON ST/ ROBINS AFB, GA 31098-1837

(Set Forth Consignee and Address)

(4) Government written notice of approval/disapproval within _60_

days after receipt of first article package.

G. Estimated cost of aovernment testing/inspection evaluation.

$  $2,500.00

10. DISPOSITION OF FIRST ARTICLES

Dpproved First Articles will be forwarded to

|:| 2 ert quantity). first articles will be expended intesting.
Residual components of dispproved first articles D will be
returned to the contractor/ D will be retained by

pending disposition instructions from

the contractor.

First articles will be installed on aircraft/equipment to determine proper
fit/ffunction. Approved article will remain on the aircraft/equipment and
will not be forwarded to USAF Supply, but will be considered part of the

contract quantity.

I:l Disapproved first articles will be returned to the contractor/

D will be retained by pending
disposition instructions from the contractor

I:l On purchase requests designated as direct shipments the following
disposition will apply. (NOTE: Always applicable on Foreign
Military Sales (FMS)).

a. Approved first articles will be returned to the contractor for
shipment with production item.

b. Disposition of disapproved first articles will remain the same as
marked above.

D Other Disposition:

AFMC FORM 260,MAY 96(EF-V2) (PerForm Pro)

PREVIOUS EDITION WILL BE USED




11. CONDITION(S) FOR WAIVER OF FIRST ARTICLE APPROVAL

a.

D Offerors who have previously furnished production quantities of the same or similar article to the prime contractor for delivery to the
Government, DoD, X  AirForce.

b. I:l Offerors currently in production of the same or similar article for a Government, DoD, X aétrdnoreeho have received First
Article approval under the existing contract.
c l:l Offerors who have previously furnished production quantities of the same or similar articles for a Government, DoD,
' X Air Fore@rovided articles thus furnished have exhibited satisfactory performance in service, in the opinion of the Air Force.
d. D Provided not more than 36 M nths have elapsed since completion of the contract.
e. D First Article testing will not be waived.
t. [ ] SeeRemarks inblock 12 below.
NOTE TO BUYER: UNDER CONDITIONS A AND C ABOVE, THE COGNIZANT ENGINEERING ACTIVITY WILL DECIDE WHETHER OR NOT THE
ITEM HAS EXHIBITED SATISFACTORY PERFORMANCE IN SERVICE AND PREPARE AND RETAIN SUPPORTING DOCUMENTATION TO FULLY
JUSTIFY THIS DECISION. THE BUYER MUST SOLICIT DUAL PRICES (That is, both with and without requirement for first article approval) AND MUST
FURNISH THE COGNIZANT ENGINEERING ACTIVITY WITH THE FOLLOWING INFORMATION ON THE PREVIOUSLY SUPPLIED ARTICLE:
A. PROCURING OFFICE B. CONTRACT NUMBER C. DATE OF CONTRACT D. SPECIFICATION NUMBER AND REVISION
12. REMARKS
13. COGNIZANT ENG ORGANIZATION RESPONSIBLE FOR CONDUCTING 14. PR INITIATOR (Name, Organization, Phone)

AND/OR APPROVING TEST (Name, Organization, Phone)
WR-ALC/LNEXP 478-926-3155, DSN 468-3155
ROBINS AFB GA (JARRETT HOWARD)

AFMC FORM 260, MAY 96, (EF-V2) PAGE 2




CONTRACT DATA REQUIREMENTS LIST

(1 Data ltem)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per responss, including the time for reviewing instructions, searching existing data
and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this
collsction of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project {0704-0188), Washington,
DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government issuing Contracting Officer for the Contract/PR No. listed in

gathering and maintaining the data needed, and completing
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington,
Block E.

sources,

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™

OTHER

pad

D. SYSTEM/ITEM
AN/ALQ-131/5461286G01

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

3. SUBTITLE

ACCEPTANCE TEST REPORTS (ATR)

17. PRICE GROUP

e ——
18, ESTIMATED

TOTAL PRICE

TEST/ INSPECTION REPORT FOR FIRST ARTICLES
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-NDTI-80809B/T WR-ALC/LNEXP
7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION | 44, DISTRIBUTION
DD REQUIRED ONE/R BLK 16 pp—
8. APP CODE 11. AS OF DATE 13. DAT:—:A OF SUBSEQUENT 2 ADDRESSEE Firal
SUBMISSION ra

A A BLK 16 BLK 16 Ot [ Reg | Repro
16. REMARKS WR_ALC/ 1 1 0
BLK 4: TEST REPORT SHALL DOCUMENT TESTING OF FIRST ARTICLES
IN'ACCORDANCE WITH GOVERNMENT APPROVED TEST PROCEDURE. | LNEAW
BLK 8: APPROVAL/DISAPPROVAL OF TEST REPORTS WILL BE 265 PERRY ST
FURNISHED CONCURRENT WITH APPROVAL/DISAPPROVAL OF FIRST |ROBINS AFB,
ARTICLES. APPROVAL/DISAPPROVAL WILL BE FURNISHED WITHIN 60 [GA 31098-1607
DAYS AFTER RECEIPT. :
BLK 11: TEST REPORTS SHALL BE SUBMITTED CONCURRENT WITH
DELIVERY OF FIRST ARTICLES.
BLK 12 AND 13: REVISIONS SHALL BE FURNISHED WITHIN 30 DAYS
AFTER RECEIPT OF WR-ALC COMMENTS.

15, TOTAL = 1 1 0
G. PREPARED BY H. DATE |. APPROVED BY J. DATE
31Mar03

Previous editions are obsolete.

DD Form 1423-1, JUN 90 (EG)
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CONTRACT DATA REQUIREMENTS LIST

(1 Data ltem)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is est]

gathering and maintaining the data needed, and completing

collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington,
DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in

Block E.

imated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY:
TDP

™ OTHER X

D. SYSTEM/ITEM
AN/ALQ-131/546R286G01

E. CONTRACT/PR NO. F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

3. SUBTITLE

TEST PROCEDURES

ACCEPTANCE TEST PROCEDURES
(ATP)

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

DI-NDTI-80603/T

WR-ALC/LNEXP

9. DIST STATEMENT
REQUIRED

7. DD 250 REQ
DD

10. FREQUENCY

12. DATE OF FIRST SUBMISSION DISTRIBUTION

ONE/R BLK 16

b. COPIES

8. APP CODE

A A

11. AS OF DATE

BLK 16

[17- PRICE GROUP

e
18. ESTIMATED
TOTAL PRICE

13. DATE OF SUBSEQUENT

a. ADDRESSEE
SUBMISSION

Final
Draft

BLK 16 Reg Repro

16. REMARKS

BLK 4: ALL PRODUCTION AND FIRST ARTICLE UNITS SHALL BE
TESTED IN ACCORDANCE WITH THE GOVERNMENT APPROVED TEST

PROCEDURE.

BLK 8: APPROVAL/DISAPPROVAL OF FIRST SUBMISSION WILL BE
FURNISHED WITHIN 45 DAYS AFTER RECEIPT,
APPROVAL/DISAPPROVAL OF SUBSEQUENT SUBMISSIONS WILL BE
FURNISHED WITHIN 30 DAYS AFTER
SHALL COMPLY WITH THE SPECIFICATIONS AND
ASSURANCE PROVISIONS OF THE POD'S PRIME CONTRACTOR'S
DRAWINGS AS WELL AS ALL DOCUMENTATION REFERENCED IN THE
ENGINEERING DATA LIST OF THIS CONTRACT.

BLK 11: FIRST SUBMISSION SHALL
AFTER CONTRACT.

BLK 12 AND 13: REVISIONS SHALL BE FURNISHED WITHIN 30 DAYS
AFTER RECEIPT OF WR-ALC COMMENTS.

WR-ALC/ 1 1 0

LNEAW

265 PERRY ST

ROBINS AFB,

GA. 31098-1607

CEIPT. THE TEST PROCEDURE

UALITY

BE NO LATER THAN 30 DAYS

15. TOTAL = =———p 1 1

G. PREPARED BY

H. DATE . APPROVED BY J. DATE

31Mar03

DD Form 1423-1, JUN 90 (EG)

Previous editions are obsolete.
Designed using Perform Pro, May 94
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