DEPARTMENT OF THE NAVY
NAVAL INVENTORY CONTROL POINT

700 ROBBINS AVENUE 5450 CARLISLE PIKE - PO BOX 2020

PHILADELPHIA PA 19111-5098 MECHANICSBURG PA 17055-0788 INREPLY REFER TO:
4410
0733.1/NE

09 MAR 2007
From: Commander, The Naval Inventory Control Point NAVICP-Phil
To: Defense Supply Center, Richmond, VA 23297
Attn;: Charles Barnhart Code DSCR-JAT

Subject: NOTIFICATION OF APPROVAL FOR DLA 339 CASE # 01-02-04374

COMPANY: CM MFG INC (6Z056)

NSN: 1560-01-211-0811

P/N: (13002) 2012A25

NOMENCLATURE: TORQUE ARM END, TAIL
AMC/AMSC: 2P

Encl; (1) Quality Assurance Requirements

1. The NAVICP-Phil has completed engineering review of the subject item and has
determined CM MFG INC as an approved source of supply for the subject item.
Approval is contingent upon adhere to the Quality Assurance Requirements present
in enclosure (1) The Quality Assurance Requirements Enclosure (1) shall be used in
any resulting contract with CM MFG INC.

2. A follow-up survey shall be conducted prior to any contract award and shall be
conducted by NAVICP and Cherry Point personnel.

3. Current approved sources for this item are:
(13002) BF Goodrick

4. Estimated First Article Test cost 2,500.00.

5. Waiver of First Article Testing requirements may be granted for the folllowing.

Gage Code Part Number
(13002) 2012A25



6. Questions relative to the above may be directed to Nick Zampitella Code 073.1
ext. (215) 697-4067.




QUALITY ASSURANCE PROVISIONS

C-321: SPECIFICATION:

98 Jan T002
NSN 1560-01-211-0811
P/N: (13002) 2012A25

Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with Boeing drawing number (13002) 2012A25 REV “F” and all details
and specifications referenced therein.

I. Material P/N: (13002) 2012A25 shall be procured from OEM approve sources
IL. Quality/Inspection Requirements

A. MIL-I-45208 applies: Refer to contract section E, or ISO 9000

applies

B. First Article Testing applies: Refer to contract section I

C. Production Lot Testing applies: Refer to contract section C. .

D. Mandatory Inspection applies: Refer to contract section C.

E. Production Lot Testing to be conducted at Naval Aviation Depot,
Cherry Point applies.

F. Mandatory Inspection applies.

III. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 apply
or ISO 9000 applies.

B. The contractor shall include on the detailed process/operation sheets
developed, a tracking method that is traceable to the contract, all in-house
manufacturing processes, and the identity of all manufacturing sources performing
process/operations outside of their facilities. These sheets shall not be revised or
altered after the successful completion of First Article or Production Lot Testing
without approval from the Engineering Support Activity (ESA) via the PCO.

C. The Inspection Method Sheets which list the characteristics of each item
produced under the contract shall have serial number traceability to the raw
material, casting, or forging.

D. Markings should be in accordance with MIL-STD-130 REV “H” Para. 5.3.3 (a), (b),
(c) and (g). Method and location shall be in accordance with the drawing.



IV. Mandatory Inspection Requirements:

During production, mandatory inspection is required to be accomplished by the 28 jan 2002
contractor as follows:

A. Level of Inspection (LOI).
1) Critical Characteristics: 100% inspection shall apply:

2) Major and Minor Characteristics-LOI shall be I/A/W a sampling plan
acceptable to the QAR.

B. Critical Characteristics Cleveland Pneumatic Landing Gear Drawing (13002)
2012A25:

)

1) 251/.253 DLA THRU BOTH WALLS {® A [ 002 |

2) .7425/.7405 DIA BEFORE PLATING
3) .7495/.7485 DIA AFTER PLATING
4) .500 20 UNJF-3B THREADS BOTH ENDS

5) DRAWING NOTE 8 HEAT TREAT 280-300 KSI PER AMS-H-
6875 AND CPC 6216

6) DRAWING NOTE 9 MAGNETIC PARTICLE INSPECTION PER
ASTM E 1444 AND CPC 9108

7) DRAWING NOTE 11 CADMIUM PLATE NOTED SURFACES
PER CPC 8225 BAKED 390 + 10 FOR 10 HOURS.

8) DRAWING NOTE 12 CHROME PLATE PER AMS QQ-C-320
.003 MIN. SINGLE PLATE THICKNESS. BAKE AFTER PLATING
23 HOURS AT 375 +25 F.

9) DRAWING NOTE 13 SHOT PEEN ENTIRE PART TO 100%
COVERAGE PER AMS-S-13165 USING S-190 TO S-280 SHOT
INTENSITY.

10) DRAWING NOTE 18 MACHINING AND GRIDING AFTER
FINAL HEAT TREAT PER MIL-STD-866. PART MUST BE
STRESS RELIEVED AFTER ALL MACHINING AND GRINDING
AND NITAL ETCHING PERFORMED AFTER FINAL HEAT
TREAT AT 525 + 25 F FOR 3 HOURS EXCEPT NOT REQUIRED
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AFTER POLISHING OR HONING.

11) MATERIAL ANALYSIS: 300M Steel per MIL-S-8844 (cancelled
and replaced by 4340 Steel per AMS 6414, 6257)

C. Major and Minor Characteristics

1) Shall be defined by the contractor subject to QAR concurrence, unless
defined on applicable drawings and associated specifications.

V. Unless expressly provided for elsewhere in this Clause, equipment such as
fixtures, jigs, dies, patterns, templates, mylars, special tooling, test equipment,

or any other manufacturing aid required for the manufacture and/or testing of
other source and is the sole responsibility of the contractor. The foregoing applies
not with standing any reference to such equipment or the furnishing there of that
may be contained in any drawing or referenced specification.



28 jan 2
FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING)

I. First Article Inspection/Test Criteria:
The tests to be performed under the First Article approval clause of the contract are:

A. Compliance with Cleveland Pneumatic Landing Gear (13002) 2012A25 Rev. F or the
latest revision and all specifications referenced therein.

B. Identification: Verification and certification that the parts are serialized and

identified per the requirements of Cleveland Pneumatic Landing Gear (13002) 2012A25 Rev. F
or the latest revision and all specifications referenced therein.

C. Packaging and Preservation: Verification that the parts have been packaged and
preserved per the requirements of the contract.

D. Dimensional; Verification and certification of 100% dimension check of finished
First Article Sample(s).

E. Visual: Verification and certification of the overall workmanship of the First Article
Sample(s).

F. Non-Destructive Inspection: Verification and certification of Magnetic Particle
Inspection per ASTM E 1444 and CPC 9108.

G. Fit/Form: Verification and certification of fit/form to the next higher assembly, H-60
Shock Strut Assembly, Tail Landing Gear P/N (13002) 2012C-100.

H. Material Analysis of the First Article Sample(s):

1) Destructive material analysis to verify material composition of the pin, 4340 Steel
per AMS 6414 or 6257.

2) Destructive material analysis to verify heat treat per Drawing Note 8.

3) Verification of compliance with Drawing Note 11: CADMIUM PLATE NOTED
SURFACES PER CPC 8225. BAKED 390° + 10° FOR 10 HOURS.

4) Verification of compliance with Drawing Note 12: CHROME PLATE PER AMS
QQ-C-320 .003 MIN. SINGLE PLATE THICKNESS. BAKE AFTER PLATING 23 HOURS AT
375° + 25°F.

I. Review of documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Article(s) to be delivered hereunder shall also be
subjected to those tests, which will demonstrate that the articles comply with contract
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FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING) continued

requirements. The contractor shall be responsible for providing necessary parts and repair of the
First Article(s) during testing.

II. Samples to be submitted for testing:
A. Quantity 2 each.
B. Estimated Cost: T.B.D.

II1. Special Instructions:

A. Upon successful first article inspection all processes shall be frozen. Any changes to
the manufacturing process will be cause for a new First Article Inspection.

B. One sample will be destroyed during testing and will not be returned to the contractor.
One sample may be considered as production items under the contract provided the sample could
be refurbished to ready for issue (RFI) condition and provided the sample has inspection
approval of the cognizant QAR. Sample(s) may be shipped as production items only after all
other units required under the contract have been produced and are ready for shipment.

C. Waiver of the destruction of the First Article test piece for material analysis may be
granted if the contractor provides a certified test coupon that is of the same material and has
undergone the same special processes as the First Article test piece.

D. One sample is to be unpainted and all corrosive areas are to be coated with a light
preservative on both samples.

Notification of Shipment of Material for Government Testing

A. Fourteen (14) days prior to shipment of the First Article Sample(s) the contractor
shall notify the designated test facility, in writing of the anticipated shipping date, with an
information copy to the PCO, ACO, and QAR. The contractor shall also arrange for preliminary
inspection of test sample(s) by the CAO/QAR. The First Article Sample(s) shall be forwarded to
the following First Article point of contact at the designated test facility:

Commanding Officer

Naval Aviation Depot

Attn: Code 6.1.523 (Annie Thomas)
PSC Box 8021

Cherry Point, NC 28533-0021

B. Upon shipment of First Article Sample(s), two (2) copies of the Material Inspection
and Receiving Report (DD Form 250), bearing the QAR's signature and indication of
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FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING) continued

preliminary inspection, shall be forwarded to the PCO/ACO DSCR Code DSCR-VC, and the
designated test facility. In addition, the contractor must supply all detailed process/operation
sheets, Inspection Method Sheets, First Article Test Report (Signed by the QAR), and all
Certificates of Compliance for material (including chemical analysis), Magnetic Particle
Inspection and any out-sourced process conducted on the First Article Sample(s). These forms
and documentation may either be placed in the shipping container with the sample(s) or sent
separately, however the envelopes shall be clearly marked, "DO NOT OPEN IN MAILROOM."
These forms and documentation shall be sent to the following point of contact:

Commanding Officer

Naval Aviation Depot

Attn: Code 6.1.523 (Ms. Annie Thomas)
PSC Box 8021

Cherry Point, NC 28533-0021

Within 120 days after receipt of the sample(s) the test site shall complete testing/evaluation and
submit a copy of their test report with conclusions and recommendations to DSCR-VC.



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)
28 4N 2002
NSN: 1560-01-211-0811
P/N: (13002) 2012A25
NOMENCLATURE: H-60 PIN-TORQUE ARM END, SHOCK STRUT ASSEMBLY, TAIL
LANDING GEAR

APPLICABLE CLAUSES:

A. The contractor shall deliver unit(s) of lot/item within 180 calendar days from the date of this
contract to the activity listed below for the purpose of partial inspection/testing and preparation
of test report per the requirements specified in MIL-HDBK-831 prior to forwarding sample(s)
with report to the Government designated test facility listed below:

Commanding Officer

Naval Aviation Depot

Attn: Code 6.1.523 (Ms. Annie Thomas)
PSC Box 8021

Cherry Point, NC 28533-0021

B. The contractor shall deliver 2 unit(s) of lot/item within 180 calendar days from the date of
this contract to the Government Marking of test sample(s) shipping container: "FOR FIRST
ARTICLE TESTING. NOT RFIMATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT
NUMBER: .....cccooiiiiiiineens For First Article Test, the shipping documentation shall contain
this contract number and the lot/item identification. The characteristics that the First Article
must meet the testing requirements are specified elsewhere in this contract.

C. Within 120 calendar days after the Government testing facility receives the First Article
Sample(s), the QAR's signed Material Inspection and Receiving Report, DD Form 250 and all
detailed Process/Operation Sheets, Inspection Method Sheets, First Article Test Report (Signed
by the QAR), and all Certificates of Compliance for material (including chemical analysis),
Magnetic Particle Inspection, any out-sourced process conducted on the First Article Sample(s)
and all technical data used to manufacture the First Article Sample(s), the contracting officer
shall notify the contractor, in writing, of the conditional approval, approval or disapproval of the
First Article. The notice of conditional approval or approval shall not relieve the contractor from
complying with all requirements of the specifications and all other terms and conditions of this
contract. A notice of conditional approval shall state any further action required of the
contractor. A notice of disapproval shall cite reasons for the disapproval.

D. Ifthe First Article is disapproved, the contractor, upon Government request, shall submit an
additional First Article for testing. After each request, the contractor shall make any necessary
changes, modification, or repairs to the First Article or select another First Article for testing.

All costs related to these tests are to be borne by the contractor, including any and all costs for
additional tests following disapproval. The contractor shall furnish any additional First Article to
the Government under the terms and conditions and within the time specified by the



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING) continued

Government. The Government shall act on this First Article within the time limit specified in
paragraph B above. The Government reserves the right to require an equitable adjustment of the
contract price for any extension of the delivery schedule or for any additional costs to the
Government related to these tests.

E. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract.

F. Unless otherwise provided in the contract, the contractor

1) May deliver the approved First Article as a part of the contract quantity, provided it
meets all contract requirements for acceptance and was not consumed or destroyed in testing
and;

2) Shall remove and dispose of any First Article from the Government test facility at the
contractor's expense.

G. If the Government does not act within the time specified in paragraph B or C above, the
contracting officer shall, upon timely written request from the contractor, equitably adjust under
the changes clause of this contract the delivery or performance dates and/or the contract price,
and any other contractual term affected by the delay.

H. The contractor is responsible for providing operating and maintenance instructions, spare
parts support, and repair of the, First Article during any First Article Test.

I. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of the
contractor. Before First Article approval, the costs thereof shall not be allocable to this contract
for

1) progress payments, or

2) termination settlements if the contract is terminated for the convenience of the
Government.

J. The contractor shall produce both the First Article and the production quantity at the same
facility and shall submit a certification to this effect with each First Article.

K. The contractor shall provide specific written notification to the procuring contracting officer
informing him of the shipment of any; article(s) furnished in accordance with this clause. Such
notification must be addressed to the attention of the ACO with copies to DSCR-VC and to the
testing activity. Failure to provide such notification shall excuse the Government from any delay
in performing First Article Testing and informing the contractor of the results thereof.

928 gan 2002



28 Jan 2002
PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING)

The material produced under contract shall be accepted by the cognizant CAO/QAR upon the
successful completion of these requirements.

I. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select the applicable number of items at random from the
production lot per the ANSI/ASQC Z1-4 Sampling Procedures and Tables for Inspection by
Attributes. In addition the QAR shall select the applicable number of items at random from each
successive lot or portion thereof per the ANSI/ASQC Z1-4 Sampling Procedures and Tables for
Inspection by Attributes.

B. Production Lot Testing to be completed during production after First Article Approval.
C. Sample(s) are to be unpainted. Corrosive areas to be coated with a light preservative.

IL. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with Cleveland Pneumatic Landing Gear Drawing (13002) 2012A25 Rev. F
or the latest revision and all specifications referenced therein.

B. Identification: Verification and certification that the parts are serialized and identified per
the requirements of Cleveland Pneumatic Landing Gear Drawing (13002) 2012A25 Rev. F or the
latest revision and all specifications referenced therein.

C. Packaging and Preservation: Verification that the parts have been packaged and preserved
per the requirements of the contract.

D. Dimensional: Verification and certification of 100% dimension check of finished
Production Lot Sample(s).

E. Visual: Verification and certification of the overall workmanship of the Production Lot
Sample(s).

F. Non-Destructive Inspection: Verification and certification of Magnetic Particle
Inspection per ASTM E 1444 and CPC 9108.

G. Fit/Form: Verification and certification of fit/form to the next higher assembly, H-60
Shock Strut Assembly, Tail Landing Gear P/N (13002) 2012C-100.

H. Material Analysis of the Production Lot Sample(s). NOTE: A destructive material
analysis can be waived ONLY if a destructive material analysis was conducted by the
Engineering Support Activity (ESA), AIR-4.3.4.1, Naval Aviation Depot, Cherry Point, NC
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PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING)
continued

during a successful First Article Inspection. However, all applicable material certificates of
compliance will have to be provided for the production lot for verification of the material.

1) Destructive material analysis to verify material composition of the pin, 4340 Steel per
AMS 6414 or 6257.

2) Destructive material analysis to verify heat treat per Drawing Note 8.

3) Verification of compliance with Drawing Note 11: CADMIUM PLATE NOTED
SURFACES PER CPC 8225. BAKED 390° £+ 10° FOR 10 HOURS.

4) Verification of compliance with Drawing Note 12: CHROME PLATE PER AMS
QQ-C-320.003 MIN. SINGLE PLATE THICKNESS. BAKE AFTER PLATING 23 HOURS AT
375° + 25°F.

I. Review of documentation as provided under DD 1423 requirements.

In addition to the above tests, the Product Lot Sample(s) to be delivered hereunder shall also be
subjected to those tests which will demonstrate that the sample(s) comply with contract
requirements.

II1. Testing Location

A. The contractor is to ship sample(s) and all required documentation and technical data to:

Commanding Officer

Naval Aviation Depot

Attn: Code 6.1.523 (Annie Thomas)
PSC Box 8021

Cherry Point, NC 28533-0021

B. The shipping container marking: "FOR PRODUCTION LOT TESTING. NON RFI
MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT NUMBER !

Within fifteen (15) days of completion of Production Lot Testing the CAO/QAR shall prepare
and submit two (2) copies of their test report with conclusions and recommendations to the
Contracting Officer.
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PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING)
continued

Shipment and Distribution of Sample(s):

A. Fourteen (14) days prior to shipment of Production Lot Sample(s) the contractor shall
notify the designated test facility, in writing of the anticipated shipping date, with an information
copy to the PCO, ACO and the QAR. The contractor shall also arrange for preliminary
inspection of test samples by the CAO/QAR.

B. Upon shipment of the Production Lot Sample(s), two (2) copies of the Material
Inspection and Receiving Report (DD Form 250), bearing the QAR's signature and indication of
preliminary inspection, shall be forwarded to the PCO/ACO DSCR (Code DSCR-VC), and the
testing facility. In addition, the contractor shall provide all detailed Process/Operation Sheets,
Inspection Method Sheets, First Article Test Report (Signed by the QAR), and all Certificates of
Compliance for material (including chemical analysis), Magnetic Particle Inspection, any out-
sourced process conducted on the Production Lot Sample(s) and all technical data used to
manufacture the Production Lot Sample(s) to the testing facility. The envelopes shall be clearly
marked, "DO NOT OPEN IN MAILROOM".

C. Production Lot Sample(s) may be considered as production items under the contract
provided the sample(s) can be refurbished to Ready for Issue (RFI) condition and provided
sample(s) have inspection approval from the cognizant DCMAO and the ESA engineer
(MMHISST.1). Sample(s) may be shipped as production items ONLY after all other units
required under contract have been produced and are ready for shipment.

D. Sample(s) will be returned to the contractor. The contractor must provide material
disposition instructions to:

Commanding Officer

Naval Aviation Depot

Attn: Code 6.1.523 (Annie Thomas)
PSC Box 8021

Cherry Point, NC 28533-0021

E. The designated test facility and the contracting officer shall be notified as to all shipping
data applicable to the sample(s), such as bill of lading number, method of shipment, etc. within
fourteen (14) days prior to shipping.
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A. The Production Lot Samples shall be:

1. Selected at random by the cognizant government QAR. Such samples shall be submitted
via the cognizant government inspector, and all transportation charges prepaid by the contractor
to:

Commanding Officer

Naval Aviation Depot

Attn: Code 6.1.523 (Ms. Annie Thomas)
PSC Box 8021

Cherry Point, NC 28533-0021

2. The samples shipping container and samples shall be identified by contract number, lot
number and be clearly marked as follows:

PRODUCTION LOT TEST SAMPLES
NON-RFI MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be delivered to the testing facility in sufficient time prior to the delivery
date of the production articles to allow a 90 day period for testing and written notification by the
contracting officer of the approval or disapproval of the samples. Within 120 days of the receipt
of the samples, the testing facility shall notify the contracting officer, PCO/ACO of the results of
the testing, together with the recommendation for approval or disapproval.

C. In the event the contractor does not receive written notification of approval or disapproval of
the samples for a particular lot within 120 days from their submission for such testing, the
contract delivery schedule shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the time or
times specified, or if the contracting officer disapproves any Production Lot Samples, the
contractor shall be deemed to have failed to make delivery within the meaning of the default
clause of this contract, and this contract shall be subject to termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the lot must pass
all the contract requirements. In the event a sample fails to pass such requirements, the lot will
be rejected. In such event, the government may, at its option and at no additional cost to the
government, (I) terminated all or any portion of this contract for default, (II) require the
manufacture of a new Production Lot, or a rework of the rejected Production Lot if the means
and procedures by the contractor for rework are acceptable to the government, or (III) require the
submission of additional samples for test. The foregoing procedures shall apply to new or
reworked Production Lots in the same way as they did to the original Production Lot.



98 JAN 2002
PRODUCTION LOT TESTING (GOVERNMENT TESTING) continued

F. For each additional sample or each resubmission of a modified sample which the contractor
1s required to submit for approval hereunder as a result of a failure of a previous sample to
conform to the requirements of the specification, the contractor shall pay to the government the
costs of reinspection, examination and retesting and the contractor and his sureties (if any) shall
be liable for the amount of such costs.

G. The contractor must provide material disposition instructions to the First Article Coordinator
at the Naval Aviation Depot, Cherry Point, NC (Ms. Annie Thomas, Code 6.1.523) for the return
of the production lot samples.

H. Nothing contained in the foregoing provisions of this clause, and not action of the
government in accordance herewith, shall in any way prejudice the right of the government
under this clause of this contract entitled default.
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Item 7.  Specify requirement for inspection/acceptance of the data item by
the Government.

Item 8.  Specify requirement for approval of a draft before preparation of
the final data item.

Item 9.  For technical data, specify requirement for contractor to mark the
appropriate distribution statement on the data (ref. DoDD 5230.24).

Item 10. Specify number of times data items are to be delivered.

Item 11. Specify as-of date of data item, when applicable.

Item 12. Specify when subsequent submittals are required, when applicable.
Item 13.  Specify when subsequent submittals are required, when applicable.

Item 14. Enter addressees and number of draft/final copies to be delivered
to each addressee. Explain reproducible copies in Item 16.

Item 15. Enter total number of draft/final copies to be delivered.

Item 16. Use for additional clarifying information for Items 1 through 15.
Examples are: Tailoring of documents cited in Item 4; Clarification of
submittal dates in Items 12 and 13; Explanation of reproducible copies in
Item 14; Desired medium for delivery of the data item.

FOR THE CONTRACTOR

__ Item 17. Specify appropriate price group from one of the following

groups of effort in developing estimated prices for each data item listed
on the DD Form 1423.

a. Group I. Definition - Data which is not otherwise essential to
the contractor's performance of the primary contracted effort (production,
development, testing, and administration) but which is required by DD
Form 1423.

Estimated Price - Costs to be included under Group I are those
applicable to preparing and assembling the data item in conformance with
Government requirements , and the administration and other expenses
related to reproducing and delivering such data items to the
Government.

b. Group II. Definition - Data which is essential to the
performance of the primary contracted effort ut the contractor is required
to perform additional work to conform to Gover t requir ts with
regard to depth of content, format, frequency of submittal, preparation,
control, or quality of the data item.

Estimated Price - Costs to be included under Group II are those
incurred over and above the cost of the essential data item without
conforming to Government requirements, and the administrative and other
expenses related to reproducing and delivering such data item to the
Government.

c. Group IIl. Definition - Data which the contractor must develop
for his internal use in performance of the primary contracted effort and does
not require any substantial change to conform to Government
requirements with regard to depth of content, format, frequency of
submittal, preparation, control, and quality of the data item.

Estimated Price - Costs to be included under Group III are the
administrative and other expenses related to reproducing and delivering
such data item to the Government.

d. Group IV. Definition - Data which is developed by the contractor
as part of his normal operating procedures and his effort supplying these
data to the Government is minimal.

Estimated Price - Group IV items should normally be shown on
the DD Form 1423 at no cost.

Item 18. For each data item, enter an amount equal to that portion of the
total price which is estimated to be attributable to the production or
development for the Government of that item of data. These estimated
data prices shall be developed only from those costs which will be incurred
as a direct result of the requirement to supply the data, over and above
those costs which would otherwise be incurred in performance of the
contract if no data were required. The estimated data prices shall not
include any amount for rights in data. The Government's right to use the
data shall be governed by the pertinent provisions of the contract.
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CONTRACT DATA REQUIREMENTS LIST
(I Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours pe response, including the time for reviewing instructions,

searching

existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this
burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden , to Department of Defense, Washington

Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the

Office of M t and Budget, Paperwark Reduction Project (17(14-01

A. CONTRACT LINE ITEMNO.  |B. EXHIBIT e EATEGORY:
1560-01-211-0811 TOP

™ OTHER ENGINEERING

D. SYSTEM/ITEM E. CONTRACT/PR NO. { F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

6 CERTIFICATION DATA/REPORTS

17. PRICE GROUP

4. AUTHORITY (st Acquisition Document Na) | 5. CONTRACT REFERENCE

DI-MISC-80678/T

6. REQUIRING OFFICE

18. ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST
STATEMENT SUBMISSION
REQUIRED

LT AS REQ SEE BLOCK 16

14, DISTRIBUTION

b. COPIES
a. ADDRESSEE

8. APP CODE 13. DATE IF SUBSEQUENT
11. AS OF DATE SUBMISSION

Final

NADEP/Chy Pt Draft

Reg Repro

PARA 10.1,10.2,10.2.1,10.2.2, 10.2.4,10.5 APPLY
BLOCK #12 UPON SUBMITTAL OF FIRST ARTICLE TESTING
SAMPLES(S) AND/OR PRODUCTION LOT SAMPLE

BLOCK #3 SEPARATE REPORTS SHALL BE PROVIDED FOR THE
BELOW LISTED SUBTITLES CERTIFICATION REPORTS FOR PRIME
PROCESS AND MATERIAL SPECIFICATIONS SHALL INCLUDE
CERTIFICATION THAT ALL VENDORS PERFORMING THESE
PROCESSES ARE PRIME (OEM) APPROVED SOURCES.

BLOCK #5 CONTRACT REFERENCE
1. MATERIAL CERTIFICATION 4340-STEEL pet AMS 6414
2. Certification of Approved Material Source
3. CADMIUM PLATE NOTED SURFACES PER CPC 8225
SEE NOTE (11)
4. Magnetic particle inspection per ASTME1444
AND CPC9108 SEE NOTE (9)
5. Heat Treat per AMS-H-6875 & CPC6216
See Drawing Note 8
6. Chrome Plate per AMS QQ-C-320
See Drawings Note 12
7. Shot Peen per AMS-S-13165
See Drawing Note 13

DSCR-JAT 1/0

CODE 6.1.523 1/0

2/0

G. PREPARED BY H. DATE I. APPROVED BY

J. DATE
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