FIRST ARTICLE REQUIREMENTS
|AFMCI 64-110, AFMCI 23-102 AND FAR Part 9, Sub Part 9.3) (Additional instructions on page 3/

1. DATE

14 Jun 02

2. PR/MIPR NUMBER 3. PART NUMBER

4070929

4. NSN
5365-01-353-1400

5. FIRST ARTICLE QUANTITY
THE FIRST ARTICLE IS 3

AND WILL BE: D PART OF PRODUCTION QUANTITY

UNIT(S} OF LOT/ITEM

1

IN ADDITION TO PRODUCTION QUANTITY

6. ARTICLES

D WILL

WILL NOT SERVE AS MANUFACTURING
STANDARD

7. LONG LEAD TIME ITEMS

l:] REQUIRED NOT REQUIRED

{See FAR 52.208-3 or -4, alternate Il

8. SPECIAL REQUIREMENT/PRODUCTION FACILITIES (See FAR 52.209-3 or -4 Alternate I

REQUIRED

[} ~ov reauiren

“The First Article offered must be manufactured at the facilities in which that item is to be produced under contract, or if the First Article is a
component not manufactured by the contractor, such component must be manufactured at the facilities in which the component is to be produced
for the contract. A certification to this effect must accompany each First Article which is offered.”

9. TEST/INSPECTION REQUIREMENTS

A, CONTRACTOR TESTING [__—I GOVERNMENT TESTING

Performance or other characteristics which the First Articles must meet
are identified in drawing 4070929 and specifications
identified therein,

B. The detailed technical requirements for First Article approval tests are
contained in _Block 12 of this form and LPF-QAR-003,

{Cite Spec and Para number}

C. TEST PLAN REQUIRED
(1) DD Form 1423 ELIN_A001

{2) Delivery due __30 _ calendar days from date of contract.

(3)  Number of days for government approval/disapproval __45
days.

D. Contractor’s notification to ACO and_PCQ

{Requesting Activity)

of test time and tocation due__ 10 days prior to start of testing.

E. TEST REPORT REQUIRED
{1} DD Form 1423 ELIN_A002

{2) Due __120 calendar days from date of contract.
(3} Forward to PCO and OC-ALC/TICLA, 3001 Staff Dr., Ste. T69,

Tinker AFB, OK 73145 . FA Mani

(4} Government written notice of approval/disapproval due 45
days after receipt of contractor’s report.

F. FIRST ARTICLE DELIVERY:
(1) Due within calendar days from date of contract.

{2) Notify calendar days prior to shipment.

{3} Delivered to government at

{Set Forth Consignee and Address)/

(4) Government written notice of approval/disapprovat within

days after receipt of first article package.

G. Estimated cost of government testing/inspection evaluation.
$ 500

D

Il

10. DISPOSITION OF FIRST ARTICLES

D Approved First Articles will be farwarded to

x] _ 1

finsert quantity) First Articles will be expended in testing.
Residual components of disapproved First Articles

D will be
returned to the contractor/ |:| will be retained by

pending disposition instructions fram

the contractor.

D First Articles will be installed on aircraft/equipment to determine
Proper fit/function. Approved article will remain on the
aircraft/equipment and will not be forwarded to USAF Supply, but

will be considered part of the contract quantity.

D Disapproved First Articles will be returned to the contractor/
will be retained by pending

disposition instructions from the contractor.

D On purchase requests designated as direct shipments, the
following disposition will apply. (NOTE: Always applicable on
Foreign Military Sales (FMS)).

a. Approved First Articles will be returned to the contractor for
shipment with production item.

b. Disposition of disapproved First Articles will remain the
same as marked above.

Other Disposition:  See block 12 of this form

SN NAERI YR EVAGSASIEN
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11. CONDITION(S) FOR WAIVER OF FIRST ARTICLE APPROVAL

a. . Offerors who have previously furnished production quantities of the same or similar article to the prime contractor for delivery to the
X Government, X DoD, X Air Force.

b. D Ofterors currently in production of the same or similar article for a Government, boD, Air Force contract and who
have received First Article approval under the existing contract.

c. Offerors who have previously furnished production quantities of the same or similar article to the X Government, X  DoD,
X Air Force, provided articles thus furnished, have exhibited satisfactory performance in service in the opinion on the Air Force.

d. Provided not more than 36  months have elapsed since completion of the contract.
e. D First Article testing will not be waived.

f. See Remarks in block 12 below.

NOTE TO BUYER: UNDER CONDITIONS A AND C ABOVE, THE COGNIZANT ENGINEERING ACTIVITY WILL DECIDE WHETHER OR NOT
THE ITEM HAS EXHIBITED SATISFACTORY PERFORMANCE IN SERVICE AND PREPARE AND RETAIN SUPPORTING DOCUMENTATION
TO FULLY JUSTIFY THE DECISION. The buyer must solicit duat prices thar is, both with and without requirement for first article approvall AND

MUST FURNISH THE COGNIZANT ENGINEER ACTIVITY WITH THE FOLLOWING INFORMATION ON THE PREVIOUSLY SUPPLIED
ARTICLE:

A. PROCURING OFFICE B. CONTRACT NUMBER C. DATE OF CONTRACT D. SPECIFICATION NUMBER AND REV.

12. REMARKS
9.B. First article test requirements shall be per LPF-QAR-003 and the following:

a. All three first articles shall be inspected in accordance with the requirements of paragraphs 3.1,3.2,3.3,3.4,and 3.5
of LPF-QAR-003.

b. After completion of inspections per 9.B.a above, one article shall be destructively tested/evaluated in accordance with
the requirements of paragraph 3.6 of LPF-QAR-003.

10. Disposition of first Articles:

a. Approved first article(s) will be retained at the contractor's facility for reconditioning (if necessary) with final acceptance

the same as for production items. If a first article is expended in testing, approval of first article will constitute
acceptance.

b. Disapproved first article(s) shall be retained at the contractor's facility, unless specified otherwise by the PCO.

11. The cognizant Government engineering authority shall be the final authority for determining if a contractor meets the
conditions of waiver identified in 11.a or | 1.c.

First article testing is waived if the offeror is the prime contractor, Pratt & Whitney.

This is a critical part used in the F100 series turbine engine. Poor quality parts will have an adverse effect on mission
capability and system safety. For this reason, First Article Testing is required to insure first time manufacturers or
manufacturers that have not produced the item within three years manufacture parts in accordance with the drawing and
specification requirements.

13. COGNIZANT ENG ORGANIZATION RESPONSIBLE FOR CONDUCTING 14. PRINITIATOR (Name, Organization, Phone/}
AND/OR APPROVING TEST (Name, Organization, Phone)

Tyrone Giles, OC-ALC/LPFRA, DSN 884-8692

AFMC FORM 260, 19970501 (Reverse) PAGE 2




CONTRACT DATA REQUIREMENTS LIST

(1 Data ltem)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per responss, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden
estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services,
Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware
that notwithstanding any other provisions of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a
currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP ™

OTHER

D. SYSTEM/ITEM
4070929

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

A001 FIRST ARTICLE TEST PLAN

3. SUBTITLE
NOUN: Spacer — Plate, Aug. Bracket
NSN: 5365-01-353-1400

17. PRICE GROUP

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-NDTI-80809

6. REQUIRING OFFICE

7. DD 250 REQ 9. DIST STATEMENT

REQUIRED

10. FREQUENCY 12. DATE OF FIRST SUBMISSION

YES ONCE SEE BLOCK 16

DISTRIBUTION

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

A SEE BLOCK 16

a. ADDRESSEE

b. COPIES

18. ESTIMATED
TOTAL PRICE

Draft

Final

Reg

Repro

16. REMARKS
Contractor shall provide a plan that ensures all drawing requirements are met
On each first article. The plan shall include the equipment and facilities used

to verify all drawing requirements. As a minimum, the plan shall address
the following:

a. Alist of all drawing dimensions, surface texture, etc. to be inspected and
the equipment to be used to verify each dimension, surface texture, etc. An
actual drawing shall be submitted that correlates the dimensions on the
drawing to those identified on the list.

b. A plan to verify that all non-destructive inspections are met.

¢. A plan to verify that all visual inspections requirements are met.

d. A plan to verify material properties to include mechanical properties,
metallurgical properties, and chemical compositions.

e. A plan to ensure that manufacturing processes are performed by OEM
(Pratt & Whitney) certified vendors.

f. A plan to ensure that the forging/casting source is OEM approved for the
specific forging/casting, if applicable.

Additional guidelines for first article test plans are contained in LPF-QAR-003.

The test plan must be approved by OC-ALC/LPFR prior to delivery of test
report as required by the contract.

The test plan shall be received by PCO no later than 30 calendar days after
contract award date.

15. TOTAL

T

G. PREPARED BY
Aaron Friesenhahn

H. DATE
14 Jun 02

|. APPROVED BY
Tyrone Giles

J. DATE

14 Jun 02

DD FORM 1423-1, AUG 96 (EG) PREVIOUS EDITION MAY BE USED.

Page

1 of 1

Pages
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1
CONTRACT DATA REQU'REMENTS LIST Form Approved i
(1 Data Item) OMB No. 0704-0188
The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden
estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services,
Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware
that notwithstanding any other provisions of law, no person shall be subject to any penaity for failing to comply with a collection of information if it does not display a
currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
1
TDP ™ OTHER i
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
4070929
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
NOUN: Spacer — Plate, Aug. Bracket
A002 FIRST ARTICLE TEST REPORT NSN: 5365-01-353-1400
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
DI-NDTI-80809 TOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
REQUIRED
YES ONCE SEE BLOCK 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION Draft
A SEE BLOCK 16 Reg | Repro
16. REMARKS
The first article test report shall satisfy all requirements in the first article test
plan. All drawing requirements must be satisfied including dimensions, visual |
inspections, non-destructive inspections, manufacturing processes and material !
requirements. The test report shall identify the subvendors utilized to perform
manufacturing and inspection processes and proof that these subvendors are
OEM (Pratt & Whitney) certified to perform the process(es). A copy of the
process sheets used to manufacture the first articles shall be included in the
report.
Additional guidelines for the test report are contained in LPF-QAR-003. !
The first article test report shall be received by the PCO 120 calendar .
days for the contract award date.
i
i
i
)
1
i
1)
15. TOTAL oo 2
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Aaron Friesenhahn 14 Jun 02 Tyrone Giles 14 Jun 02

DD FORM 1423-1, AUG 96 (EG)

PREVIOUS EDITION MAY BE USED., Page__ 1 of Pages



OC-ALC/LPFR QUALITY ASSURANCE REQUIREMENTS Page 1

FOR LPF-QAR-003
Rev: C
FIRST ARTICLE TEST PLANS AND REPORTS 04 Jun 98

1. This document provides guidelines for the preparation of first article test plans/test reports for F100
engine parts where referenced within the first article data of a contract.

2. FIRST ARTICLE QUANTITY. The quantity of first articles shall be per the contract. The quantity
of articles allowed for destructive testing, in accordance with the contract, shall be tested per the first
article procedure in its entirety, to include the destructive testing. The remaining articles shall only be
tested per the nondestructive portions of the procedure.

3. TESTING REQUIREMENTS.
3.1. Testing shall consist of, but shall not be limited to, the verification of the following.
3.1.1. Dimensional conformance including finish requirements.

3.1.2. Conformance to non-destructive inspection requirements (FPI, Ultra-sonic, Eddy Current,
X-ray, visual)

3.1.3. Conformance of material properties to include mechanical, metallurgical and chemical.

3.1.4. Conformance to other required processes, specifications, and standards listed on the
drawing including sub-tier specifications and standards, special requirements as described in the
engineering instructions (EI), quality plans, etc.

3.2. First articles shall be serialized. Serial Numbers are to be identified prior to commencement of
testing unless otherwise specified.

3.3. Dimensional Inspection.

3.3.1. All dimensions, as listed on the assembly drawing and detail drawings, to include drawing
notes, shall be measured where possible on all first articles 100% (no sampling allowed).

3.3.2. A tabular format shall be used with drawing dimension, tolerance, measurement, and
instrument/gage/tooling/serial number used.

3.3.3. All tooling and gaging used for inspection and acceptance/rejection of first articles shall
have calibrations from a laboratory traceable to NIST and in accordance with ISO 10012-1
(formerly MIL-STD-45662), listed in a (tooling & gaging table) table, table shall include
nomenclature, serial number, calibration frequency, next calibration date, range, least increment,
and accuracy. Listing shall also include alignment tools and constraint fixtures.

3.3.4. Inspection results shall be presented in a table showing the feature measured, dimension
and tolerance, actual reading and gage sertal number used.

3.4. Nondestructive Inspections (NDI), including Fluorescent Penetrant Inspections (FPI), Ultrasonic
Testing (UT), Eddy Current (EC), Radiographic Testing (x-ray), and visual inspections, shall meet the
following:

OC-ALC/LPFR, 3001 Staff Drive, Annex 4, Suite 1AD2-112A, Tinker Air Force Base, Oklahoma 73145-3301, DSN 884-8783, (405) 734-8783



OC-ALC/LPFR QUALITY ASSURANCE REQUIREMENTS Page 2

FOR LPF-QAR-003
Rev: C
FIRST ARTICLE TEST PLANS AND REPORTS 04 Jun 98

3.4.1. All first articles shall receive 100% of the inspections identified on the QAD. Sampling
shall not be allowed.

3.4.2. NDI shall be per the applicable specification(s).

3.4.3. Sources used shall be Pratt& Whitney approved per the OC-ALC/LPFR letter granting
source approval to the contractor.

3.4.4. NDI results shall be presented in a table showing the feature inspected,
acceptance/rejection criteria used, results and gage/master serial number used. In cases where
photographic standards within a VIS specification are applied to an NDI, the inspection report
shall include a copy.

3.4.5. Inspection Masters/Transfer Masters shall have current calibrations. A copy of the
calibration(s) shall be included into the report.

3.4.6. Level Il or Level II inspectors, as applicable, shall be required. A copy of the inspector's
certification(s) shall be included into the report.

3.5. Visual Inspections shall include:

3.5.1. Specific visual inspections per a Pratt& Whitney Visual Inspection Standard (VIS)
document shall be called out of the applicable VIS and cited as specific inspections.

3.5.2. Visual inspection results shall be presented in a table showing the feature inspected,
acceptance/rejection criteria used, results, and gage/master serial number used (as applicable).

3.5.3. In cases where photographic standards within the VIS are used, the inspection report shall
include a copy.

3.6. Material properties testing shall include mechanical properties, metallurgical properties, and
chemical composition tests, as applicable, per the material specifications and the following:

3.6.1. Composition, heat treat condition, and other characteristics/properties, as listed in the
technical requirements section, acceptance section, and/or quality sections of the specification(s)
so as to verify that the materials and processes are sound, clean, and free of imperfections
detrimental to the performance of the part or assemblies.

3.6.2. In some cases a material suppliers certification will not be sufficient and the Contractor
shall have redundant testing performed.

3.6.3. Metallurgical microanalysis, as applicable, for raw materials, weldments, brazements, and
coatings shall be conducted. Results shall include the complete laboratory report including
photomicrographs.

3.6.4. Mechanical testing, as applicable, per manufacturing specifications and the drawing(s).

OC-ALC/LPFR, 3001 Staff Drive, Annex 4, Suite 1AD2-112A, Tinker Air Force Base, Oklahoma 73145-3301, DSN 884-8783, (405) 734-8783



OC-ALC/LPFR QUALITY ASSURANCE REQUIREMENTS Page 3

FOR LPF-QAR-003
Rev: C
FIRST ARTICLE TEST PLANS AND REPORTS 04 Jig 98

3.6.5. In cases where the applicable specifications require test reports, these shall accompany the
First Article Test Report (FATR).

4. SUBMITTAL.

4.1. The First Article Test Plan (FATP) shall be delivered to the Contracting Officer in accordance
with the schedule as listed in the contract, or Form DD1423. The FATP shall provide a detailed
description of specific testing instructions to be used. Generalized instructions will not be acceptable.

4.2. The First Article Test Report (FATR) shall be delivered to the Contracting Officer in accordance
with the schedule as listed in the contract, or Form DD1423. All laboratory test results, including
those resultant from testing conducted at the contractor's facility and including sub-vendor testing,
shall be provided with the FATR in their complete form as provided by the testing laboratory(ies).

5. DISPOSITION OF PARTS.

5.1. When required by the contract, the remnants from destructive testing shall be delivered with the
First Article Test Report.

5.2. When required by the contract and following the completion of non-destructive testing, one
article shall be delivered to the Contracting Officer and packaged in accordance with contract
requirements. Marking on the package shall be UNSERVICEABLE - Condition Code "R".
Deliver this part with the First Article Test Report. The other(s) shall be handled in accordance with
the contract.

6. GENERAL REQUIREMENTS.

6.1. All First Articles and all Production Articles shall be fabricated from material whose
metallurgical state is in compliance with the drawing requirements, as well as all sub-tier
specifications and standards referenced therein.

6.2. All First Articles and all Production Articles shall be new manufactured under this contract. No
items manufactured under previous contracts shall be delivered without approval.

6.3. The subcontractors previously identified by the contractor as sources to be employed, to include
laboratory testing, shall be the only sources used. If the contractor wishes to employ a subcontractor
other than previously identified, they shall substantiate that the new source is OEM approved for the
specific testing required. A change in the address of a source shall be construed as a change of
source. Employment of alternate sources shall only be authorized by OC-ALC/LPFR.

6.4. Engineering Instructions shall take precedence over all other technical instructions.

END OF DOCUMENT

OC-ALC/LPFR, 3001 Staff Drive, Annex 4, Suite 1AD2-112A, Tinker Air Force Base, Oklahoma 73145-3301, DSN 884-8783, (405) 734-8783



