MANDATORY QUALITY ASSURANCE PROVISIONS

P/N: (89771) 42398-1
NOMEN: CYLINDER ASSEMBLY
NSN: 1560-01-436-2812

APPLICABLE CLAUSES:

Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance
with drawing number (89771) 42398, Revision "BASIC" or latest revision and all details and
specifications referenced therein.

I. Process/Operation Sheets Revision "BASIC" or latest revision date shall be utilized in
manufacture of the articles to be furnished hereunder.

II. Quality/Inspection Requirements
A. MIL-1-45208 applies or ISO 9000 equivalent.
B. MIL-Q-9858 applies or ISO 9000 equivalent.
C. First Article testing applies. (Government Testing)
D. Production Lot Testing applies. (Government Testing)
E. Site Survey required.
HI. Supplemental Requirements

A. Additionally, paragraphs 3.1-3.5, 5.1-5.2, and 6.1-6.2 of MIL-Q-9858 apply or ISO 9000
equivalent applies.

B. The contractor shall identify on the process/operation sheets, a tracking method that is
traceable to the contract, all manufacturing sources performing processes/operations outside of
their facilities. These sheets shall not be revised or altered after the successful completion of
First Article or Production Lot Testing without approval from the ESA located at the Naval Air
Depot, Cherry Point, North Carolina, via the PCO.

C. The Inspection Method Sheets, which list the characteristics of each item produced under
the contract shall have serial number traceability to the raw material, casting, or forging. The
tracking method used on the inspection/method sheets shall be traceable to the contract. In
addition, the contractor is responsible for providing completed inspection method sheets showing
the actual dimensions taken of all critical characteristics.



MANDATORY QUALITY ASSURANCE PROVISIONS continued

D. The contractor shall provide all certificates of compliance for any material purchased or
any processes performed by a sub-vendor, i.e. heat treat, NDI, plating, painting, etc. All
material and/or process sub-vendors shall be OEM approved sources.

E. Markings should be I/A/W MIL-STD-130 latest revision, paragraphs 5.3.3(a), (b), (c) and
(g). Method and location shall be I/A/W drawing.

IV. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the contractor as
follows:

A. Level of Inspection (LOID).
1) Critical Characteristics: 100% inspection shall apply

2) Major and Minor Characteristics - LOI shall be I/A/W sampling plan acceptable to the
QAR

B. Critical Characteristics of Sub-assembly Spring Sikorsky Drawing (78286) 42399:
1) Note 1-Shot peen per MIL-S-13165, to an intensity of .006 to .010A.
2) Note 2-Vacuum cadmium coat per MIL-C-8837B, Type I, Class 1.
3) Note 3-Spring to be baked at 375° F for 3 hours before vacuum cadmium coating.

4) Note 5-Mandatory specifications: A thru L.

5) Material Analysis: Chrome silicon SAE 9254.

C. Critical Characteristics of Sub-assembly Nut Sikorsky Drawing (78286) S6140-66604-4:
1) Material Analysis: 4130 steel alloy condition D per MIL-S-6758.
2) Threads .375-24NF-3B per MIL-S-7742.

3) Cadmium plate per QQ-P-416F3

D. Critical Characteristics of Sub-assembly Adjusting Nut Sikersky Drawing (78286)
S6140-66604-5:

1) Material Analysis: 2024 T4 Aluminum alloy per QQ-A-225/6.
2) Threads 1.625-12N-3B per MIL-8-7742.

3) Chromic Anodize per MIL-A-8625 Type 1.

E. Critical Characteristics of Sub-assembly Shim Sikorsky Drawing (78286) S6140-66604-
6:



1) Material Analysis: 4130 steel alloy per MIL-T-6736.
2) Cadmium plate per QQ-P-416F3

F. Critical Characteristics of Sub-assembly Cylinder Sikorsky Drawing (78286) S6140-
66604-7:

1) Material Analysis: 2024 T3 Aluminum alloy per WW-T-785.
2) Threads 1.625-12N-3B per MIL-S-7742.
3) Chromic Anodize per MIL-A-8625 Type 1.

G. Critical Characteristics of Sub-assembly Adapter Sikorsky Drawing (78286) S6140-
66604-8:

1) Material Analysis: 2024 T4Aluminum alloy per QQ-A-268.
2) Chromic Anodize per MIL-A-8625 Type 1.

H. Critical Characteristics of Sub-assembly Spacer Sikorsky Drawing (78286) S6140-
66604-11:

1) Material Analysis: 2024 T3 Aluminum alloy per QQ-A-362.
2) Chromic Anodize per MIL-A-8625 Type 1.

I. Critical Characteristics of Sub-assembly Spacer Sikorsky Drawing (78286) S6140-66604-
14:

1) Material Analysis: 4130 steel alloy per MIL-S-6758.
2) Cadmium plate per QQ-P-416F3

J. Major and Minor Characteristics

1) Shall be defined by the contractor subject to QAR concurrence, unless defined on
applicable drawings and associated specifications.



FIRST ARTICLE TEST REQUIREMENTS (GOVERNMENT TESTING)

P/N: (89771) 42398-1
NOMEN: CYLINDER ASSEMBLY
NSN: 1560-01-436-2812

I. First Article Inspection/Test Criteria:
The tests to be performed under the First Article approval clause of the contract are:

A. Compliance with (89771) 42398, Revision "BASIC" or latest revision and all
specifications referenced therein.

B. Identification: Verification and certification that the parts are serialized and
identified per the requirements of (89771) 42398, Revision "BASIC" or latest revision and all
specifications referenced therein.

C. Packaging and Preservation: Verification that the parts have been packaged and
preserved per the requirements of the contract.

D. Verification and certification of the overall workmanship of the First Article
Sample(s).

E. Dimensional;:100% dimensional.

F. Fit/Form: Verification and certification of fit/form to the next higher assembly, H-3
Negative Force Directional Control Gradient P/N (78286) S6140-66604.

G. Material Analysis of the First Article Sample(s):
1) Sub-assembly Spring Sikorsky Drawing (78286) 42399:

a. Verification of compliance with Shot peen per MIL-S-13165, to an intensity of
.006 to .010A.

b. Verification of compliance with vacuum cadmium coat per MIL-C-8837B,
Type 1, Class 1.

¢. Verification and certification with bake at 375° F for 3 hours before vacuum
cadmium coating.

d. Verification and certification with material Chrome Silicon SAE 9254.

2) Sub-assembly Nut Sikorsky Drawing (78286) S6140-66604-4:

a. Verification and certification of material 4130 steel alloy condition D per
MIL-S-6758.
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b. Verification and certification with cadmium plate per QQ-P-416F3.
3) Sub-assembly Adjusting Nut Sikorsky Drawing (78286) S6140-66604-5:

a. Verification and certification of material 2024 T4 Aluminum alloy per QQ-A-
225/6.

b. Verification of compliance with Chromic Anodize per MIL-A-8625 Type 1.
4) Sub-assembly Shim Sikorsky Drawing (78286) S6140-66604-6:
a. Verification and certification of material 4130 steel alloy per MIL-T-6736.
b. Verification of compliance with Cadmium plate per QQ-P-416F3.
5) Sub-assembly Cylinder Sikorsky Drawing (78286) S6140-66604-7:

a. Verification and certification of material 2024 T3Aluminum alloy per WW-T-
78S.

b. Verification of compliance with Chromic Anodize per MIL-A-8625 Type 1.
6) Sub-assembly Adapter Sikorsky Drawing (78286) S6140-66604-8:

a. Verification and certification of material 2024 T4Aluminum alloy per QQ-A-
268.

b. Verification of compliance with Chromic Anodize per MIL-A-8625 Type 1.
7) Sub-assembly Spacer Sikorsky Drawing (78286) S6140-66604-11:

a. Verification and certification of material 2024 T3 Aluminum alloy per QQ-A-
362.

b. Verification of compliance with Chromic Anodize per MIL-A-8625 Type 1.
8) Sub-assembly Spacer Sikorsky Drawing (78286) S6140-66604-14:

a. Verification and certification of material 4130 steel alloy per MIL-S-6758.

b. Verification of compliance with Cadmium plate per QQ-P-416F3.

Review of documentation as provided under DD 1423 requirements.



FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING) continued

In addition to the above tests, the First Article(s) to be delivered hereunder shall also be
subjected to those tests, which will demonstrate that the articles comply with contract
requirements. The contractor shall be responsible for providing necessary parts and repair of the
First Article(s) during testing.

II. Samples to be submitted for testing:
A. Quantity 2 each.
B. Estimated Cost: T.B.D.

III. Special Instructions:

A. Upon successful first article inspection all processes are to be frozen. Any changes to
the manufacturing process will be cause for a new First Article Inspection.

B. One sample will be destroyed during testing and will not be returned to the contractor.
One sample may be considered as production items under the contract provided the sample could
be refurbished to ready for issue (RFI) condition and provided the sample has inspection
approval of the cognizant QAR. Sample(s) may be shipped as production items only after all
other units required under the contract have been produced and are ready for shipment.

C. Waiver of the destruction of the First Article test piece may be granted if the
contractor provides a certified test coupon that is of the same material and has undergone the
same special processes as the First Article test piece.

D. One sample is to be unpainted and all corrosive areas are to be coated with a light
preservative on both samples.

Notification of Shipment of Material for Government Testing

A. Fourteen (14) days prior to shipment of the First Article Sample(s) the contractor
shall notify the designated test facility, in writing of the anticipated shipping date, with an
information copy to the PCO, ACO, and QAR. The contractor shall also arrange for preliminary
inspection of test sample(s) by the CAO/QAR. The First Article Sample(s) shall be forwarded to
the following First Article point of contact at the designated test facility:

Commanding Officer

Naval Air Depot

Attn: Code 3.3.2 (Mr. Steve Lundberg)
Bldg. 159, Door R4

Cherry Point, NC 28533-0021



FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING) continued

B. Upon shipment of First Article Sample(s), two (2) copies of the Material Inspection
and Receiving Report (DD Form 250), bearing the QAR's signature and indication of
preliminary inspection, shall be forwarded to the PCO/ACO DSCR Code DSCR-VC, and the
designated test facility. In addition, the contractor must supply all detailed process/operation
sheets, Inspection Method Sheets, First Article Test Report (Signed by the QAR), and all
Certificates of Compliance for material (including chemical analysis), and any out-sourced
process conducted on the First Article Sample(s). These forms and documentation may either be
placed in the shipping container with the sample(s) or sent separately, however the envelopes
shall be clearly marked, "DO NOT OPEN IN MAILROOM." These forms and documentation
shall be sent to the following point of contact:

Commanding Officer

Naval Air Depot

Attn: Code 3.3.2 (Mr. Steve Lundberg)
Bldg. 159, Door R4

Cherry Point, NC 28533-0021

Within 120 days after receipt of the sample(s) the test site shall complete testing/evaluation and
submit a copy of their test report with conclusions and recommendations to DSCR-VC.



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

NSN: 1560-01-436-2812
P/N: (89771) 42398-1
NOMENCLATURE: CYLINDER ASSEMBLY

APPLICABLE CLAUSES:

A. The contractor shall deliver unit(s) of lot/item within 180 calendar days from the date of this
contract to the activity listed below for the purpose of partial inspection/testing and preparation
of test report per the requirements specified in MIL-HDBK-831 prior to forwarding sample(s)
with report to the Government designated test facility listed below:

Commanding Officer

Naval Air Depot

Attn: Code 3.3.2 (Mr. Steve Lundberg)
PSC Box 8021

Cherry Point, NC 28533-0021

B. The contractor shall deliver 2 unit(s) of lot/item within 180 calendar days from the date of
this contract to the Government Marking of test sample(s) shipping container: "FOR FIRST
ARTICLE TESTING. NOT RFI MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT
NUMBER: ..., For First Article Test, the shipping documentation shall contain
this contract number and the lot/item identification. The characteristics that the First Article
must meet the testing requirements are specified elsewhere in this contract.

C. Within 120 calendar days after the Government testing facility receives the First Article
Sample(s), the QAR's signed Material Inspection and Receiving Report, DD Form 250 and all
detailed Process/Operation Sheets, Inspection Method Sheets, First Article Test Report (Signed
by the QAR), and all Certificates of Compliance for material (including chemical analysis),
Inspection, any out-sourced process conducted on the First Article Sample(s) and all technical
data used to manufacture the First Article Sample(s), the contracting officer shall notify the
contractor, in writing, of the conditional approval, approval or disapproval of the First Article.
The notice of conditional approval or approval shall not relieve the contractor from complying
with all requirements of the specifications and all other terms and conditions of this contract. A
notice of conditional approval shall state any further action required of the contractor. A notice
of disapproval shall cite reasons for the disapproval.

D. If the First Article is disapproved, the contractor, upon Government request, shall submit an
additional First Article for testing. After each request, the contractor shall make any necessary
changes, modification, or repairs to the First Article or select another First Article for testing.

All costs related to these tests are to be borne by the contractor, including any and all costs for
additional tests following disapproval. The contractor shall furnish any additional First Article to
the Government under the terms and conditions and within the time specified by the



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING) continued

Government. The Government shall act on this First Article within the time limit specified in
paragraph B above. The Government reserves the right to require an equitable adjustment of the
contract price for any extension of the delivery schedule or for any additional costs to the
Government related to these tests.

E. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract.

F. Unless otherwise provided in the contract, the contractor

1) May deliver the approved First Article as a part of the contract quantity, provided it
meets all contract requirements for acceptance and was not consumed or destroyed in testing
and;

2) Shall remove and dispose of any First Article from the Government test facility at the
contractor's expense.

G. If the Government does not act within the time specified in paragraph B or C above, the
contracting officer shall, upon timely written request from the contractor, equitably adjust under
the changes clause of this contract the delivery or performance dates and/or the contract price,
and any other contractual term affected by the delay.

H. The contractor is responsible for providing operating and maintenance instructions, spare
parts support, and repair of the, First Article during any First Article Test.

1. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of the
contractor. Before First Article approval, the costs thereof shall not be allocable to this contract
for

1) progress payments, or

2) termination settlements if the contract is terminated for the convenience of the
Government.

J. The contractor shall produce both the First Article and the production quantity at the same
facility and shall submit a certification to this effect with each First Article.

K. The contractor shall provide specific written notification to the procuring contracting officer
informing him of the shipment of any; article(s) furnished in accordance with this clause. Such
notification must be addressed to the attention of the ACO with copies to DSCR-VC and to the
testing activity. Failure to provide such notification shall excuse the Government from any delay
in performing First Article Testing and informing the contractor of the results thereof.



PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING)

P/N: (89771) 42398-1

NOMEN: CYLINDER ASSEMBLY
NSN: 1560-01-436-2812
QUANTITY: 2

The material produced under contract shall be accepted by the cognizant CAO/QAR upon the
successful completion of these requirements.

1. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select the applicable number of items at random from the
production lot per the ANSI/ASQC Z1-4 Sampling Procedures and Tables for Inspection by
Attributes. In addition the QAR shall select the applicable number of items at random from each
successive lot or portion thereof per the ANSI/ASQC Z1-4 Sampling Procedures and Tables for
Inspection by Attributes.

B. Production Lot Testing to be completed during production after First Article Approval.
C. Sample(s) are to be unpainted. Corrosive areas to be coated with a light preservative.

D. If sample(s) are not destroyed during testing, they will be put into Defense Logistic
Agency stock.

II. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with (89771) 42398, Revision "BASIC" or latest revision and all details
and specifications referenced therein.

B. Identification: Verification and certification that the parts are serialized and identified per
the requirements of (89771) 42398, Revision "BASIC" or latest revision and all details and
specifications referenced therein.

C. Packaging and Preservation: Verification that the parts have been packaged and preserved
per the requirements of the contract.

D. Visual: Verification and certification of the overall workmanship of the Production Lot
Sample(s).

E. Dimensional: Verification and certification of 100% dimension check of finished
Production Lot Sample(s).



PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING)

F. Fit/Form/Function: Verification and certification of fit/form/function to the next higher
assembly, Negative Force Directional Control Gradient, P/N (78286) S6140-66604.

H. Material Analysis of the Production Lot Sample(s). NOTE: A destructive material
analysis can be waived ONLY if a destructive material analysis was conducted by the
Engineering Support Activity (ESA), AIR-4.1.1, Naval Air Depot, Cherry Point, NC
during a successful First Article Inspection. However, all applicable material certificates of
compliance will have to be provided for the production lot for verification of the material.

1) Sub-assembly Spring Sikorsky Drawing (78286) 42399:

a. Verification of compliance with Shot peen per MIL-S-13165, to an intensity of
.006 to .010A.

b. Verification of compliance with vacuum cadmium coat per MIL-C-8837B,
Type [, Class 1.

¢. Verification and certification with bake at 375° F for 3 hours before vacuum
cadmium coating.

d. Verification and certification with material Chrome Silicon SAE 9254.

2) Sub-assembly Nut Sikorsky Drawing (78286) S6140-66604-4:

a. Verification and certification of material 4130 steel alloy condition D per
MIL-S-6758.
b. Verification and certification with cadmium plate per QQ-P-416F3.
3) Sub-assembly Adjusting Nut Sikorsky Drawing (78286) S6140-66604-5:

a. Verification and certification of material 2024 T4 Aluminum alloy per QQ-A-
225/6.

b. Verification of compliance with Chromic Anodize per MIL-A-8625 Type 1.
4) Sub-assembly Shim Sikorsky Drawing (78286) S6140-66604-6:

a. Verification and certification of material 4130 steel alloy per MIL-T-6736.

b. Verification of compliance with Cadmium plate per QQ-P-416F3.

5) Sub-assembly Cylinder Sikorsky Drawing (78286) S6140-66604-7:



a. Verification and certification of material 2024 T3 Aluminum alloy per WW-T-
785.

b. Verification of compliance with Chromic Anodize per MIL-A-8625 Type 1.
6) Sub-assembly Adapter Sikorsky Drawing (78286) S6140-66604-8:

a. Verification and certification of material 2024 T4Aluminum alloy per QQ-A-
268.

b. Verification of compliance with Chromic Anodize per MIL-A-8625 Type 1.
7) Sub-assembly Spacer Sikorsky Drawing (78286) S6140-66604-11:

a. Verification and certification of material 2024 T3 Aluminum alloy per QQ-A-
362.

b. Verification of compliance with Chromic Anodize per MIL-A-8625 Type 1.
&) Sub-assembly Spacer Sikorsky Drawing (78286) S6140-66604-14:
a. Verification and certification of material 4130 steel alloy per MIL-S-6758.

b. Verification of compliance with Cadmium plate per QQ-P-416F3.
I.  Review of documentation as provided under DD 1423 requirements.

In addition to the above tests, the Product Lot Sample(s) to be delivered hereunder shall also be
subjected to those tests that will demonstrate that the sample(s) comply with contract
requirements.

III. Testing Location

A. The contractor is to ship sample(s) and all required documentation and technical data to:

Commanding Officer

Naval Air Depot

Attn: Code 3.3.2 (Mr. Steve Lundberg)
PSC Box 8021

Cherry Point, NC 28533-0021

B. The shipping container marking: "FOR PRODUCTION LOT TESTING. NON RFI
MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT NUMBER "

Within fifteen (15) days of completion of Production Lot Testing the CAO/QAR shall prepare
and submit two (2) copies of their test report with conclusions and recommendations to the
Contracting Officer.



PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING) continued
Shipment and Distribution of Sample(s):

A. Fourteen (14) days prior to shipment of Production Lot Sample(s) the contractor shall
notify the designated test facility, in writing of the anticipated shipping date, with an information
copy to the PCO, ACO and the QAR. The contractor shall also arrange for preliminary
inspection of test samples by the CAO/QAR.

B. Upon shipment of the Production Lot Sample(s), two (2) copies of the Material
Inspection and Receiving Report (DD Form 250), bearing the QAR's signature and indication of
preliminary inspection, shall be forwarded to the PCO/ACO DSCR (Code DSCR-VC), and the
testing facility. In addition, the contractor shall provide all detailed Process/Operation Sheets,
Inspection Method Sheets, First Article Test Report (Signed by the QAR), and all Certificates of
Compliance for material (including chemical analysis),any out-sourced process conducted on the
Production Lot Sample(s) and all technical data used to manufacture the Production Lot
Sample(s) to the testing facility. The envelopes shall be clearly marked, "DO NOT OPEN IN
MAILROOM".

C. Production Lot Sample(s) may be considered as production items under the contract
provided the sample(s) can be refurbished to Ready for Issue (RFI) condition and provided
sample(s) have inspection approval from the cognizant DCMAO and the ESA engineer (H-
3FST.2 (AIR-4.1.1)). Sample(s) may be shipped as production items ONLY after all other units
required under contract have been produced and are ready for shipment.

D. Sample(s) will be returned to the contractor. The contractor must provide material
disposition instructions to:

Commanding Officer

Naval Air Depot

Attn: Code 3.3.2 (Mr. Steve Lundberg)
PSC Box 8021

Cherry Point, NC 28533-0021

E. The designated test facility and the contracting officer shall be notified as to all shipping
data applicable to the sample(s), such as bill of lading number, method of shipment, etc. within
fourteen (14) days prior to shipping.



PRODUCTION LOT TESTING APPROVAL (GOVERNMENT TESTING)

NSN: 1560-01-436-2812
P/N: (89771) 42398-1
NOMENCLATURE: CYLINDER ASSEMBLY

A. The Production Lot Samples shall be:

1. Selected at random by the cognizant government QAR. Such samples shall be submitted
via the cognizant government inspector, and all transportation charges prepaid by the contractor
to:

Commanding Officer

Naval Air Depot

Attn: Code 3.3.2 (Mr. Steve Lundberg)
PSC Box 8021

Cherry Point, NC 28533-0021

2. The samples shipping container and samples shall be identified by contract number, lot
number and be clearly marked as follows:

PRODUCTION LOT TEST SAMPLES
NON-RFI MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be delivered to the testing facility in sufficient time prior to the delivery
date of the production articles to allow a 90 day period for testing and written notification by the
contracting officer of the approval or disapproval of the samples. Within 120 days of the receipt
of the samples, the testing facility shall notify the contracting officer, PCO/ACO of the results of
the testing, together with the recommendation for approval or disapproval.

C. In the event the contractor does not receive written notification of approval or disapproval of
the samples for a particular lot within 120 days from their submission for such testing, the
contract delivery schedule shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the time or
times specified, or if the contracting officer disapproves any Production Lot Samples, the
contractor shall be deemed to have failed to make delivery within the meaning of the default
clause of this contract, and this contract shall be subject to termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the lot must pass
all the contract requirements. In the event a sample fails to pass such requirements, the lot will
be rejected. In such event, the government may, at its option and at no additional cost to the
government, (I) terminated all or any portion of this contract for default, (II) require the
manufacture of a new Production Lot, or a rework of the rejected Production Lot if the means
and procedures by the contractor for rework are acceptable to the government, or (III) require the



PRODUCTION LOT TESTING (GOVERNMENT TESTING) continued

submission of additional samples for test. The foregoing procedures shall apply to new or
reworked Production Lots in the same way as they did to the original Production Lot.

F. For each additional sample or each resubmission of a modified sample which the contractor
is required to submit for approval hereunder as a result of a failure of a previous sample to
conform to the requirements of the specification, the contractor shall pay to the government the
costs of reinspection, examination and retesting and the contractor and his sureties (if any) shall
be liable for the amount of such costs.

G. The contractor must provide material disposition instructions to the First Article Coordinator
at the Naval Air Depot, Cherry Point, NC (Mr. Steve Lundberg, Code 3.3.2) for the return of
the production lot samples.

H. Nothing contained in the foregoing provisions of this clause, and not action of the
government in accordance herewith, shall in any way prejudice the right of the government
under this clause of this contract entitled default.
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b. Verification of compliance with Cadmium plate per QQ-P-416F3.
BLOCK 12:
* UPON SUBMITTAL OF FIRST ARTICLE TESTING SAMPLE(S)
CONTRACTOR SITE: FOR REVIEW
GOVERNMENT SITL: AS DELIVERABLE
#xJPON SUBMITTAL OF PRODUCTION LOT INSPECTION SAMPLE(S)
CONTRACTOR SITE: FOR REVIEW
GOVERNMENT SITE: AS DELIVERABLE

15. TOTAL 3
G. PREPARED BY P H. DATE 1. APPBOVED BY J.DATE
Timothy L. Beonett - . - 17 De: -

J syt Z.A52en 1 cerber 03 28-Jar 2204
DD Form 1423-1, JUN %W Pfevious edidons are obsokew Page ____nf ___ Papes




CONTRACT DATA REQUIREMENTS LIST

Form Approved
CMB No. 0704.0188

Public reporting burden for ihis ton of inf
leting @

d to average 110 hours per response, including the time for reviewing insiructions, searching existing data seurces, pothering and mainsgining the data needed, and

ion is
nd reviewing the ior of infs i Send 7] ¢ ¢his burden estimate or any ocher aspect of this colle

Jor reducing this burden to Depariment of Defense,

of inf -
4 Services, Dii Jor Inf perations and Reperts, 1215 Jefferson Davis Highway, Suite 1204, Adlington, VA 222202.3302, and to the Office of and Budget, Pape
Praject (0704-0138), Washingten, DC 20503. Please DO NQT RETURN your form 10 either of these addresses. Send completed form to the Coverament Issuing Cortrocting Officer for th Contract. PR No. listed in Block F.

A. Cootract Line ltem No. B. Exnibh

C. Category

ENGINEERING

D. System/Item E. Contract/PR NO.
1560-01-436-2812

F. Contractor

1. Data Item No. 2. Title of Data tem: CERTIFICATION/DATA REPORTS
0005

3. Subtitle: BLOCK 16*

4. Authority (Data Acquisition Nement Na ) 5. Contract Reference
D1-MISC-80678/T3

6. Requiring Office
DSCR

7. DD 250 Req 9. Dist Statement Required 10. Frequency 12. Date of First Submission
Lr AS REQUIRED BLOCK 6*

14. Distribution

B. AT Code 11. Ac of Date 13. Dute of Subsequent Snhmiccian
A BLOCK 16**

. Addressee h. Copies

Draft Final

Reg Repro

16. KEMARKS

PARA. 10.1, 10.2.1,10.2.2, 10.2.4, 10.5 APPLY

BLOCK 3:

SEPARATE REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED SUBTITLES AND SHALL INCLUDE CERTIFICATIONS
THAT ALL VENDORS PERFORMING THESE PROCESSES ARE PRIME (OEM) APPROVED SOURCES. IN THE CASE WHERE
OTHER THAN THE OEM'S SPECIFICATIONS ARE TO BE UTILIZED, SEPARATE CERTIFICATIONS ARE REQUIRED.

Contimuation of data item number 0003,

5. CERTIFICATIONS AND ANALYSIS DOCUMENTATION FOR: Sub-assembly Cylinder Sikorsky Drawing (78286)
$6140-66604-7:

a. Verification and certification of material 2024 T3 Aluminum alloy pcr WW-T-785.

b. Verification of compliance with Chromic Anodize per MIL-A-8625 Type 1.

6. CERTIFICATIONS AND ANALYSIS DOCUMENTATION FOR: Sub-assembly Adapter Sikorsky Drawing (78286)
$6140-66604-8:

a. Verification and certification of material 2024 T4Aluminum alloy per QQ-A-268.

b. Verification of compliance with Chromic Anodizc per MIL-A-8625 Type 1.

7. CERTIFICATIONS AND ANALYSIS DOCUMENTATION FOR: Sub-assembly Spacer Sikorsky Drawing (78286) S6140-
66604-11:

a. Verification and certification of material 2024 T3Aluminum alloy per QQ-A-362.
b. Verification of compliance with Chromic Anodize per MIL-A-8625 Type 1.

8. CERTIFICATIONS AND ANALYSIS POCUMENTATION FOR: Sub-assembly Spacer Sikorsky Drawing (78286) S6140-
66604-14:

4. Verificadon and ceitification of waterial 4130 steel alluy per MIL-5-6758.

b. Verification of compliance with Cadmium plate per QQ-P-416F3.

BLOCK 12:

* UPON SUBMITTAL OF FIRST ARTICLE TESTING SAMPLE(S)
CONTRACTOR SITE: FOR REVIEW

GOVERNMENT SITE: AS DELIVERABLE

**UJPON SUBMITTAL OF PRODUCTION LOT INSPECTION SAMPLE(S)
CONTRACTOR SITE: FOR REVIEW

GOVERNMENT SITE: AS DELIVERABLE

NAVAIR CP 1

CODE 33.2

DCMC/QAR 1

DSCR/VC 1

15. 1Q1AL 3

G. PREPARED BY H. DATE 1. APPROVED BY

Timothy L. Bennett Z/szy /J /5/1% 3 LW 17 December 03 f’ill w

J. DATE

28-3an- 2004

DD lorm 1423-1, JUN 20 Prcvious cditions arc obsokic

Page or Puages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

of this

person
form to the above address.

for reducing

The public reporting burden for this collection of informaltion is ealinaled W avorays 440 f'uury per response, NSILOING (he ume for
sources, galhenng and mamlamng the data needed, and completing and revi of ir Sand

g axisting gala

the burden, 3apanmem of Delense Washungmn Headquarters Services, Di
and Reporis {070%188) 1215Jeﬂerson Davis Highway, Suite 1204, Adington, VA 22202-430; shoul

shall be subject 10 any penaity tor lailing to comply with a collaction of infarmation if it does not display a currenily valid OMB control number.  Please DO NOT RETURN your
completed lom to the Govemment Issuing Contracting Officer for the ContractPR No. listed in Block E

id be

regarding this burden es::’male or any otnet aspecl

aware thal notwithstanding any other provision ol law, no

A CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: l
TOP ™ OTHER
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR ’
1560-01-436-2812
1. DATA [TEM NO. 2. TITLE OF DATA TEM 3. SUBTITLE | 17. PRICE GROUP
0001 CERTIFICATION DATA REPORTS DETAILED PROCESS/OPERATION SHEETS -
4. AUTHORITY (Data Acquisition Document No.) S. CONTRACT REFERENCE 6. REQUIRING OFRACE ! 18, 7 N D
AL PR
DI-MISC-80678/1'1 DEFENSE SUPPLY CENTER R o
7.0D 250 REQ 9. gl:gj;gmem 10. FREQUENCY 12. DATE OF FIRST SUBMISSION | 1, DISTRIBUTION ‘
LT AS REQUIRED BLOCK 16* b. COPIES
s APPCODE | 11 AS OF DATE 13, DATE OF SUBSRQUENT 2 ADDRESSES Fnal ’
SUBMISSION Cratt
A BLOCK 16* FReg Repro !
18 REMARKS NAVAIR CP 332 1
PARA. 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4, 10.5 APPLY//*UPON SUBMISSION DSCRIVGC 1
OF FIRST ARTICLE TESTING/**1F THE PROCESS/OPERATIONS CAD —
CHANGES AFTER APPROVAL OF FIRST ARTICLE TEST T TOTAL 3 l
1. DATA {TEM NO. 2. TITLE OF CATA (TEM 3. SUBTITLE
0002 CERTIFICATION DATA/ REPORT COMPLETE INSPECTION MEITHOD SHTS
4, AUTHORITY (Data Acquistion Document No.} 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
DI-MISC-80678/12 DEFENSE SUPPLY CENTER R
7. DD 250 REQ 9. DIST STATEMENT | 10, FREQUENCY 12. DATE OF FIRST SUBMISSION | 4. OIS TRIDUTION ‘
LT AS REQUIRED BLOCK 16* b. COPES ‘
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION Draft
A BLOCK 16* ree | Repro \
5. REMARKS AVAIRCP 332 I
PARA. 10.1,10.2, 10.2.1, 1022, 10.2.4, 10.5 APPLY/*UPON SUBMISSION  'DSCRIVGC i ‘
OF FIRST ARTICLE TESTING//**IF THE PROCESS/OPERATIONS CAO i
CHANGES AFTER APPROVAL OF FIRST ARTICLE TEST . TOTAL . 3 '
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3 SUBTITLE | 17. PRICE GROUP
0003 REQUEST FOR WAIVER/DEVIATION 1
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE | 18. EST'MATED
DI-NDTI-80640C DEFENSE SUPPLY CENTERR | i| TO™tPRee
7.00 250 REQ ) glisgu s:;:LEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION | 1, DISTRIBUTION \
LT AS REQUIRED BLOCK 16* ocores ||
5 APP GUUE 1. AS OF DATE 3. DATE OW a. ADDRESSEE Final
SUBMISSH Oraht ’
Reg Repro
16. REMARKS CAO 1
ORIGINAL AND TWO COPIES INAVAIR CI* 3.3.2 17 ‘
DSCR/VGC 1
15. TOTAL  sememmasy 3 ’
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE ‘ 17. PRICE GROUP
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ! 18. ESTIMATED
TOVAL PRICE
7. DD 250 ARG 9. :IES(;USl;g'Il;EMENT 10, FREQUENCY 12. DATE OF FIRS 1 SUBMISSION 14, DISTRIBUTION :
b. COPIES
8. APP CODE 11.AS OF DATE 13.DATE OF SUBSEQUENT 2 ADDRESSEE Firat I
SUBMISSION Oralft i
Reg | Repro
16. REMARXS 1
15. TOTAL e
G. PREPARED BY H. DATE 1. APPROVED BY J.DATE 1
o et 17 December 03 > 28 Jan~2609| |
DD FORﬁ 1 523, AUG 96 (EG) PREVIOUS EDITION MAY BE USED. Page _|_of _2 Pages
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INSTRUCTIONS FOR COMPLETING DD FORM 1423
(See DoD 5010.12-M for detailed instructions.)

FOR GOVERN T ONNEL

Rem A. Seif-explanatory.

item B. Self-explanatory.

Item C. Mark (X) appropriate category: TDP - Technical Data
Package; TM - Technical Manua); Other - other category of data,
such as "Provisioning,”"Configuration Management,” etc.

Kem D. Enter name of system/item being acquired that data will
support.

Item E. Self-explanatory (to be filled in after contract award).
Item F. Self-explanatory (to be filled in after contract award).
Item G. Signature of preparer of CDRL.

ltem H. Date CDRL was prepared.

Item I.  Signature of CDRL approval authority.

Item J. Date CDRL was approved.

ftem 1. See DoD FAR Supplement Subpan 4.71 for proper
numbering.

Item 2. Enter title as it appears on data acquisition document
cited in item 4.

Item 3. Enter subtitie of oata ftem for further definiion of data tem
(optional entry).

ltem 4. Enter Data Item Description (DID) number, milita
specification number, or military standard number listed in Do
5010.12-L (AMSDL), or one-time DID number, that defines data
content and format reguirements.

Item 5. Enter reference to tasking in contract that generates
requirement for the data item (e.g., Statement of Work paragraph
number).

Iltem 6. Enter technical office responsible for ensuring adequacy
of the data item.

Item 7. Specify requirermnent for inspection/acueptance ol the data
item by the Government.

Item 8. Specify requirement for approval of a draft before
preparation of the final data itern.

ltem 9. For technical data, specify requirement for contractor to
mark the appropriate distribution statement on the data (ref. DoDD
5230.24).

Hem 10. Epecify number of times data items are to be delivered.
item 11. Specify as-of date of data item, when applicable.

Rem 12. Specify when first submittal is required,

Item 13. Specify when subsequent submittals are required, when
applicable.

Item 14. Enter addressees and number of draft/final copies to be
delivercd to cach addrcosce. Explain reproducible copies in ltemn

tem 15. Enter total number of draft/final copies to be delivered.

Rem 16. Use for additional/clarifying information for ltems 1
through 15. Examples are: Tailoring of documents cited in item 4,
Clarification of submitiat dates in Items 12 and 13; Explanation of
reproducible copies in Item 14.; Desired medium for delivery of the
data item.

E HE TRACT:

ftam 17. Specity appropriate price group from one of the following
groups of effort in developing estimated prices for each data item
listed on the DD Form 1423.

a. Group |, Definition - Data which ig not otherwise essential to the
contractor's performance of the primary contracted effort {production,

development, testing, and administration) but which is required by DD
Form 1423,

Estimated Price - Costs to be included under Group | are those
applicable to preparing and assembling the data item in conformance
with Government requirements, and the administration and other
expenses related to reproducing and delivering such data items to the
Government.

b. Group Il. Definition - Data which is essential 1o the performance
of the primary contracted effort but the contractor is required to
perform additional work to conform to Government requirements with
ragard to depth of content, format, frequency of submittal, preparation,
contral, or quality of the data item.

Estimated Price - Costs to be included under Group 1! are those
incurred over and above the coet of the cooential data item without
conforming to Government requirements, and the administrative and
other expenses related to reproducing and delivering such data item to
the Government.

¢. Group Ill. Definition - Data which the contractor must develop for
his internal use in performance of the primary contracted effort and
does not require any substantial change to conform to Govemment
requirements with regard to depth of content, format, frcquency of
submittal, preparation, control, and quality of the data item.

Estimated Price - Costs to be included under Group I are the
agministrative and other expenses related to reproducing and
delivering such data item to the Government.

d Group IV. Definition - Data which is developed by the contractor
as part of his normal operating procedures and his effort in supplying
these data 10 the Government is minimal.

Estimated Fnce - Group IV items should normally be shown on
the DD Form 1423 at nc cost.

Item 18. For each data item, enter an amount equal to that portion ot
the total price which is estimated to be attributable to the production or
development for the Govemmment of that item of data. These
estimated data prices shall be developed only from those costs which
will be Incurred as a direct result of the requirement to supply the data,
over and above those costs which would otherwise be incurred in
performance of the contract if no data were required. The estimated
data prices shalt not include any amount for rights in data. The
Government's right to use the data shall be governed by the pertinent
provisions of the contract.

DD FORM 1423 (BACK), AUG 96




