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CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burcen estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Please DO NOT RETURN yocur form to the
above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A.CONTRACT LINE ITEM NO.
1620 01-115-5478

B.EXHIBIT C.CATEGORY:

TDP[ ] ™[]

OTHER[]

D. SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR

1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.8SUBTITLE

COMPLETE PROCESS OPERATION
SHEETS

1 CERTIFICATION DATA REPORT

17.PRICE GROUP

4 .AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6 .REQUIRING OFFICE 18 .ESTIMATED
TOTAL PRICE
DI-MISC-80678/T1 DEFENSE SUPPLY CENTER
RICHMOND
7.DD250 REQ 8.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14 .DISTRIBUTION
REQUIRED
LT AS REQ. SEE BLOCK # 16 2. COPIES
8.ADP CODE 11.AS OF DATE | 13.DATE OF SUBSEQUENT
A SUBMISSION a. ADDRESSEE | .t Final
AS REQ. SEE BLOCK # 16 Reg | Repro
16 . REMARKS DCMC/ACO 1/0
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST BCO 1/0
SAMPLE (S)
** IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL
COMPLETION OF FAT/PLT
15.TOTAL 3/0
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS
4 .AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6 .RE2QUIRING OFFICE 18 .ESTIMATED
DI-MISC-80678/T2 TOTAL PRICE
DEFENSE SUPPLY CENTER
RICHMOND
7.0D 250 REQ | 9.DEST STATEMET 10. FREQUENCY 12 .DATE OF FIRST SUBMISSION
REQUIRIED AS SEE BLOCK # 16 14 DISTRIBUTION
LT REQ.
8.ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT L. COPIES
SUBMISSION a.ADDRESSEE Final
A AS REQ. SEE BLOCK # Draft Reg | Repro
16
16 .REMARKS DCMC/ACO 1/0
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 170
SAMPLE (S)
** AT TIME OF CONTRACT COMPLETION
15.TOTAL 3/0
G.PREPARED BY H.DATE I.APPROVED BY J.DATE=E
NAVICP-P January 29,2004 NAVICP-P January 29,2004
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(2 Data Items) OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a ccllection of
information if it does not display a currently valid OMB control number. Please DO NOT RETURN ycur form to the
above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:
TDP[ ] T™M[] OTHER[ ]

D. SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR

1620 01-115-5478

1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17 .PRICE GROUP

3 REQUEST FOR WAIVER

4 .AUTHORITY (Data Acquisition Document No.) S .CONTRACT REFERENCE 6 .REQUIRING OFFICE

DEFENSE SUPPLY CENTER
RICHIMOND

DI-CMAN-80640C

18.ESTIMATED
TOTAL PRICE

7.DD25C REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14 .DISTRIBUTION
REQUIRED
LT AS REQ. SEE BLOCK #16 5. COPIES
:.ADP CODE 11.AS OF DATE 13.123_;‘;31121;1(3333SEQUENT a. ADDRESSEE | .
AS REQ. SEE BLOCK #16 Reg | Repr

16 .REMARKS DCMC/ACO 1/0 2
DCMC/QAR 1/0
PCO 1/0
NAVICP-P 1/0
15.TOTAL 4/0

1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE

4 REQUEST FOR DEVIATION

17.PRICE GROUP

4 .AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE
DI-CMAN-80641C

6 .RE2QUIRING OFFICE

DEFENSE SUPFPLY CENTER

18.ESTIMATED
TOTAL PRICE

RICHMOND
7.DD 250 REQ 9.DEST STATEMET 10 .FREQUENCY 12 .DATE OF FIRST SUBMISSION
REQUIRIED AS REQ. SEE BLOCK #16 14 DISTRIBUTION
LT
8.ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION a.ADDRESSEE Final
A AS REQ. SEE BLOCK #16 Draft | Reg | Repro
16 . REMARKS DCMC/ACO 1/0
DCMC/QAR 1/0
PCO 1/0
NAVICP-P 1/0
15.TOTAL 2/0
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
NAVICP-P January 29,2004 NAVICP-P January 29,2004

DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page 2 of 3 Pages




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the
time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding this burden est:mate or any other
aspect of this collection of information, including suggestions for reducing this burden,

Washington Headquarters Services, Directorate for Information Operations and Reports,

0188}, Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.

Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

to Department of Defense,
1215 Jefferson Davis Highway,
Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-
Send completed form to the

A. CONTRACT LINE ITEM NO. [B. EXH/ATCH NO. C. CATEGORY:

TDP T™ OTHER
D. SYSTEM/ITEM 1620 01-115-5478 E. CONTRACT/PR F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE
GROUP
5 CERTIFICATION DATA/ REPORTS
6. REQUIRING OFFICE 18 .ESTIMATE
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE DEFENSE SUPPLY CENTER ° TOTAL
DI-MISC-80678/T3 R.ILCHMOND PRICE
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
LT REQUIRED AS SUBMISSION
REQ SEE BLOCK 16* b. COPIES
8. ADP CODE 11. AS OF DATE [13. DATE OF SUBSEQUENT Final
a AS REQ suBMissioN SEE BLOCK
l16** a.ADDRESSEE |Draft Reg |Repro
16. REMARKS
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 apply
* BLOCK # 12- UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (s)
AND/OR PRODUCTION LOT SAMPLE (s).
**BLOCK # 13- REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED
SUB-TITLES. These certifications are required at time of First
Article/Production Lot testing or contract completion if testing
is waived.
CERTIFICATION REPORTS FOR PRIME (OEM) PROCESSES AND MATERIAL
SPECIFICATIONS SHALL INCLUDE,
CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES ARE
PRIME (76301) McDonnell Douglas/Boeing APPROVED FOR THEIR SAID
PROCESS DCMC/ACO 1/0
DCMC/QAR
* 1/0
BLOCK # 5- CONTRACT REFERENCE: 74A411515-1001
Certifications are required for the below listed sub-titles
Material: Al-Al 7075 per SAE/AMS-QQ-A-225/9 cond.T7351
Penentrant Insp per PS21202 class A
Press fit install wet per PS17034
Shot peen per PS14023
P/N: 74A410646-2001
Material Al-Al 2024 per SAE/AMS-QQ-A200/3 cond T8511
Surface indicated shall be lined with woven Teflon or Dacron
fiberglass per note #11 finish per note #6 when using this
process vendor shall be qualified to Mil-B-81820C (optional liner
material per note #14 procure from sources listed )
PCO  ** 1/0
G. PREPARED BY H. DATE I. APPROVED BY J. LATE
NAVICP-P January 29,2004 NAVICP-P January 29,2004




QUALITY ASSURANCE PROVISIONS

NSN: 1620 01-115-5478

P/N: (76301) 74A411515-1001

NOMEN: Support-Spring Retainer, MLG

Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number (76301) 744411515-1001 Rev.”D” or latest revision
and all details, assemblies, and specifications referenced therein.

I. Quality/Inspection Requirements

A. MIL-I-45208 or ISO 9000 equivalent applies:
B. First Article Testing applies:

C. Mandatory Inspection applies:

D. Production Lot Testing Applies

II. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent apply.

B. The contractor shall identify on the process/operation sheets all manufacturing
Sources performing processes/operations outside of their facilities. These sheets shall not
be revised or altered after the successful completion of First Article and/or Production
Lot Testing without approval from the Engineering Support Activity (ESA), via the PCO.

C. The Inspection Method Sheets, which list the characteristics of each item,
produced under the contract shall have serial number traceability to the raw material,
casting, or forging. In addition, the contractor is responsible for providirig completed
inspection method sheets showing the actual dimensions taken

D. Markings should be in accordance with MIL-STD-130 Rev. "K" paragraph
5.3.3 (a), (b), (c), and (g) if required. Method and location shall be in accordance with
the drawing.

III. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the
contractor, as follows:

A. Level of Inspection (LOI):
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be in accordance with a sampling plan
acceptable to the QAR.



B. Critical Characteristics:
DRAWING) (76301) 744411515-1001 Rev.”D”

Critical Characteristics:

Zone C7
.375-24 UNJF-3A per AS8879 and dimensional chart for before and after coating,

note # 11 applies to this

Zone ChH

3740 %% dja. before coating
-.0018

3745 7% dia after coating
-.0020

Zone C3

4375 *%% dia before coating
-.0000

4370 7919 §ia after coating
-.0000

P/N: 744410646-2001

Zone C2

Datum —A- .4387 79904 dia.
-.0000

Zone C2

3141 *%%% dia, this dimension is not to exceed .002 of circular runout.
-0000

C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless
defined on applicable drawings and associated specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipmen: such as fixtures,
jigs, dies, patterns, templates, Mylar’s, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject items will
not be provided by the Government and is the sole responsibility of the of the contractor.
The foregoing applies notwithstanding any reference to such equipment or the furnishing
thereof that may be contained in any drawing



FIRST ARTICLE TESTS REQUIRED (Government Testing)
L First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:

A. Dimensional Check 100 % of finished part

B. Form / Fit

C. Compliance with drawing (76301) 744A411515-1001 Rev.”D” and all details,
assemblies, specifications referenced therein.

D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be
subjected to those tests that will demonstrate that the articles comply with contract
requirements.

The contractor shall be responsible for providing necessary parts and repair of the First
Article (s) during testing.

The contractor shall be responsible for providing necessary parts and repair of the First
Article Sample (s) during testing.

IL Special Instructions:

Sample (s) may be considered as production items under the contract provided the
sample(s) can be refurbished to ready for issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

Notification of Shipment of Material For Government Testing:
A. Fourteen (14) days prior to shipment of First Article Sample (s) the contractor shall
notify the designated test facility, in writing of the antisapapated shipping date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of First Article Samples, two (2) copies of the Material Inspection and
Receiving report (DD form 250), bearing the QAR ’s signature and indication of
preliminary inspection, shall be forwarded to the PCO / ACO and the designated test
facility. The envelopes shall be clearly marked, “DO NOT OPEN IN MAILROOM”.



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

A. The contractor shall deliver two (2) units of lot / item 001(one test sample shall not
have any surface treatments to verify dimensions) within 180 calendar days from the date
of this contract to the government designated facility listed below.

Naval Aviation Depot

Attn: Debbie Rodr

Code 93001, Bldg.341
NAS North Island

San Diego, CA 92135-7058

Marking of test sample (s) shipping container:
“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN
STOCK”. CONTRACT NUMBER:

For First Article Test, the shipping documentation shall contain this contract number and
the lot/item identification. The characteristics that the First Article must meet and the
testing requirements that are specified elsewhere in this contract.

B. Ifthe First Article i s disapproved, the c ontractor, upon Governmient r equest, s hall
submit an additional First Article for testing. After each request, the contractor shall
make any necessary changes, modification, or repairs to the First Articlz or select another
First Article for testing. All costs related to these tests are to be borne by the contractor,
including any and all costs for additional tests following disapprova. The contractor
shall furnish any additional First Article to the Government under the terms and
conditions and within the time specified by the Government.

The government shall act on this First Article within the time limit specified. The
government reserves the right to require an equitable adjustment of the contract price for
any extension of the delivery schedule or for any additional costs to the Government
related to these tests.

C. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make
delivery within the meaning of the default clause of this contract.

D. Unless otherwise provided in the contract, and if the approved First Article is not
consumed or destroyed in testing, the contractor-

1) May deliver the approved First Article as part of the contract quantity if it
meets all contract requirements for acceptance.

2) Shall remove and dispose of any First Article from the goverrment test facility
at the contractor expense.



E. If the Government does not act within the time specified the contracting officer shall,
upon timely written request from the contractor, equitably adjust under the change clause
of this contract the delivery or performance dates and/or the contract price, and any other
contractual term affected by the delay.

G. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of
the contractor. Before First Article approval, the costs thereof shall not be allocable to
this contract for 1)-progress payments, or 2) termination settlements if the contract is
terminated for the convenience of the Government.

H. The contractor shall produce both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article.

I. The contractor shall provide specific written notification to the procuring contracting
officer informing him/her of the shipment of any articles furnished in accordance with
this clause. Such notification must be addressed to the attention of the ACO with copies
to the testing activity. Failure to provide such notification shall excuse the government
from any delay in performing First Article Testing and informing the contractor of the
results thereof.



PRODUCTION LOT TESTING REQUIREMENTS

The material produced under contract shall be accepted by the cognizant CAO/QAR upon
the successful completion of these requirements.

I. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the
production lot. In addition the QAR shall select one (1) item (s) at random from each
successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article
Approval.

C. Sample (s) are to be unpainted. Corrosive areas to be coated wih a light
preservative.

IL. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawing (76301) 744411515-1001 Rev.”D” and all
specification referenced therein.

B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder
shall also be subjected to those tests, which will demonstrate, that the sample(s) comply
with contract requirements.

III. Testing location
A. Ship sample(s)/data to

Naval Aviation Depot

Attn: Debbie Rodr

Code 93001, Bldg.341
NAS North Island

San Diego, CA 92135-7058

B. Shipping container marking: NON RFI

Within fifteen (15) days of completion of Production Lot Testing the CAO/QAR shall
prepare and submit two (2) copies of their test report with conclusions and
recommendations to the Contracting Officer.



Shipment and Distribution of Sample(s):

A. Fourteen (14) days prior to shipment of Production Lot Sample (s) the contractor shall
notify the designated test facility, in writing of the antisipapated shipping date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of Production Lot Samples, two (2) copies of the Marerial Inspection
and Receiving report (DD form 250), bearing the QAR ’s signature and indication of
preliminary inspection, shall be forwarded to the PCO / ACO and the designated test
facility. The envelopes shall be clearly marked, “DO NOT OPEN IN MAILROOM™.

C. Sample(s) may be considered as production items under the contract provided
sample(s) can be refurbished to ready For Issue (RFI) condition and provided sample(s)
have inspection approval of the cognizant DCMAOQO. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

D. Sample(s) will be returned to the contractor.
E. The designated test facility and the contracting officer shall be notified as to all

shipping data applicable to the sample(s), such as bill of lading number, method of
shipment, etc...14 days prior to shipping.



PRODUCTION LOT TESTING (GOVERNMENT TESTING)

A. The Production Lot Samples shall be:

1.Selected at random by the cognizant government QAR. Such sample(s) (1 )one
ea. shall be submitted via the cognizant government inspector, all transportation charges
prepaid by the contractor to:

Naval Aviation Depot

Attn: Debbie Rodr

Code 93001, Bldg.341
NAS North Island

San Diego, CA 92135-7058

2. The samples shall be identified by contract number, lot number, and be clearly
marked as follows:
PRODUCTION LOT TEST SAMPLES
NOT R.F.I. MATERIAL
DO NOT TAKE UP IN STOCK

B.  Such samples shall be delivered to the testing facility in sufficient time prior to the
delivery date of the production articles to allow a 60 day period for testing and written
notification by the contracting officer of the approval or disapproval of the samples.
Within 90 days of the receipt of the samples, the testing facility shall notify contracting
officer, PCO /ACO of the results of the testing, together with the recommendation for
approval or disapproval.

C. In the event the contractor does not receive written notification cf approval or
disapproval of the samples for a particular lot within 60 days from their submission for
such testing, the contract delivery schedule shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the
time or times specified, or if the contracting officer disapproves any Production
Lot Samples, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract, and this contract shall be
subject to termination for default.



E. In order for a Production Lot to be acceptable all samples representative of the lot
must pass all the contract requirements. In the event a sample fails to pass such
requirements; the lot will be rejected. In such an event, the government may, at its
option and at no additional cost to the government, (I) terminate all or any portion
of this contract for default, (II) require the manufacture of a new Production Lot,
or a rework of the rejected Production Lot if the means and procedures by the
contractor for rework are acceptable to the government, or (III) require the
submission of additional samples for test. The foregoing procedures shall apply to
new or reworked Production Lots in the same way as they did to the original
Production Lot.

F. For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of a fzilure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of reinspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.

G. Nothing contained in the foregoing provisions of this clause. and no action of
the government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled Default.



