MANDATORY QUALITY ASSURANCE PROVISIONS

P/N: (26512) 1128HM40015-1

NOMEN: Fitting Assembly, Rod End-Nose Gear Actuator (Cap)
NSN: 1650-00-483-1867

Criticality: CSI

Criticality determination date: 24 May 04

APPLICABLE CLAUSES:

Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance
with drawing number Grumman Aircraft Co. Drawing (26512) 1128HM40015-1, Rev. A and all
details and specifications referenced therein.

I. Process/Operation Sheets Revision "C" date shall be utilized in manufacture of the articles to
be furnished hereunder.

II. Quality/Inspection Requirements
A. MIL-Q-45208 applies or ISO 9000 equivalent.
B. First Article testing applies. (Government Testing)
C. Production Lot Testing applies. (Government Testing)
D. Mandatory Inspection applies.
I[II. Supplemental Requirements

A. Additionally, paragraphs 3.1-3.5, 5.1-5.2, and 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent applies.

B. The contractor shall include on the detailed process/operation sheets developed, a tracking
method that is traceable to the contract, all manufacturing sources performing
processes/operations both those performed in-house and those outsourced and a tracking method
that is traceable to the contract. These sheets shall not be revised or altered after the successful
completion of First Article or Production Lot Testing without approval from the ESA located at
the EA-6B FST NAVAIRDEPOT JACKSONVILLE via the PCO. Depending upon the
proposed change, a new First Article Inspection may be required.

C. The Inspection Method Sheets, which list the characteristics of each item produced under
the contract shall have serial number traceability to the raw material, casting, or forging.



MANDATORY QUALITY ASSURANCE PROVISIONS
Con't

D. The contractor shall provide all certificates of compliance for any material purchased or any
processes performed by a sub-vendor, i.e. heat treat, NDI, plating, painting, etc. All material
and/or process sub-vendors shall be OEM approved sources.

E. Markings should be I/A/W MIL-STD-130 latest revision, paragraphs 5.3.3(a), (b), (c) and
(g). Method and location shall be /A/W drawing.

IV. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the contractor as
follows:

A. Level of Inspection (LOI).
1. Critical Characteristics: 100% inspection shall apply

2. Major and Minor Characteristics - LOI shall be /A/W sampling plan acceptable to the
QAR

A. Critical Characteristics Grumman Aircraft Co. Drawing (26512) 1128HM40015-1, Rev.
A.
1. Material and heat treat per 1128HM40015-1 drawing.

C. Major and Minor Characteristics

1. Shall be defined by the contractor subject to QAR concurrence, unless defined on
applicable drawings and associated specifications.

V. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures, jigs, dies,
patterns, templates, mylars, special tooling, test equipment, or any other manufacturing aid
required for the manufacture and/or testing of the subject item(s) will not be provided by the
Government or any other source and is the sole responsibility of the contractor. The foregoing
applies notwithstanding any reference to such equipment or the furnishing thereof that may be
contained in any drawing or referenced specification.

VI. The following manufacturing aid(s) will be furnished for the purpose(s) indicated and shall
be returned to the Government after use as intended and not later than the delivery date of the last
production item of the contract EQUIPMENT PURPOSE COGNIZANT ACTIVITY.
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A. CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY:
TDP

T™

OTHER

D. SYSTEMITEM

1650-00-483-1867

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO.

2. TITLE OF DATA ITEM

3. SUBTITLE

17. PRICE GROUP

0001 CERTIFICATION DATA REPORTS COMPLETE PROCESS/OPERATION SHEETS
4. AUTHORITY (Data Acquisition Document No.} 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MISC-80678/T1 DSCR-JU-04-6767 1 oAl PRICE
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
LT REQUIRED AS REQUIRED BLOCK 16* b. COPIES
8. APP CODE 11. AS OF DATE 13.DATE OF SUBSEQUENT a. ADDRESSEE Dratt Final
SUBMISSION
A BLOCK 16** Reg Repro
16. REMARKS NAVAIRJX 6.3.2 1
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 APPLY//* UPON SUBMISSION | DSCR/NVGC 1
OF FIRST ARTICLE TESTING//**SUBSEQUENT SUBMISSION TO BE CAO )
MADE UPON COMPLETION OF CONTRACT.
15. TOTAL 3
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUB?ITLE 17. PRICE GROUP

0002 CERTIFICATION DATA REPORTS COMPLETE INSPECTION METHOD SHEETS
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MISC-80678/T2 DSCR-JU-04-6767  EOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 2. DATE OF FIRST SUBMISSION | 14. DISTRIBUTION
LT REQUIRED AS REQUIRED BLOCK 16* b. COPIES
8. APP CODE 77, AS OF DATE 73. DATE OF SUBSEQUENT a. ADDRESSEE " Final
SUBMISSION Draft
A BLOCK 16** Reg | Repro
16. REMARKS NAVAIRJX 6.3.2 1
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 APPLY//* UPON SUBMISSION | DSCR/NGC 1
OF FIRST ARTICLE TESTING//**SUBSEQUENT SUBMISSION TO BE CAO 1
MADE UPON COMPLETION OF CONTRACT.
15. TOTAL 3
1. DATA ITEM NO. 2. TiTLE OF DATA ITEM 3. SLTBI TITLE 17. PRICE GROUP
0003 REQUEST FOR DEVIATION
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-NDTI-80640C DSCR-JU-04-6767 "® SOTAL PRicE
7. DD 250 REQ 5. DIST STATEMENT | 10, FREQUENCY 12. DATE OF FIRST SUBMISSION | 14 DISTRIBUTION
LT REQUIRED AS REQUIRED BLOCK 16* b. COPIES
8. APP CODE 11, AS OF DATE 73.DATE OF SUBSEQUENT a. ADDRESSEE - ol
SUBMISSION Draft
A BLOCK 16** Reg | Repro
16 REMARKS NAVAIRJX 6.3.2 1
Original and two copies DSCR/VGC 1
CAO 1
15. TOTAL 3
G. PREPARED BY H. DATE 1. APPROVED BY 1. DATE
Jim Ganci 4 Aug. 2004
DD Form 1423-2. JUN 96 (EG) Previous editions are obsolete Page 1 of 2 Pages
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INSTRUCTIONS FOR COMPLETING DD FORM 1423
(See DoD 5010.12-M for detailed instructions.)

Item A.
Item B.
item C.

Item D.

item E.
Item F.
Item G.
Iltem H.
Item I.

Item J.

Item 1.

Item 2.

Item 3.

Item 4.

Item 5.

Item 6.

Item 7.

Item 8.

item 9.

Item 10.
Item 11.
Item 12.
Item 13.

Item 14.

Item 15.
Item 16.

FOR GOVERNMENT PERSONNEL
Self-explanatory.
Self-explanatory.

Mark (x) appropriate category: TDP - Technical Data
Package; TM - Technical Manual; Other - other category
of data, such as “Provisioning”, “Configuration
Management”, etc.

Enter name of system/item being acquired that data will
support

Self-explanatory (to be filled in after contract award).
Self-explanatory (to be filled in after contract award).
Signature of preparer of CDRL.

Date CDRL was prepared.

Signature of CDRL approval authority.

Date CDRL was approved.

See DoD FAR Supplement 4.71 for proper numbering.

Enter title as it appears on data acquisition document
cited in Item 4.

Enter subtitle of data item for further definition of data item
(optional entry).

Enter Data Item Description (DID) number, military
specification number, or military standard number listed in
DoD 5010.12-L (AMSDL), or one-time DID number, that
defines data content and format requirements.

Enter reference to tasking in contact that generates
requirement for the data item (e.g., Statement of Work
paragraph number).

Enter technical office responsible for ensuring adequacy
of the data item.

Specify requirement for inspection/acceptance of the data
item by the Government.

Specify requirement for approval of a draft before
preparation of the final data item.

For technical data, specify requirement for contractor to
mark the appropriate distribution statement on the data
(ref. DoDD 5230.24).

Specify number of times data items are to be delivered.
Specify as-of date of data item, when applicable.
Specify when first submittal is required.

Specify when subsequent submittals are required, when
applicable.

Enter addresses and number of draft/final copies to be
delivered to each addressee. Explain reproducible copies
in Item 16.

Enter total number of draft/final copies to be delivered.

Use for additional/clarifying information for Iltems 1
through 15. Examples are: Tailoring of documents cited
in Item 4; Clarification of submittal dates in Items 12 and
13; Explanation of reproducible copies in ltem 14; Desired
medium for delivery of the data item.

EOR THE CONTRACTOR

Item 17.  Specify appropriate price group from one of the following
groups of effort in developing estimated prices for each data item
listed on the DD Form 1423,

a. Group |. Definition - Data which is not otherwise
essential to the contractor's performance of the primary contracted
effort (production, development, testing, and administration) but
which is required by DD Form 1423.

Estimated Price - Costs to be included under Group | are
those applicable to preparing and assembling the data item in
conformance with Government requirements, and the administration
and other expenses related to reproducing and delivering such data
items to the Government.

b. Group Il. Definition - Data which is essential to the
performance of the primary contracted effort but the contractor is
required to perform additional work to conform to Government
requirements with regard to depth of content, format, frequency of
submittal, preparation, control, or quality of the data item.

Estimated Price - Costs to be included under Group Il
are those incurred over and above the cost of the essential data
item without conforming to Government requirements, and the
administrative and other expenses related to reproducing and
delivering such data item to the Government.

c. Group lll. Definition - Data which the contractor must
develop for his internal use in performance of the primary contracted
effort and does not require any substantial change to conform to
Government requirements with regard to depth of content, format,
frequency of submittal, preparation, control, and quality of the data
item.

Estimated Price - Costs to be included under Group Il
are the administrative and other expenses related to reproducing
and delivering such data item to the Government.

d. Group IV. Definition - Data which is developed by the
contractor as part of his normal operating procedures and his effort
in supplying these data to the Government is minimal.

Estimated Price - Group IV items should normally be
shown on the DD Form 1423 at no cost.

Item 18. For each data item, enter an amount equal to that
portion of the total price which is estimated to be attributable to the
production or development for the Government of that item of data.
These estimated data prices shall be developed only from those
costs which will be incurred, as a direct result of the requirement to
supply the data, over and above those costs which would otherwise
be incurred in performance of the contract if no data were required.
The estimated data prices shall not include any amount for rights in
data. The Government's right to use the data shall be governed by
the pertinent provisions of the contract.

DD Form 1423-2 Reverse, JUN 96 (EG)




CONTRACT DATA REQUIREMENTS LIST Form Approved

CMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per resp including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and

ing and reviewing the collection of inf is Send garding this burden esti or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense,
Wash Headq Services, Di Sor Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 222202-2302, and to the Office of Management and Budget, Paperwork Reduction
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form 1o the Government Issuing Contracting Officer for the Contract. PR No. listed in Block E.
A. Contract Line Item No. B. Exhibit

! C. Category ENGH N EERING
TDP
D. System/Item E. Contract/PR NO. F. Contractor
1. Data Item No. 2. Title of Data Item: CERTIFICATION/DATA REPORTS 3. Subtitle: BLOCK 16*
0001
4. Authority (Data Acquisition Document No.) 5. Contract Reference 6. Requiring Office
DI-MISC-80678/T3 DSCR
7. DD 250 Req 9. Dist Statement Required 10. Frequency 12. Date of First Submission 14, Distribution
LT AS REQUIRED BLOCK 16*
8. APP Code 11. As of Date 13. Date of Subsequent Submission a. Addressee b. Copies
A BLOCK 16**
Draft Final
Reg Repro

16. REMARKS
PARA. 10.1, 10.2.1, 10.2.2, 10.2.4, 10.5 APPLY NAVAIR JAX 1
BLOCK 3: CODE 4.3.1

SEPARATE REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED SUBTITLES AND SHALL INCLUDE CERTIFICATIONS DCMR/QAR 1
THAT ALL VENDORS PERFORMING THESE PROCESSES ARE PRIME (OEM) APPROVED SOURCES. IN THE CASE WHERE
OTHER THAN THE OEM'S SPECIFICATIONS ARE TO BE UTILIZED, SEPARATE CERTIFICATIONS ARE REQUIRED. DSCR/VC 1

1. MATERIAL CERTIFICATIONS AND ANALYSIS DOCUMENTATION FOR: a. 1128HM40015-1

7075-T73511 per QQ-A-200/11

2. PROCESS CERTIFICATIONS FOR: a. 1128HM40015-1

Coating, Anodize, Chromic Acid per Mil-A-8625 TY1

3. PROOF LOAD TESTING CERTIFICATION FOR . 112314{M40015-1

N/A

4.. INSPECTION CERTIFICATIONS FOR: . 1128HM40015-1

Inspection, Ultrasonic, Aluminum Alloy per AMS2630
Screw threads, optimum selection series, gen. per Mil-S-7742

BLOCK §: P/N (26512) 1128HM40015-1

BLOCK 12:

* UPON SUBMITTAL OF FIRST ARTICLE TESTING SAMPLE(S)

CONTRACTOR SITE: FOR REVIEW

GOVERNMENT SITE: AS DELIVERABLE

BLOCK 13:

**UPON SUBMITTAL OF PRODUCTION LOT INSPECTION SAMPLE(S)

CONTRACTOR SITE: FOR REVIEW

GOVERNMENT SITE: AS DELIVERABLE
The CSI characteristics are as follows:
1. Material and heat-treat per 1128HM40015-1 drawing

15. TOTAL 3
G. PREPARED BY H. DATE I. APPROVED BY J. DATE

NADEPJAX  Jim Ganci 25 May 2004 NADEPJAX

DD Form 1423-1, JUN 90 Previous editions are obsolete Page 1 _of _1 Pages



PRODUCTION LOT TESTING APPROVAL
(GOVERNMENT TESTING)

P/N: (26512) 1128HM40015-1

NOMEN: Fitting Assembly, Rod End-Nose Gear Actuator (Cap)
NSN: 1650-00-483-1867

Criticality: CSI

Criticality determination date: 24 May 04

A. The Production Lot Samples shall be:

1. Selected at random by the cognizant government QAR. Such samples shall be submitted
via the cognizant government inspector, and all transportation charges prepaid by the contractor
to:

Commanding Officer
NAVALAIRDEPOT

ATTN: First Article Testing Office
Door 16

NAS Jacksonville, Florida 32212-0016

2. The samples shipping container and samples shall be identified by contract number, lot
number and be clearly marked as follows:

PRODUCTION LOT TEST SAMPLES
NON-RFI MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be delivered to the testing facility in sufficient time prior to the delivery
date of the production articles to allow a 90 day period for testing and written notification by the
contracting officer of the approval or disapproval of the samples. Within 120 days of the receipt
of the samples, the testing facility shall notify the contracting officer, PCO/ACO of the results of
the testing, together with the recommendation for approval or disapproval.

C. In the event the contractor does not receive written notification of approval or disapproval of
the samples for a particular lot within 120 days from their submission for such testing, the
contract delivery schedule shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the time or
times specified, or if the contracting officer disapproves any Production Lot Samples, the
contractor shall be deemed to have failed to make delivery within the meaning of the default
clause of this contract, and this contract shall be subject to termination for default.



PRODUCTION LOT TESTING APPROVAL
(GOVERNMENT TESTING)
con't

E. In order for a Production Lot to be acceptable, all samples representative of the lot must pass
all the contract requirements. In the event a sample fails to pass such requirements, the lot will
be rejected. In such event, the government may, at its option and at no additional cost to the
government, (I) terminated all or any portion of this contract for default, (I) require the
manufacture of a new Production Lot, or a rework of the rejected Production Lot if the means
and procedures by the contractor for rework are acceptable to the government, or (III) require the
submission of additional samples for test. The foregoing procedures shall apply to new or
reworked Production Lots in the same way as they did to the original Production Lot.

F. For each additional sample or each resubmission of a modified sample which the contractor
is required to submit for approval hereunder as a result of a failure of a previous sample to
conform to the requirements of the specification, the contractor shall pay to the government the
costs of reinspection, examination and retesting and the contractor and his sureties (if any) shall
be liable for the amount of such costs.

G. The contractor must provide material disposition instructions to the First Article Coordinator
at the POC and address below for the return of the production lot samples.

Commanding Officer
NAVALAIRDEPOT

ATTN: First Article Testing Office
Door 16

NAS Jacksonville, Florida 32212-0016

H. Nothing contained in the foregoing provisions of this clause, and not action of the
government in accordance herewith, shall in any way prejudice the right of the government
under this clause of this contract entitled default.



PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING)

P/N: (26512) 1128HM40015-1

NOMEN: Fitting Assembly, Rod End-Nose Gear Actuator (Cap)
NSN: 1650-00-483-1867

Criticality: CSI

Criticality determination date: 24 May 04

The material produced under contract shall be accepted by the cognizant CAO/QAR upon the
successful completion of these requirements.

1. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select the applicable number of items at random from the
production lot per the ANSI/ASQC Z1-4 Sampling Procedures and Tables for Inspection by
Attributes. In addition the QAR shall select the applicable number of items at random from each
successive lot or portion thereof per the ANS/ASQC Z1-4 Sampling Procedures and Tables for
Inspection by Attributes.

B. Production Lot Testing to be completed during production after First Article Approval.
C. Sample(s) are to be unpainted. Corrosive areas to be coated with a light preservative.

D. If sample(s) are not destroyed during testing, they will be put into Defense Logistic
Agency stock.

II. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with Grumman Aircraft Co. Drawing (26512) 1128HM40015-1, Rev. A
and all details and specifications referenced therein.

B. Identification: Verification and certification that the parts are serialized and identified per
the requirements of Grumman Aircraft Co. Drawing (26512) 1128HM40015-1, Rev. A and
all details and specifications referenced therein.

C. Packaging and Preservation: Verification that the parts have been packaged and preserved
per the requirements of the contract.

D. Visual: Verification and certification of the overall workmanship of the Production
Lot Sample(s).

E. Dimensional: Verification and certification of 100% dimension check of finished
Production Lot Sample(s).



PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING) continued

F. Fit/Form/Function: Verification and certification of fit/form/function to the next higher
assembly.

H. Material Analysis of the Production Lot Sample(s). NOTE: A destructive material
analysis can be waived ONLY if a destructive material analysis was conducted by the
Engineering Support Activity (ESA), AIR-4.1.1, Naval Air Depot, Jacksonville, FL,
during a successful First Article Inspection. However, all applicable material certificates of
compliance will have to be provided for the production lot for verification of the material.

I. Review of documentation as provided under DD 1423 requirements.

In addition to the above tests, the Product Lot Sample(s) to be delivered hereunder shall also be
subjected to those tests which will demonstrate that the sample(s) comply with contract
requirements.

II1. Testing Location
A. The contractor is to ship sample(s) and all required documentation and technical data to:

Commanding Officer
NAVALAIRDEPOT

ATTN: First Article Testing Office
Door 16

NAS Jacksonville, Florida 32212-0016

B. The shipping container marking: "FOR PRODUCTION LOT TESTING. NON RFI
MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT NUMBER N

Within fifteen (15) days of completion of Production Lot Testing the CAO/QAR shall prepare
and submit two (2) copies of their test report with conclusions and recommendations to the
Contracting Officer.



PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING) continued
Shipment and Distribution of Sample(s):

A. Fourteen (14) days prior to shipment of Production Lot Sample(s) the contractor shall
notify the designated test facility, in writing of the anticipated shipping date, with an information
copy to the PCO, ACO and the QAR. The contractor shall also arrange for preliminary
inspection of test samples by the CAO/QAR.

B. Upon shipment of the Production Lot Sample(s), two (2) copies of the Material
Inspection and Receiving Report (DD Form 250), bearing the QAR's signature and indication of
preliminary inspection, shall be forwarded to the PCO/ACO DSCP (Code DSCP-JU), and the
testing facility. In addition, the contractor shall provide all detailed Process/Operation Sheets,
Inspection Method Sheets, First Article Test Report (Signed by the QAR), and all Certificates of
Compliance for material (including chemical analysis), Magnetic Particle Inspection, any out-
sourced process conducted on the Production Lot Sample(s) and all technical data used to
manufacture the Production Lot Sample(s) to the testing facility. The envelopes shall be clearly
marked, "DO NOT OPEN IN MAILROOM".

C. Production Lot Sample(s) may be considered as production items under the contract
provided the sample(s) can be refurbished to Ready for Issue (RFI) condition and
provided sample(s) have inspection approval from the cognizant DCMAO and the ESA
engineer (EA-6B FST (AIR-4.1.1)). Sample(s) may be shipped as production items
ONLY after all other units required under contract have been produced and are ready for
shipment.

D. Sample(s) will be returned to the contractor. The contractor must provide material
disposition instructions to:

Commanding Officer
NAVALAIRDEPOT

ATTN: First Article Testing Office
Door 16

NAS Jacksonville, Florida 32212-0016

E. The designated test facility and the contracting officer shall be notified as to all shipping
data applicable to the sample(s), such as bill of lading number, method of shipment, etc. within
fourteen (14) days prior to shipping.



FIRST ARTICLE APPROVAL
(GOVERNMENT TESTING)

P/N: (26512) 1128HM40015-1

NOMEN: Fitting Assembly, Rod End-Nose Gear Actuator (Cap)
NSN: 1650-00-483-1867

Criticality: CSI

Criticality determination date: 24 May 04

APPLICABLE CLAUSES:

A. The contractor shall deliver unit(s) of lot/item within 180 calendar days from the date of this
contract to the activity listed below for the purpose of partial inspection/testing and preparation
of test report per the requirements specified in MIL-HDBK-831 prior to forwarding sample(s)
with report to the Government designated test facility listed below:

Commanding Officer
NAVALAIRDEPOT

ATTN: First Article Testing Office
Door 16

NAS Jacksonville, Florida 32212-0016

B. The contractor shall deliver 2 unit(s) of lot/item within 180 calendar days from the date of
this contract to the Government Marking of test sample(s) shipping container:

"FOR FIRST ARTICLE TESTING".
NOT RFI MATERIAL.

DO NOT TAKE UP IN STOCK.
CONTRACT NUMBER: N/A

For First Article Test, the shipping documentation shall contain this contract number and the
lot/item identification. The characteristics that the First Article must meet the testing
requirements are specified elsewhere in this contract.

C. Within 120 calendar days after the Government testing facility receives the First Article
Sample(s), the QAR's signed Material Inspection and Receiving Report, DD Form 250 and all
detailed Process/Operation Sheets, Inspection Method Sheets, First Article Test Report (Signed
by the QAR), and all Certificates of Compliance for material (including chemical analysis),
Fluorescent Penetrant Inspection, any out-sourced process conducted on the First Article
Sample(s) and all technical data used to manufacture the First Article Sample(s), the contracting
officer shall notify the contractor, in writing, of the conditional approval, approval or disapproval
of the First Article. The notice of conditional approval or approval shall not relieve the
contractor from complying with all requirements of the specifications and all other terms and
conditions of this contract. A notice of conditional approval shall state any further action
required of the contractor. A notice of disapproval shall cite reasons for the disapproval.

D. If the First Article is disapproved, the contractor, upon Government request, shall submit an
additional First Article for testing.



FIRST ARTICLE APPROVAL
(GOVERNMENT TESTING)
con’t

After each request, the contractor shall make any necessary changes, modification, or repairs to
the First Article or select another First Article for testing. All costs related to these tests are to be
borne by the contractor, including any and all costs for

additional tests following disapproval. The contractor shall furnish any additional First Article to
the Government under the terms and conditions and within the time specified by the
Government. The Government shall act on this First Article within the time limit specified in
paragraph B above. The Government reserves the right to require an equitable adjustment of the
contract price for any extension of the delivery schedule or for any additional costs to the
Government related to these tests.

E. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract.

F. Unless otherwise provided in the contract, the contractor

1) May deliver the approved First Article as a part of the contract quantity, provided it
meets all contract requirements for acceptance and was not consumed or destroyed in testing
and;

2) Shall remove and dispose of any First Article from the Government test facility at the
contractor's expense.

G. If the Government does not act within the time specified in paragraph B or C above, the
contracting officer shall, upon timely written request from the contractor, equitably adjust under
the changes clause of this contract the delivery or performance dates and/or the contract price,
and any other contractual term affected by the delay.

H. The contractor is responsible for providing operating and maintenance instructions, spare
parts support, and repair of the First Article during any First Article Test.

I. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of the
contractor. Before First Article approval, the costs thereof shall not be allocable to this contract
for

1) progress payments, or

2) termination settlements if the contract is terminated for the convenience of the
Government.

J. The contractor shall produce both the First Article and the production quantity at the same
facility and shall submit a certification to this effect with each First Article and production lot.

K. The contractor shall provide specific written notification to the procuring contracting officer
informing him of the shipment of any; article(s) furnished in accordance with this clause.



FIRST ARTICLE APPROVAL
(GOVERNMENT TESTING)
con’t

Such notification must be addressed to the attention of the ACO with copies to DSCR-VGC and
to the testing activity. Failure to provide such notification shall excuse the Government from any
delay in performing First Article Testing and informing the contractor of the results thereof.



FIRST ARTICLE TEST REQUIREMENTS (GOVERNMENT TESTING)

P/N: (26512) 1128HM40015-1

NOMEN: Fitting Assembly, Rod End-Nose Gear Actuator (Cap)
NSN: 1650-00-483-1867

Criticality: CSI

Criticality determination date: 24 May 04

I. First Article Inspection/Test Criteria:
The tests to be performed under the First Article approval clause of the contract are:

A. Compliance with Grumman Aircraft Co. Drawing (26512) 1128HM40015-1, Rev. A
and all specifications referenced therein.

B. Identification: Verification and certification that the parts are serialized and
identified per the requirements of Grumman Aircraft Co. Drawing (26512) 1128HM40015-1,
Rev. A and all specifications referenced therein.

C. Packaging and Preservation: Verification that the parts have been packaged and
preserved per the requirements of the contract.

D. Verification and certification of the overall workmanship of the First Article
Sample(s).

E. Visual: Dimensional: 100% dimensional.

F. Fit/Form: Verification and certification of fit/form to the next higher assembly,
Cylinder Assy. Actuator Nose Gear.

G. Material Analysis of the First Article Sample(s):

Flight critical characteristics for 1128HM40015-1 per drawing are:
1. Material and heat treat.

FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING) continued

In addition to the above tests, the First Article(s) to be delivered hereunder shall also be
subjected to those tests, which will demonstrate that the articles comply with contract
requirements. The contractor shall be responsible for providing necessary parts and repair of the
First Article(s) during testing.

II. Samples to be submitted for testing:

A. Quantity 2 each.



B. Estimated Cost: T.B.D.
III. Special Instructions:

A. Upon successful first article inspection all processes are to be frozen. Any changes to
the manufacturing process will be cause for a new First Article Inspection.

B. One sample will be destroyed during testing and will not be returned to the contractor.
One sample may be considered as production items under the contract provided the sample could
be refurbished to ready for issue (RFI) condition and provided the sample has inspection
approval of the cognizant QAR. Sample(s) may be shipped as production items only after all
other units required under the contract have been produced and are ready for shipment.

C. Waiver of the destruction of the First Article test piece may be granted if the
contractor provides a certified test coupon that is of the same material and has undergone the
same special processes as the First Article test piece.

D. One sample is to be unpainted and all corrosive areas are to be coated with a light
preservative on both samples.

Notification of Shipment of Material for Government Testing

A. Fourteen (14) days prior to shipment of the First Article Sample(s) the contractor
shall notify the designated test facility, in writing of the anticipated shipping date,
with an information copy to the PCO, ACO, and QAR. The contractor shall also
arrange for preliminary inspection of test sample(s) by the CAO/QAR. The First
Article Sample(s) shall be forwarded to the following First Article point of contact at
the designated test facility:

Commanding Officer
NAVALAIRDEPOT

ATTN: First Article Testing Office
Door 16

NAS Jacksonville, Florida 32212-0016

FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING) continued

B. Upon shipment of First Article Sample(s), two (2) copies of the Material Inspection
and Receiving Report (DD Form 250), bearing the QAR's signature and indication of
preliminary inspection, shall be forwarded to the PCO/ACO DSCR Code DSCR-VC, and the
designated test facility. In addition, the contractor must supply all detailed process/operation
sheets, Inspection Method Sheets, First Article Test Report (Signed by the QAR), and all
Certificates of Compliance for material (including chemical analysis), Magnetic Particle
Inspection and any out-sourced process conducted on the First Article Sample(s). These forms
and documentation may either be placed in the shipping container with the sample(s) or sent



separately, however the envelopes shall be clearly marked, "DO NOT OPEN IN
MAILROOM." These forms and documentation shall be sent to the following point of contact:

Commanding Officer
NAVALAIRDEPOT

ATTN: First Article Testing Office
Door 16

NAS Jacksonville, Florida 32212-0016

Within 120 days after receipt of the sample(s) the test site shall complete testing/evaluation and
submit a copy of their test report with conclusions and recommendations to DSCR-VC.



