QUALITY ASSURANCE PROVISIONS 17 JuL 2001

C-321: SPECIFICATION:

NSN: 3120-00-469-5220 P/N (13002) 1707-30
NOMEN: TUBE ASSY

Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number (13002) 1707-30 and all details and
specifications referenced therein (13002) 1707-30

I. Material P/N (13002) 1707-30 shall be procured from OEM approved source.
I1. Quality/Inspection Requirements

A. MIL-1-45208 applies: Refer to contract section E “OR ISO
9000 Equivalent
B. First Article Testing applies: Refer to contract section I
C. Production Lot Testing applies: Refer to contract section C. .
D. Mandatory Inspection applies: Refer to contract section C.

IIl. Supplemental Requirements -
|
A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 apply
“Or ISO 9000 Equivalent.
\

B. The contractor shall include on the detailed process/operation sheets
developed, a tracking method that is traceable to the contract, all in-house
manufacturing processes, and the identity of all manufacturing sources performing
process/operations outside of their facilities. These sheets shall not be revised or
altered after the successful completion of First Article or Production Lot Testing
without the approval from the Engineering Support Activity (ESA) via the PCO.

C. The Inspection Method Sheets which list the characteristics of each item
produced under the contract shall have serial number traceability to the raw
material, casting, or forging.

D. Markings should be /A/W MILSTD-130 REV "L" Para. 5.3.3 (a), (b),
(c) and (g) Method and location shall be I/A/W drawing.
IV. Mandatory Inspection Requirements:

During production, mandatory inspection is required to be accomplished by the
contractor as follows:



A. Level of Inspection (LOI).
1) Critical Characteristics: 100% inspection shall apply:

2) Major and Minor Characteristics-LOI shall be I/A/W a sampling plan
acceptable to the QAR.

B. Ciritical Characteristics: P/N (13002) 1707-30

a. All surface finishes of 16 micro-inches or better
b.7.713/7.715 dia.

c.Datum B to be concentric with datum A within .001 inches
C. Major and Minor Characteristics

1) Shall be defined by the contractor subject to QAR concurrence, unless
defined on applicable drawings and associated specifications.

V. Unless expressly provided for elsewhere in this Clause, equipment such as
fixtures, jigs, dies, patterns, templates, mylars, special tooling, test equipment,

or any other manufacturing aid required for the manufacture and/or testing of
other source and is the sole responsibility of the contractor. The foregoing applies
not with standing any reference to such equipment or the furnishing there of that
may be contained in any drawing or referenced specification.
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C-330 PRODUCTION LOT TESTING REQUIREMENTS

The material produced under contract shall be accepted by the cognizant CAO/QAR
contingent upon the successful completion of these requirements.

I. Production Lot Test Sampling Requirements
A. The cognizant CAO/QAR shall select (2) item(s) at random from the first
Production Lot produced. In addition the QAR shall select one (1) item at

random from each successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article
approval.

C. Samples are to be unpainted. Corrosive areas are to be coated with a lighr
preservative.

II. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawing (13002) 1707-30 and associated drawings, latest
revisions, and specifications referenced therein.

B. Form/Fit
C. Dimensional Check 100%
D. Review of documentation as provided under CDRL (DD1423)
In addition to the above tests, the Production Lot Samples(s) to be delivered hereunder
shall also be subjected to those tests which will demonstrate that the sample(s) comply with
contract requirements.
III. Testing Location, Cost and Estimated Leadtime
A. Ship samples/data to NAS, Jacksonville.
B. Shipping container marking “PRODUCTION LOT SAMPLE-DO NOT

TAKE UP IN STOCK.”

C. Estimated Cost for Inspection/Test is $2,500.00..
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D. Estimated Leadtime for Inspection/Test is TBD.

Within fifteen days of completion of Production Lot Testing, NAVAVNDEPOT,
NAS Jacksonville and/or CAO/QAR shall prepare and submit two copies of their test
report with conclusions and recommendations to the Contracting Officer.

I'V. Shipment and Distribution of Samples

A. Fourteen (14) days of completion prior to shipment of production lot sample(s), the
contractor shall notify the designated test facility, in writing, of the anticipated shipping

date, with an information copy to the PCO . The contractor shall also arrange for preliminary
inspection of test samples by the CAO/QAR.

B. Upon shipment of Production lot Sample(s) two (2) copies of the Material Inspection
and Receiving Report (DD Form 250), bearing the QAR’s signature and indication of the
preliminary inspection, shall be forwarded to POC and to the designated test facility. The
envelope shall be clearly marked “DO NOT OPEN IN MAILROOM”

C. Sample(s) may be considered as production items under the contract provided the
sample(s) can be refurbished to Ready for Issue (RFI) condition and provided ther
sample(s) have inspection approval of the cognizant. Sample(s) may be shipped as

production items only after all other units required under the contract have been produced
and are ready for shipment.

D. The designated test facility and the Contracting Officer shall be notified as to all
shipping data applicable to the sample, such as bill of lading number, method of shipment
etc 14 days prior to shipment.
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C-331 PRODUCTION LOT SAMPLES TESTING 2001

A. The Production Lot Samples shall be selected at random by the cognizant government
inspector. Such samples shall be submitted via the cognizant government inspector, all
transportation charges prepaid by the contractor to:
* N65886

Commanding Officer )

Naval Air Depot

Attn: First Article Testing Office

Door 16

NAS Jacksonville, Florida 33216-0016
The samples shall be identified by contract number, lot number and be clearly marked
as follows:

PRODUCTION LOT SAMPLES
NOT RFI MATERTAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be delivered to the testing facility in sufficient time prior to

the deliver date of the production articles to allow a 75 day period for testing by

the laboratory and written notification by the contracting officer of the approval

or disapproval of the samples. Within 45 days of the receipt of the samples, the
testing facility shall notify the contracting officer, The Naval Inventory Control

Point DLA of the results of the testing, together with a recommendation for approval
or disapproval.

C. In the event the contractor does not receive written notification of approval or
disapproval of the samples for a particular production lot within 75 days from their
submission for such testing, the contract delivery schedule shall be equitably
adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within
the time or times specified, or if the contracting officer disapproves any Production
Lot Samples, the contractor shall be deemed to have failed to make delivery within
the meaning of the default clause of this contract, and this contract shall be subject
to termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the
lot must pass all the contract requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the government may, at its

option and at no additional cost to the government, (I) terminate all or any portion
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of this contract for default, (II) require the manufacture of a new Production Lot, or
a rework of the rejected Production Lot if the means and procedures proposed by
the contractor for rework are acceptable to the government, or (III) require the
submission of additional samples for test. The foregoing procedures shall apply

‘to new or reworked production lots in the same way as they did to the original
Production Lot.

F. For each additional sample or each resubmission of a modified sample which

the contractor is required to submit for approval hereunder as a result of a failure

of a previous sample to conform to the requirements of the specification, the contractor
shall pay to the government the costs of reinspection, shipping, examination,

and retesting by the government, and the contractor and his sureties (if any) shall be
liable for the amount of such costs.

G. All transportation charges incurred in the submission and return of any Production
Lot Sample shall be borne by the contractor.

H. Nothing contained in the foregoing provisions of this clause, and no action of the
government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled Default.
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1-961 FIRST ARTICLE TESTS REQUIRED (GOVERNMENT TESTING)

I. First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:

A. Dimensional Check

B. Form/Fit

C. Compliance with drawings (13002) 1707-30 and specifications referenced
referenced therein.

D. Review documentation as provided under DD 1423 requirements.
In addition to the above tests, the First Article(s) to be delivered hereunder shall also
be subjected to those tests which will demonstrate that the article(s) comply with

contract requirements.

The contractor shall be responsible for providing necessary parts and repair of the
First Article Sample(s) during testing.

II. Special Instructions

A. Sample(s) may be considered as production items under the contract provided
the sample(s) can be refurbished to ready for issue (RFI) condition at least 2 samples
of each part is required provided the sample(s) have inspection approval of the
cognizant QAR. Sample(s) may be shipped as production items only after all other

units required under the contract have been produced and are ready for shipment.

B. Sample(s) will be returned to the contractor, if not destroyed in testing.

NOTIFICATION OF SHIPMENT OF MATERIAL FOR GOVERNMENT TESTING

Fourteen (14) days prior to shipment of First Article Samples, the contractor shall notify
the designated test facility in writing of the anticipated shipping date, with an information
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copy to the PCO The contractor shall also arrange for preliminary inspection of test samples by
the CAO/QAR.

Upon shipment of First Article Samples, two (2) copies of the Material Inspection and
Receiving Report, (DD Form 250), bearing the QAR’s signature and indication of preliminary
inspection, shall be forwarded to the PCO with duplicate copies to the designated test facility.
The envelopes shall be clearly marked, “DO NOT OPEN IN MAILROOM .”

Within 45 days after receipt sample(s) the test site shall complete testing/evaluation
and submit two(2) copies of their test report with conclusions and recommendations to
the DLA.
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1-964 FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

A. The contractor shall deliver 2 units of lot/item 0001 within 180 calendar days
from the date of this contract to the Government at:

N65886

Commanding Officer

Naval Air Depot

Attn: First Article Testing Office
Door 16

NAS Jacksonville, Florida 33216-0016

Marking of test sample(s) shipping container:
“FOR FIRST ARTICLE TESTING NOT RFI MATERIAL DO NOT TAKE UP
IN STOCK CONTRACT NUMBER

For First Article Test, the shipping documentation shall contain this contract number
and the lot/item identification. The characteristics that the First Article must meet
and the testing requirements are specified else where in this contract.

B. Within 120 calendar days after the Government receives the First Article, the
contracting officer shall notify the contractor, in writing, of the conditional approval,
approval or disapproval of the First Article. The notice of conditional approval or
approval shall not relieve the contractor from complying with all requirements of the
specifications and all other terms and conditions of this contract. A notice of conditional
approval shall state any further action required of the contractor. A notice of disapproval
shall cite reasons for the disapproval.

C. Ifthe First Article is disapproved, the contractor, upon Government request, shall
submit an additional First Article for testing. After each request, the contractor shall
make any necessary changes, modification, or repairs to the First Article or select another
First Article for testing. All costs related to these tests are to be borne by the contractor,
including any and all costs for additional tests following a disapproval. The contractor
shall furnish any additional First Article to the Government under the terms and conditions
and within the time specified by the Government.

D. The Government shall act on this First Article within the time limit specified in paragraph B
above. The Government reserves the right to require an equitable adjustment of the contract
price for any extension of the delivery schedule or for any additional costs to the Government
related to these tests.
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Within fifteen days of completion of Production Lot Testing, NAVAVNDEPOT,
NAS Jacksonville and/or CAO/QAR shall prepare and submit two copies of their test
report with conclusions and recommendations to the Contracting Officer.

IV. Shipment and Distribution of Samples

A. Fourteen (14) days of completion prior to shipment of production lot sample(s), the
contractor shall notify the designated test facility, in writing, of the anticipated shipping
date, with an information copy to the PCO . The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of Production lot Sample(s) two (2) copies of the Material Inspection
and Receiving Report (DD Form 250), bearing the QAR s signature and indication of the
preliminary inspection, shall be forwarded to POC and to the designated test facility. The
envelope shall be clearly marked “DO NOT OPEN IN MAILROOM”

C. Sample(s) may be considered as production items under the contract provided the
sample(s) can be refurbished to Ready for Issue (RFI) condition and provided ther
sample(s) have inspection approval of the cognizant. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

D. The designated test facility and the Contracting Officer shall be notified as to all
shipping data applicable to the sample, such as bill of lading number, method of shipment
etc. 150 days prior to shipment.
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