DSCR QUALITY ASSURANCE PROVISION (QAP) 153    (May 1998)

1.  MANDATORY CONTRACTOR INSPECTION SYSTEM:

    This inspection system identified in FAR clause 

52.246-2, Inspection of Supplies - Fixed Price, applies.  

This inspection system shall, as a minimum encompass all tests and examinations specified in paragraph three below.  

Records of all these examinations and tests shall be maintained by the contractor for a period of at least four years after final contract delivery.

2.   CALIBRATION REQUIREMENTS:

    Contractor's inspection and test equipment utilized in determining conformity of supplies with contractor requirements shall have a current valid calibration traceable to National Institute of Standards and Technology (NIST).  This calibration is to have been performed within the past 12 months or the contractor maintains sufficient documented records or the contractor maintains sufficient and documented records proving continuing equipment accuracy and control throughout the established interval.

3.  INSPECTION AND TEST:

    a.  The contractor shall perform or have performed all inspections (examinations and tests) in accordance with the requirements of MIL-M-23573, Revision B, dated 31 Oct 86, and Notice 1, dated 7 Jun 91.

    b.  In addition, the following ingredients and mixture shall be sampled from each lot, identified and forwarded to the laboratory listed below for Government acceptance testing.  A copy of the contractor's test data shall be forwarded with the sample.

         Monoethanolamine - 1 quart

         Chelating Agent  - 1/2 pint

         Monoethanolamine Chelating Agent Solution- 1 quart

         Laboratory:     Commander,

Naval Surface Warfare Ctr Crane  

Code 6091, Bldg 34


Attn:  Harlan Lewis

                         Crane, IN  47522-5001

    c.  Acceptance of the lot/batch shall be withheld pending receipt of a statement of acceptability from the Naval Laboratory or authorization from the Procuring Contracting Officer (PCO).  The time allowed for completion of GAT is 15 workdays from receipt of samples at the laboratory.  If the laboratory fails to notify the contractor of test results within 15 workdays, and such a delay causes the contractor to be unable to meet the schedule delivery date, the PCO will extend the contract delivery schedule by a period corresponding to the delay without payment consideration by the contractor. 

    d.  Upon notification of test results the contractor must notify the Government's Quality Assurance Representative (QAR).  The QAR will forward a copy of the DD Form 1222 to the assigned PCO and the Quality Assurance 

Specialist at DSCR, ATTN: DSCR-JDTA.

