DSCR QUALITY ASSURANCE PROVISION (QAP) 168    (Feb 1993)





1.  MANDATORY CONTRACTOR INSPECTION SYSTEM:





The inspection system identified in FAR clause 52.246-2,


Inspection of Supplies - Fixed Price, applies. This


inspection system shall, as a minimum, encompass all tests and examinations specified in paragraph 3 below.  Records  of all these examinations and tests shall be maintained by  the contractor for a period of at least three years after  final contract delivery.


2.  CALIBRATION REQUIREMENTS:


Contractor’s inspection and test equipment utilized in determining conformity of supplies with contract requirements shall have a current valid calibration traceable to the National Institute of Standards and Technology (NIST). This calibration is to have been performed within the established calibration intervals, not to exceed 12 months, unless the contractor maintains sufficient documented records proving continuing accuracy and control throughout the established interval. NOTE:  AQAP-6, NATO Measuring and Calibration System Requirement for Industry, July 1976, shall be implemented for foreign supplies.





3.  INSPECTION AND TEST:


a.  The contractor shall perform, or have performed, all inspections, examinations and tests required and as  governed by drawings, specifications, and standards cited  elsewhere in this contract to ensure total compliance to  contract requirements.


	b.  Components and Materials:  The contractor is responsible for ensuring that all components and materials used are manufactured, examined and tested in accordance  with specified technical requirements.


	c.  Visual examination of the end item:  The completely rebuilt/manufactured end item shall be examined for  defects in construction, design, workmanship, and finish to determine compliance with specified requirements.  Any departure from a specified requirement shall be classified as a defect.  Any defect shall be cause for rejection of  the entire shipment quantity.


	d.  Tolerance Examination:  The end item shall be examined to determine compliance with the specified tolerance.  Any item not within the specified tolerance shall be classified as a defect. Any defect shall be  cause for rejection of the entire shipment quantity.


	e.  Manufacturing Process Controls and In-Process Inspections: The contractor shall ensure that all manufacturing operations are carried out under controlled  conditions which will adequately assure that product QAP characteristics and criteria specified by contract are  achieved and maintained in the produced item.  Controlled  conditions include documented process control and  in-process inspection procedures, adequate methods for  identifying and handling material, adequate production  methods for identifying and handling material, adequate  production equipment and working environments.  Inspection  procedures used by the contractor to determine conformance  of supplies shall be subject to review by the Government.


		(1)  For each in-process inspection, the contractor  shall identify the type, frequency and amount of inspection (100%); product characteristics to be  inspected; criteria for accepting and rejecting product;  the records for documenting inspection results; and the  method for identifying the inspection status of accepted  and rejected product.


		(2)  For each process control, the contractor shall  identify the accept/reject criteria, frequency, and records.


		(3)  For assessing the adequacy of in-process inspections and process controls, the contractor's quality organization shall assure, by periodic surveillance, that  procedures are followed and are effective.  Records of  this surveillance shall be maintained.


	f. In-process Inspection Points:  The contractor shall  establish in-process inspection points/stations.  Each in-process inspection point/station shall ensure the  detection of deficiencies/nonconformances prior to further processing/assembly.  The following inspection points are mandatory for the contractor and are minimum requirements  to assure that product quality and reliability is  obtained:


		(1)  Receipt:  Immediately upon receipt of the item(s) at the contractor's plant, the Quality Assurance Representative (QAR) shall be notified to witness the  receipt inspection process. The item(s) shall be  inspected to assure that all basic components, attachments  and accessories, as listed on the DoD Property Record  and/or packing list, are received.  The items shall also  be inspected for any damage incurred during shipping. If  any discrepancies are found relating to missing and/or damaged components, attachments and accessories, the contractor shall document the deficiency and immediately forward a notice through the QAR to the PCO.


		(2)  Tear Down/Disassembly:  The contractor shall verify and document all defective/replaced parts.  All defective/replaced parts shall be tagged to state the  nature of defects. Defective/replaced parts shall be  segregated and held as objective evidence until  disposition instructions are received from the Government.


		(3)  Removed Parts:  The contractor shall be responsible for disposing of all removed parts at his/her expense.  No property shall be disposed of until written  approval is received from the Contract Administration  Office (CAO).  The PCO reserves the right to have all  parts returned to a specified location, at the Government's expense.


		(4)  New Parts Purchased or Fabricated:  Purchase receipts shall be maintained for verification of new parts purchased to fulfill contractual obligations.  Fabricated


parts shall be equal or better than the Original Equipment  Manufacturer (OEM).


				(5)  Used Parts:  Assure that all parts renewed or repaired are acceptable and comparable to the original/ improved parts for intent, form fit, function and life  expectancy.  All work performed in this area shall be  documented.


				(6)  Hydraulic, Lubrication and Coolant System: Verify that these systems have been thoroughly cleaned, purged (if applicable), filtered and properly filled with  the type and amount of fluid recommended by the  manufacturer or now required due to changes/modifications.


				(7) Code of Federal Regulations (CFR) 29 and ANSI/NFPA 70 and 79 requirements:  Verify and document  that item(s) complies with CFR 29, dated 1 Jul 1993, and  NFPA 79, dated 15 Aug 1994. (If on-site contractor  installation is required, installation will conform to  ANSI/NFPA 70, National Electrical Code 1993 Edition.)


			g.  End Item Tests:  Failure of an item to pass any test shall be cause for rejection of the entire shipment quantity.  When applicable, the contractor shall perform reassembly of the item(s) and repeat all testing (Section  4 Test) for final acceptance at destination.


h.  Examination of Preparation for Delivery: An


examination of preservation, packaging, packing and  marking shall be performed to determine compliance with  contract requirements.  Any non�compliance with  contractual requirements shall be cause for rejection of  the entire shipment quantity.


i.  Any defective item discovered by the Government


after shipment may be cause for rejection of the entire contract quantity.


3.  INSPECTION/ACCEPTANCE:





a.  Inspection and Acceptance at Origin:  Inspection  and


acceptance shall be predicated upon the contractor's successful completion of all tests required by the  contract and applicable specifications.  DGSC will provide  a Quality Assurance Specialist (QAS) to witness all tests  as performed by the contractor and conduct any other tests  as deemed necessary within the scope of the contract and  applicable specifications.





b.  Coordination:  The contractor shall coordinate  with the Administrative Contracting Officer (ACO) and the  Quality Assurance Representative (QAR) at the cognizant  Defense Contract Management Area Operations (DCMAO) on all  matters concerning the quality requirements of this  contract or the monitoring thereof, including the  performance of CQA. Inspection and acceptance shall be  coordinated through the DCMAO and the DGSC Procurement Contracting Office (PCO).


 c.  Contractor Notification Requirements:  The  contractor shall notify the ACO or QAR, at the cognizant  DCMAO and DGSC when the item(s) are ready to present to  the Government for inspection and/or acceptance as follow:


	Origin:  Seven workdays advance notification to  the DCMAO and DGSC is required for inspection.  NOTE:  All federal holidays and weekends are excluded as workdays.


Inspection/Acceptance:  Origin


NOTE: Upon award of the contract the contractor shall request from the local DCAMO office  the names and phone numbers of the QAR assigned to this contract before starting production on this contract.


