DSCR QUALITY ASSURANCE PROVISION (QAP) 175    (Feb 1996)





1.  MANDATORY CONTRACTOR INSPECTION SYSTEM:


The inspection system identified in FAR clause 52.246-2, Inspection of Supplies - Fixed Price, applies. This inspection system shall, as a minimum, encompass all tests and examinations specified in paragraph 3 below.  Records of all these examinations and tests shall be maintained by the contractor for a period of at least three years after final contract delivery.


2.  CALIBRATION REQUIREMENTS:


Contractor shall establish a calibration system in accordance with the edition of ANSI/NCSL Z540-1-1994.  NOTE: AQAP-6, NATO Measuring and Calibration System Requirement for Industry, July 1976, shall be implemented for foreign supplies.


3.  INSPECTION AND TEST:





a.  The contractor shall perform or have performed all


inspections and tests required and as governed by drawings, specifications and standard cited elsewhere in this contract to insure total compliance to contract requirements.


b.  Visual/Dimensional Inspections:  Any departure from


a specified requirement shall be classified as a defect. Any defect shall be cause for rejection of the entire shipment quantity.


c.  Manufacturing Process Controls and In-Process


Inspections:  The contractor shall:


			(1)  Ensure that all manufacturing operations are carried out under controlled conditions which will adequately assure that product characteristics and criteria specified by contract are achieved and maintained in the produced item.  Controlled conditions include documented process control and in-process inspection procedures, adequate methods for identifying and handling material, adequate production equipment and working environments. Inspection procedures used by the contractor to determine quality conformance of supplies shall be subject to review/approval by the Government.


		(2)  As a minimum, perform inspections, examinations and/or tests during manufacturing on those product characteristics which cannot be inspected at a later stage and ensure that process controls are implemented and effective. These examinations and/or tests have to be documented.


		(3) Code of Federal Regulations (CFR) 29 and ANSI/NFPA 70 and 79 requirements:  Verify and document that item(s) complies with CFR 29, dated 1 Jul 1993 and NFPA 79, dated 16 Aug 1991, requirements contained in the contract. (If on-site contractor installation is required, installation will conform to ANSI/NFPA 70, National Electrical Code 1993 Edition.)


d.  End Item Tests:  Failure of any unit to pass any


test shall be cause for rejection of the entire shipment quantity.


	e.  Examination of Preparation for Delivery:  An examination of preservation, packaging, packing and marking shall be performed to determine compliance with contract requirements. Any non-compliance with contractual requirements shall be cause for rejection of the entire


shipment quantity.





f.  Any defective item discovered by the Government


after shipment may be cause for rejection of the entire contract quantity.


4.  INSPECTION/ACCEPTANCE:


a.  Contract Quality Assurance (CQA):  CQA Inspection


shall be predicated upon the contractor's successful completion of all inspection, examinations and tests required by the contract and applicable specifications. The DGSC Quality Assurance Office will provide a Quality Assurance Specialist (QAS) to participate in CQA Inspection at the contractor's plant.


b.  Acceptance:  Final inspection and acceptance at


destination shall be predicated upon the contractor's successful completion of all tests required by the contract and applicable specifications.  DGSC shall provide a QAS to witness all tests as performed by the contractor and conduct any other tests as deemed necessary within the scope of the contract and applicable specifications.


c.  Coordination:  The contractor shall coordinate with


the Administrative Contracting Officer (ACO) and the Quality Assurance Representative (QAR) at the cognizant Defense Contract Management Area Operations (DCMAO) on all matters concerning the quality requirements of this contract or the monitoring thereof, including the performance of CQA. Inspection and acceptance shall be coordinated through the DCMAO and the DGSC Procurement Contracting Office (PCO).


	d.  Contractor Notification Requirements:  The contractor shall notify the ACO or QAR, at the cognizant DCMAO and DGSC when the item(s) are ready to present to the Government for inspection and/or acceptance as follows:


		 (1)  Origin:  Seven workdays advance notification to the DCMAO and DGSC is required for inspection.


(2)  Destination:  DGSC shall be afforded seven


workdays advance notification of the projected date the item(s) will be ready for final inspection and acceptance at destination, and three workdays advance notice if the item(s) will not be ready as projected.  NOTE:  All federal holidays and weekends are excluded as workdays.


Inspection:  Origin    Acceptance:  Destination


