DSCR QUALITY ASSURANCE PROVISION (QAP) 182     (Aug 1997)


1.  CONTRACTOR QUALITY SYSTEM:


Reference: FAR 52.246-11, Higher  Level Contract Quality Requirements (Refer to Section E).


a.  The contractor shall provide and maintain a quality


system which meets or exceeds the requirements of FAR Clause 52.246-11, Higher Level Contract Quality Requirement (Government Specification).  (Refer to Section E)


Note:  AQAP-9, NATO Basic Inspection Requirements for Industry, March 1976, shall be implemented for foreign supplies.


b.  Contractor's inspection and test equipment utilized


in determining conformity of supplies with contract requirements shall have a current valid calibration traceable to the National Institute of Standards and Technology (NIST). This calibration is to have been performed within the established calibration intervals, not to exceed 12 months, unless the contractor maintains sufficient documented records proving continuing accuracy and control throughout the established interval.


NOTE:  AQAP-6, NATO Measuring and Calibration System Requirement for Industry, July 1976, shall be implemented for foreign supplies.


c.  Inspection and test records shall be maintained and


available for evaluation by the Government for a period of at least three years after final contract delivery.  Inspection and test records shall indicate the nature and number of observations made, and the number and type of deficiencies found.  Data included in inspection and test records shall be used for trend analysis, and to assess corrective action effectiveness.


	d.  Third party registration or certification of the contractor's quality system is not required; nor shall third party registration or certification be considered a substitute for Government contract quality assurance.





2.  INSPECTION AND TEST:





a.  The contractor shall perform or have performed all


inspections and tests required and as governed by drawings, specifications, and standards cited in this contract to insure total compliance with contract requirements.


b.  Visual/Dimensional Inspections:  Any departure from


a specified requirement shall be classified as a defect.  Any defect shall be cause for rejection of the entire shipment quantity.


c.  Manufacturing Process Controls and In-Process


Inspections:  The contractor shall:





		(1)  Ensure that all manufacturing operations are carried out under controlled conditions which will adequately assure that product characteristics and criteria specified by contract are achieved and maintained in the produced item. Controlled conditions include documented process control and in-process inspection procedures, adequate methods for identifying and handling material, adequate production equipment and working environments.  Inspection procedures used by the contractor to determine quality conformance of supplies shall be subject to review/approval by the Government.


(2)  As a minimum, perform and document


inspections, examinations, and/or tests during manufacturing on those product characteristics which cannot be inspected at a later stage; and ensure that process controls are implemented and effective.


(3)  Code of Federal Regulations (CFR) 29 and


ANSI/NFPA 70 and 79 Requirements:  Verify and document that item(s) complies with CFR 29, dated 1 Jul 1993; and NFPA 79, dated 16 Aug 1991; requirements contained in the contract. (If on-site contractor installation is required, installation will conform to ANSI/NFPA 70, National Electrical Code 1993 Edition.)


d.  End Item Tests:  Failure of any unit to pass any


test shall be cause for rejection of the entire shipment quantity.


	e.  Examination of Preparation for Delivery:  An examination of preservation, packaging, packing and marking shall be performed to determine compliance with contract requirements.  Any non-compliance with contractual requirements shall be cause for rejection of the entire shipment quantity.


f.  Any defective item discovered by the Government


after shipment may be cause for rejection of the entire contract quantity.


3.  INSPECTION/ACCEPTANCE:


a.  Contract Quality Assurance (CQA):  CQA Inspection


shall be predicated upon the contractor's successful completion of all inspections, examinations, and tests required by the contract and applicable specifications.  The DSCR Quality Assurance Office will provide a Quality Assurance Specialist (QAS) to participate in CQA Inspection at the contractor's plant.


b.  Acceptance:  Final inspection and acceptance at


destination shall be predicated upon the contractor's successful completion of all tests required by the contract and applicable specifications.  DSCR shall provide a QAS to witness all tests as performed by the contractor and conduct any other tests as deemed necessary within the scope of the contract and applicable specifications.  Upon the successful completion of such test, the DSCR QAS shall signify acceptance on behalf of the Government by the execution of


the DD Form 250, Material Inspection and Receiving Report.


c.  Coordination:  The contractor shall coordinate with


the Administrative Contracting Officer (ACO) and the Quality Assurance Representative (QAR) at the cognizant Defense Contract Management Command (DCMC) on all matters concerning the quality requirements of this contract or the monitoring thereof, including the performance of CQA.  Inspection and acceptance shall be coordinated through the DCMC and the DSCR Procurement Contracting Office (PCO).


	d.  Contractor Notification Requirements:  The contractor shall notify the ACO or QAR, at the cognizant DCMC and DSCR, when the item(s) are ready to present to the Government for inspection and/or acceptance as follows:


		(1)  Origin:  Seven workdays advance notification to the DCMC and DSCR is required for inspection.


(2)  Destination:  DSCR shall be given seven


workdays advance notification of the projected date the item(s) will be ready for final inspection and acceptance at destination; and three workdays advance notice if the item(s) will not be ready as projected.


NOTE:  All federal holidays and weekends are excluded as workdays.


Inspection:  Origin     Acceptance:  Destination


