DSCR QUALITY ASSURANCE PROVISION (QAP) 218    (Oct 1996)


(SPECIAL PESO)





1.  MANDATORY CONTRACTOR INSPECTION SYSTEM:


The inspection system identified in FAR clause 52.246-2, Inspection of Supplies - Fixed Price, applies.  This inspection system shall, as a minimum, encompass all tests and examinations specified in paragraph 3 below.  Records of all these examinations and tests shall be maintained by the contractor for a period of at least three years after final contract delivery.


2.  CALIBRATION REQUIREMENTS:  Contractor's inspection and test equipment utilized in determining conformity of supplies with contract requirements shall have a current valid calibration traceable to the National Institute of Standards and Technology (NIST).  The calibration is to have been performed within the established calibration intervals, not to exceed 12 months, unless the contractor maintains sufficient documented records proving continuing accuracy and control throughout the established interval.


NOTE:  AQAP-6, NATO Measuring and Calibration System Requirement for Industry, July 1976, shall be implemented for foreign supplies.


3.  INSPECTION AND TEST:


a.  The contractor shall perform or have performed all


inspections and tests required and as governed by drawings, specifications, and standards cited elsewhere in this contract to insure total compliance to contract requirements.


b.  Visual/Dimensional Inspections:  Any departure from


a specified requirement shall be classified as a defect.  Any defect shall be cause for rejection of the entire shipment quantity.


c.  Manufacturing Process Controls and In-Process


Inspections:  The contractor shall:


		(1)  Ensure that all manufacturing operations are carried out under controlled conditions which will adequately assure that product characteristics and criteria specified by contract are achieved and maintained in the produced item. Controlled conditions include documented process control and in-process inspection procedures, adequate methods for identifying and handling material, adequate production equipment and working environments.  Inspection procedures used by the contractor to determine quality conformance of supplies shall be subject to review/approval by the Government.


(2)  As a minimum, perform inspections,


examinations and/or tests during manufacturing on those product characteristics which cannot be inspected at a later stage and ensure that process controls are implemented and effective.  These examinations and/or tests must be documented.





		(3)  Code of Federal Regulations (CFR) 29 and ANSI/NFPA 70 and 79 requirements:  Verify and document that item(s) complies with CFR 29, dated 1 Jul 93 and NFPA 79, dated 16 Aug 91, requirements contained in the contract. (If on-site contractor installation is required, installation will conform to ANSI/NFPA 70, National Electrical Code 1993 Edition.)


d.  End Item Tests:  Failure of any unit to pass any


test shall be cause for rejection of the entire shipment quantity.


	e.  Examination of Preparation for Delivery:  An examination of preservation, packaging, packing and marking shall be performed to determine compliance with contract requirements.  Any non-compliance with contractual requirements shall be cause for rejection of the entire shipment quantity.


f.  Any defective item discovered by the Government


after shipment may be cause for rejection of the entire contract quantity.


4.  INSPECTION/ACCEPTANCE:


a.  Contract Quality Assurance (CQA):  CQA Inspection


shall be predicated upon the contractor's successful completion of all inspection, examinations and tests required by the contract and applicable specifications.  The DSCR Quality Assurance Office may provide a Quality Assurance Specialist (QAS) to participate in CQA Inspection at the contractor's plant.


b.  Acceptance:  Final inspection and acceptance at


destination shall be predicated upon the contractor's successful completion of all inspections, examinations, and tests required by the contract and applicable specifications. DSCR may provide a QAS to witness all tests performed by the contractor.  DSCR may conduct any other test as deemed necessary within the scope of the contract and applicable specifications.


	c.  Coordination:  The contractor shall coordinate with the Administrative Contracting Officer (ACO) and the Quality Assurance Representative (QAR) at the cognizant Defense Contract Management Command (DCMC) on all matters concerning the quality requirements of this contract or the monitoring thereof, including the performance of CQA.


	d.  Contractor Notification Requirements:  The contractor shall notify the ACO or QAR, at the cognizant DCMC and DSCR and the Plant Equipment Support Office (PESO) when the item(s) are ready to present to the Government for inspection and/or acceptance as follows:


	(1)  Origin:  Fifteen workdays advance notification to the DCMC, DSCR and PESO is required for CQA inspection.





	(2)  Destination:  If applicable, DSCR shall be afforded seven workdays advance notification of the projected date the item(s) will be ready for final inspection and acceptance at destination, and three workdays advance notice if the item(s) will not be ready as projected.


NOTE:  All federal holidays and weekends are excluded as workdays.


INSPECTION:  ORIGIN


ACCEPTANCE:  DESTINATION


