DSCR QUALITY ASSURANCE PROVISION (QAP) 245    (Apr 1997)





1.  MANDATORY CONTRACTOR INSPECTION SYSTEM:  





The inspection system identified in FAR Clause 52.246-2, Inspection of Supplies Fixed Price, applies.  This inspection system shall, as a minimum, encompass all tests and examinations specified in paragraph 3 below.  Records of all these examinations and tests shall be maintained by the contractor for a period of at least two years after final contract delivery.  The item(s) delivered may be subjected to laboratory examination, without notice, at Government expense, to verify technical conformance.


2.  CALIBRATION REQUIREMENTS:  


Contractor's inspection and test equipment utilized in determining conformity of supplies with contract requirements shall have a current valid calibration.  This calibration is to have been performed in accordance with the requirements of Department of Transportation, Code of Federal Regulations Title 49 section 173.34 and Compressed Gas Association Pamphlets C-1 and C-6.


3.  INSPECTION AND TEST:


a.  The contractor shall perform or have performed all


inspections, examinations and tests necessary and as governed by drawings, specifications, and standards cited elsewhere in this contract to insure total compliance to contract requirements.


	b.  The contractor will identify all processes necessary to properly inspect, recondition, fill and test cylinders required by this contract.





c.  The contractor will establish and maintain written


procedures for all processes.  Verification records of process outcomes, inspections and tests will be established.


d.  The contractor will provide and maintain evidence


that the processes are in control.


e.  The contractor will establish and maintain records


of all work proposed and/or work performed.


f.  Inspection at origin, by the Government Quality


Assurance Representative (QAR) will be conducted in the following manner:


		(1)  The QAR will request a post award conference with buying command participation.


	


		(2)  The QAR will review contractor's identified processes required in paragraph 3 and associated procedures and documentation.  The QAR will assure processes and process controls are sufficient to produce an acceptable product.


		(3)  The QAR will proof all processes to ascertain process status.


	(4)  When government and contractor data indicates that the processes are in control, establish an unannounced schedule of process verification visits to assure processes remain in control.





	(5)  Consider the preinspection and post-fill inspection processes high risk processes.





	(6)  Render unserviceable all parts that the contractor condemned and removed from the reconditioned cylinders.





	(7)  After the contractor has established control of the processes, consider authorizing alternative release procedures.


