

NIIN 009491797

12/27/1999


## CONTRACT DATA REQUIREMENTS LIST

Form Approved  
OMB NO. 0704-0186

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Hwy, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0186), Washington, DC 20503. Please Do Not Return your form to either of these addresses, send completed form to the Government Issuing Contractor Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.		B. EXHIBIT		C. CATEGORY: TDP ( ) TM ( ) OTHER (CONFIGURATION MANAGEMENT)	
D. SYSTEM / ITEM		E. CONTRACT / PR NO.		F. CONTRACTOR	
1. DATA ITEM NO.		2. TITLE OF DATA ITEM Request for Waiver		3. SUBTITLE N/A	
4. AUTHORITY (Data Acquisition Document No.) DI-CMAN-80641B		5. CONTRACT REFERENCE		6. REQUIRING OFFICE NAWCADLKE 4.8.13.2/148-1	
7. DD 250 REQ	9. DIST STATEMENT As Required	10. FREQUENCY As Required	12. FIRST SUBMISSION As Required	14. DISTRIBUTION	
8. APP CODE		11. AS OF DATE As Required	13. SUBSEQUENT DATE As Required	b. COPIES	
16. REMARKS  Block 14.A. Along with DD 1998 signed by the cognizant DCMC Representative.				a. ADDRESSEE	
				b. COPIES	
				Draft Final	
				Reg Repr	
				4.8.13.2	
				4.8.10.2	
				DCMC	
				15. TOTAL	
				3	
				0	

A. CONTRACT LINE ITEM NO.		B. EXHIBIT		C. CATEGORY: TDP ( ) TM ( ) OTHER (CONFIGURATION MANAGEMENT)	
D. SYSTEM / ITEM		E. CONTRACT / PR NO.		F. CONTRACTOR	
1. DATA ITEM NO.		2. TITLE OF DATA ITEM Request for Deviation		3. SUBTITLE N/A	
4. AUTHORITY (Data Acquisition Document No.) DI-CMAN-80640B		5. CONTRACT REFERENCE		6. REQUIRING OFFICE NAWCADLKE 4.8.13.2/148-1	
7. DD 250 REQ	9. DIST STATEMENT As Required	10. FREQUENCY As Required	12. FIRST SUBMISSION As Required	14. DISTRIBUTION	
8. APP CODE		11. AS OF DATE As Required	13. SUBSEQUENT DATE As Required	b. COPIES	
16. REMARKS  Block 14.A. Along with DD 1998 signed by the cognizant DCMC Representative.				a. ADDRESSEE	
				b. COPIES	
				Draft Final	
				Reg Repr	
				4.8.13.2	
				4.8.10.2	
				DCMC	
				15. TOTAL	
				3	
				0	

A. CONTRACT LINE ITEM NO.		B. EXHIBIT		C. CATEGORY: TDP ( ) TM ( ) OTHER (CONFIGURATION MANAGEMENT)	
D. SYSTEM / ITEM		E. CONTRACT / PR NO.		F. CONTRACTOR	
1. DATA ITEM NO.		2. TITLE OF DATA ITEM Engineering Change Proposal (ECP)		3. SUBTITLE N/A	
4. AUTHORITY (Data Acquisition Document No.) DI-CMAN-80639B		5. CONTRACT REFERENCE		6. REQUIRING OFFICE NAWCADLKE 4.8.13.2/148-1	
7. DD 250 REQ	9. DIST STATEMENT As Required	10. FREQUENCY As Required	12. FIRST SUBMISSION As Required	14. DISTRIBUTION	
8. APP CODE		11. AS OF DATE As Required	13. SUBSEQUENT DATE As Required	b. COPIES	
16. REMARKS  Block 14.A. Along with DD 1998 signed by the cognizant DCMC Representative				a. ADDRESSEE	
				b. COPIES	
				Draft Final	
				Reg Repr	
				4.8.13.2	
				4.8.10.2	
				DCMC	
				15. TOTAL	
				3	
				0	
G. PREPARED BY EDWARD NEWMAN		H. DATE 27 DEC 99		I. APPROVED BY 	
				J. DATE 27 DEC 99	